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LOT 32 SITES

LOT 32 DISPENSARIES Comprises of the following

S/NO | WARD SITE DESCRIPTION COORDINATES

1 Olpusimoru Construction of a dispensary | -0.6639699 35.6752126
at Oloonamuka dispensary

2 Olpusimoru Construction of a maternity -0.504049 35.8093634
wing at Olepolos dispensary

3 Olpusimoru Construction of a maternity wing | -0.5616985 35.7628582
at Olpusimoru dispensary

4 Olpusimoru Construction of a staff house at -0.5616985 35.7628582
Olpusimoru dispensary

5 Olokurto Construction of a dispensary at -0.6354692 35.8071948
Olopirik

6 Olokurto Construction of a maternity at -0.5528626 35.9045275
Entiyani

7 Olokurto Construction of two (2 No.) staff | -0.5528626 35.9045275

houses at Entiyani
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INVITATION TO TENDER

Date: 9t January 2023

STRATEGIC INTEGRATED WARD DEVELOPMENT PROGRAMME FOR NAROK COUNTY.
PROPOSED CONSTRUCTION OF HEALTH FACILITIES (LOT 32)
Tender No. NCG/OT/037/2022-2023

The NAROK COUNTY GOVERNMENT invites sealed tenders for the STRATEGIC
INTEGRATED WARD DEVELOPMENT PROGRAMME FOR NAROK COUNTY.

1

10.

PROPOSED CONSTRUCTION OF HEALTH FACILITIES (LOT 32)Tendering will be
conducted under OPEN Procurement Method using a standardized tender document.

Tenderer may obtain further information and inspect the Tender Documents during
office hours of 0800hrs to 1600hrs.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall
remain valid for 90 days from the date of opening of tenders.

Tender documents may be obtained electronically from the website www.narok.go.ke
or the PPIP website, www.tenders.go.ke . Tender documents obtained electronically
from the two (2) websites will be FREE OF CHARGE. Tenderers downloading
documents from the two (2) websites, i.e. www.Narok County.go.ke or the PPIP
website, www.tenders.go.ke shall immediately advise the NAROK COUNTY that they
have downloaded the tender documents, giving full contact addresses of the tenderer
(name of tenderer, email, telephone number and postal address) through submission of
their details to the email addresses email: procurement@narok.go.ke

All Tenders must be accompanied by a tender security of KSHS 500,000 of the tender
price.

The Tenderer shall chronologically serialize all pages of the tender documents
submitted.

Completed tenders must be delivered to the address below on or before 1100hrs on
JANUARY 18th, 2023. Electronic Tenders will not be permitted.

Tenders will be opened immediately after the deadline date and time specified above
or any deadline date and times specified later. Tenders will be publicly opened in the
presence of the Tenderers' designated representatives who choose to attend at the
address below.

Late tenders will be rejected.

The addresses referred to above are:

A Address for obtaining further information and for purchasing tender documents
Supplies Chain Management Office
Narok County Government ,
Along Mau Narok road.
Email. procurement@narok.go.ke



http://www.narok.go.ke/
http://www.tenders.go.ke/
http://www.tenders.go.ke/
mailto:procurement@narok.go.ke
mailto:procurement@narok.go.ke

A.  Address for Submission of Tenders.

County secretary

Narok County Government
Off Mau Narok Road Off
P.O Box 898-20500

Narok

B.  Address for Opening of Tenders.
County Assembly Hall 2
Narok County Government
Off Mau Narok Road
P.O Box 898-20500
Narok

Yours sincerely,

Ag Director Supplies Chain Management Services
Narok County Government,

Email procurement@narok.go.ke



mailto:procurement@narok.go.ke

PART 1 - TENDERING PROCEDURES
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SECTION I:  INSTRUCTIONS TO TENDERERS
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GENERAL PROVISIONS

Scope of Tender

Narok County Government as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The name,
identification, and number of lots (contracts) of this Tender Document are specified in the
TDS.

Fraud and Corruption

Narok County Government requires compliance with the provisions of the Public
Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to engage in
corruption”. The tender submitted by a person shall include a declaration that the person
shall not engage in any corrupt or fraudulent practice and a declaration that the person
or his or her sub-contractors are not debarred from participating in public procurement
proceedings.

Narok County Government requires compliance with the provisions of the Competition

Act 2010, regarding collusive practices in contracting. Any tenderer found to have
engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions may
be imposed. To this effect, Tenders shall be required to complete and sign the “Certificate
of Independent Tender Determination” annexed to the Form of Tender.

Tenderers shall permit and shall cause their agents (where declared or not),
subcontractors, sub-consultants, service providers, suppliers, and their personnel, to
permit Narok County Government to inspect all accounts, records and other documents
relating to any initial selection process, pre-qualification process, tender submission,
proposal submission, and contract performance (in the case of award), and to have them
audited by auditors appointed by the Procuring Entity.

Unfair Competitive Advantage -Fairness and transparency in the tender process require
that the firms or their Affiliates competing for a specific assighnment do not derive a
competitive advantage from having provided consulting services related to this tender.
To that end, Narok County Government shall indicate in the Data Sheet and make
available to all the firms together with this tender document all information that would
in that respect give such firm any unfair competitive advantage over competing firms.

Eligible Tenderers

A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution
subject to ITT 3.8, or an individual or any combination of such entities in the form of a
joint venture (JV) under an existing agreement or with the intent to enter into such an
agreement supported by a letter of intent. In the case of a joint venture, all members shall
be jointly and severally liable for the execution of the entire Contract in accordance with
the Contract terms. The JV shall nominate a Representative who shall have the authority
to conduct all business for and on behalf of any and all the members of the JV during the
tendering process and, in the event the JV is awarded the Contract, during contract
execution. Members of a joint venture may not also make an individual tender, be a
subcontractor in a separate tender or be part of another joint venture for the purposes
of the same Tender. The maximum number of JV members shall be specified in the TDS.
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Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister.
Child, Parent, Brother or Sister of a Spouse, their business associates or agents and
firms/organizations in which they have a substantial or controlling interest shall not be
eligible to tender or be awarded a contract. Public Officers are also not allowed to
participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of
interest shall be disqualified. A tenderer may be considered to have a conflict of interest
for the purpose of this tendering process, if the tenderer:

a) Directly or indirectly controls, is controlled by or is under common control with
another tenderer; or

b) Receives or has received any direct or indirect subsidy from another tenderer; or
c) Has the same legal representative as another tenderer; or

d) Has a relationship with another tenderer, directly or through common third parties,
that puts it in a position to influence the tender of another tenderer, or influence the
decisions of Narok County Government regarding this tendering process; or

e) Any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods or works that are the subject of the tender; or

f) any of its affiliates has been hired (or is proposed to be hired) by Narok County
Government as a consultant for Contract implementation; or

g) Would be providing goods, works, or non-consulting services resulting from or
directly related to consulting services for the preparation or implementation of the
contract specified in this Tender Document; or

h) Has a close business or personal relationship with senior management or
professional staff of Narok County Government who has the ability to influence
the bidding process and:

i) are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such
contract; or

i) may be involved in the implementation or supervision of such Contract unless
the conflict stemming from such relationship has been resolved in a manner
acceptable to Narok County Government throughout the tendering process and
execution of the Contract.

A tenderer shall not be involved incorrupt, coercive, obstructive or fraudulent practice.
A tenderer that is proven to have been involved in any of these practices shall be
automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one
Tender, except for permitted alternative tenders. This includes participation as a
subcontractor in other Tenders. Such participation shall result in the disqualification of all
Tenders in which the firm is involved. Members of a joint venture may not also make an
individual tender, be a subcontractor in a separate tender or be part of another joint
venture for the purposes of the same Tender. A firm that is not a tenderer or a JV member
may participate as a subcontractor in more than one tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant
to ITT3.9. A Tenderer shall be deemed to have the nationality of a country if the Tenderer
is constituted, incorporated or registered in and operates inconformity with the
provisions of the laws of that country, as evidenced by its articles of incorporation (or
equivalent documents of constitution or association) and its registration documents, as
the case may be. This criterion also shall apply to the determination of the nationality of
proposed subcontractors or sub-consultants for any part of the Contract including related
Services.
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A Tenderer that has been debarred from participating in public procurement shall be
ineligible to tender or be awarded a contract. The list of debarred firms and individuals
is available from the website of PPRA www.ppra.go.ke.

A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible

to tender and be awarded a Contract(s) only if it is determined by Narok County

Government to meet the following conditions, i.e. if it is:

i) A legal public entity of Government and/or public administration,

ii) financially autonomous and not receiving any significant subsidies or budget support
from any public entity or Government, and

iii) operating under commercial law and vested with legal rights and liabilities similar to
any commercial enterprise to enable it compete with firms in the private sector on
an equal basis.

Firms and individuals shall be ineligible if their countries of origin are:

a) as a matter of law or official regulations, Kenya prohibits commercial relations with
that country, or

b) by an act of compliance with a decision of the United Nations Security Council taken
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import
of goods or contracting of works or services from that country, or any payments to
any country, person, or entity in that country.

A tenderer shall provide such documentary evidence of eligibility satisfactory to the
Procuring Entity, as Narok County Government shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract
inputs (in supplies, local subcontracts and labor) from citizen suppliers and contractors.
To this end, a foreign tenderer shall provide in its tender documentary evidence that this
requirement is met. Foreign tenderers not meeting this criterion will be automatically
disqualified. Information required to enable Narok County Government determine if this
condition is met shall be provided for this purpose in “SECTION [II-EVALUATION AND
QUALIFICATION CRITERIA, Item 9.

Pursuant to the eligibility requirements of 1TT4.10, a tender is considered a foreign
tenderer, if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya
and has less than 51 percent ownership by Kenyan citizens. JVs are considered as foreign
tenderers if the individual member firms are not registered in Kenya or if are registered
in Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not
subcontract to foreign firms more than 10 percent of the contract price, excluding
provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign
contractors be registered with the National Construction Authority and be issued with a
Registration Certificate before they can undertake any construction works in Kenya.
Registration shall not be a condition for tender, but it shall be a condition of contract
award and signature. A selected tenderer shall be given opportunity to register before
such award and signature of contract. Application for registration with National
Construction Authority may be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint Venture
undertakings which may prevent, distort or lessen competition in provision of services
are prohibited unless they are exempt in accordance with the provisions of Section 25 of
the Competition Act, 2010. JVs will be required to seek for exemption from the
Competition Authority. Exemption shall not be a condition for tender, but it shall be a
condition of contract award and signature. A JV tenderer shall be given opportunity to
seek such exemption as a condition of award and signature of contract. Application for
exemption from the Competition Authority of Kenya may be accessed from the website
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his/her tax obligations by producing a valid tax compliance or valid tax certificate issued
by the Kenya Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin
in any country that is not ineligible under ITT3.9. At the Procuring Entity's request,
Tenderers may be required to provide evidence of the origin of Goods, equipment and
services.

Any goods, works and production processes with characteristics that have been declared
by the relevant national environmental protection agency or by other competent
authority as harmful to human beings and to the environment shall not be eligible for
procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her
tender, and Narok County Government will in no case be responsible or liable for those
costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the Site of the Works and its surroundings and obtain all information
that may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the tenderer's own
expense.

The Tenderer and any of its personnel or agents will be granted permission by Narok
County Government to enter up on its premises and lands for the purpose of such visit.
The Tenderer shall indemnify Narok County Government against all liability arising from
death or personal injury, loss of or damage to property, and any other losses and
expenses incurred as a result of the examination and inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including charts, as
necessary or required.

CONTENTS OF TENDER DOCUMENTS

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified
below, and which should be read in conjunction with any Addenda issued in accordance
with ITT10.

PART 1: Tendering Procedures

Section I: Instructions to Tenderers

Section Il: Tender Data Sheet (TDS)

Section lll: Evaluation and Qualification Criteria
Section IV: Tendering Forms

PART 2: Works' Requirements
Section V: Bills of Quantities
Section VI: Specifications Section VII: Drawings
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PART3: Conditions of Contract and Contract Forms
Section VIII: General Conditions (GCC)

Section IX: Particular Conditions of Contract
Section X: Contract Forms

The Invitation to Tender Notice issued by Narok County Government is not part of the
Contract documents.

Unless obtained directly from the Procuring Entity, Narok County Government is not
responsible for the completeness of the Tender document, responses to requests for
clarification, the minutes of a pre-arranged site visit and those of the pre-Tender meeting
(if any), or Addenda to the Tender document in accordance with ITT 10. In case of any
contradiction, documents obtained directly from Narok County Government shall
prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in
the Tender Document and to furnish with its Tender all information and documentation
as is required by the Tender document.

Clarification of Tender Document, Site Visit, Pre-Tender Meeting

A Tenderer requiring any clarification of the Tender Document shall contact Narok
County Government in writing at the Procuring Entity's address specified in the TDS or
raise its enquiries during the pre-Tender meeting if provided for in accordance with ITT
7.2. Narok County Government will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior
to the deadline for submission of tenders. Narok County Government shall forward
copies of its response to all tenderers who have acquired the Tender D documents in
accordance with ITT 7.4, including a description of the inquiry but without identifying
its source. If so specified in the TDS, Narok County Government shall also promptly
publish its response at the web page identified in the TDS. Should the clarification result
in changes to the essential elements of the Tender Documents, Narok County
Government shall amend the Tender Documents following the procedure under ITT 8
and ITT 22.2.

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and
examine and inspect the site(s) of the required contracts and obtain all information that
may be necessary for preparing a tender. The costs of visiting the Site shall be at the
Tenderer’s own expense. Narok County Government shall specify in the TDS if a pre-
arranged Site visit and or a pre-tender meeting will be held, when and where. The
Tenderer's designated representative is invited to attend a pre-arranged site visit and a
pre-tender meeting, as the case may be. The purpose of the site visit and the pre-tender
meeting will be to clarify issues and to answer questions on any matter that may be raised
at that stage.

The Tenderer is requested to submit any questions in writing, to reach Narok County
Government not later than the period specified in the TDS before the meeting.

Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable,
including the text of the questions asked by Tenderers and the responses given, together
with any responses prepared after the meeting, will be transmitted promptly to all
Tenderers who have acquired the Tender Documents. Minutes shall not identify the
source of the questions asked.

Narok County Government shall also promptly publish anonymized (no names) Minutes
of the pre-arranged site visit and those of the pre-tender meeting at the web page
identified in the TDS. Any modification to the Tender Documents that may become
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necessary as a result of the pre-arranged site visit and those of the pre-tender meeting
shall be made by Narok County Government exclusively through the issue of an
Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting.
Non-attendance at the pre-arranged site visit and the pre-tender meeting will not be a
cause for disqualification of a Tenderer.

Amendment of Tender Documents

At any time prior to the deadline for submission of Tenders, Narok County
Government may amend the Tender Documents by issuing addenda.

Any addendum issued shall be part of the Tender Documents and shall be communicated
in writing to all who have obtained the Tender Documents from the Procuring Entity.
Narok County Government shall also promptly publish the addendum on the Procuring
Entity's website in accordance with ITT 7.5.

To give Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, Narok County Government should extend the deadline for
the submission of Tenders, pursuant to ITT 22.2.

PREPARATION OF TENDERS

Cost of Tendering

The Tenderer shall meet all costs associated with the preparation and submission of its
Tender, and Narok County Government shall not be responsible or liable for those costs,
regardless of the conduct or outcome of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender
exchanged by the tenderer and the Procuring Entity, shall be written in the English
Language. Supporting documents and printed literature that are part of the Tender may
be in another language provided they are accompanied by an accurate and notarized
translation of the relevant passages into the English Language, in which case, for purposes
of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:
a) Form of Tender prepared in accordance with ITT 12;

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12
and ITT 14;

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;
d) Alternative Tender, if permissible, in accordance with ITT 13;

e) Authorization: written confirmation authorizing the signatory of the Tender to
commit the Tenderer, in accordance with ITT 20.3;

f)  Qualifications: documentary evidence in accordance with ITT 17 establishing the
Tenderer's qualifications to perform the Contract if its Tender is accepted;

g) Conformity: a technical proposal in accordance with ITT 16;
h)  Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter
of intent to execute a Joint Venture Agreement in the event of a successful Tender shall
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be signed by all members and submitted with the Tender, together with a copy of the
proposed JV Agreement. Change of membership and conditions of the JV prior to
contract signature will render the tender liable for disqualification.

Form of Tender and Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared
using the relevant forms furnished in Section IV, Tendering Forms. The forms must be
completed without any alterations to the text, and no substitutes shall be accepted
except as provided under ITT 20.3. All blank spaces shall be filled in with the
information requested. The Tenderer shall chronologically serialize all pages of the
tender documents submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and
gratuities, if any, paid or to be paid to agents or any other party relating to this Tender.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect
will be included in the TDS, and the method of evaluating different alternative times for
completion will be described in Section lll, Evaluation and Qualification Criteria.

Except as provided under ITT13.4 below, Tenderers wishing to offer technical alternatives
to the requirements of the Tender Documents must first price the Procuring Entity's design
as described in the Tender Documents and shall further provide all information necessary
for a complete evaluation of the alternative by the Procuring Entity, including drawings,
design calculations, technical specifications, breakdown of prices, and proposed
construction methodology and other relevant details. Only the technical alternatives, if
any, of the Tenderer with the Winning Tender conforming to the basic technical
requirements shall be considered by the Procuring Entity.

When specified in the TDS, Tenderers are permitted to submit alternative technical
solutions for specified parts of the Works, and such parts will be identified in the TDS, as
will the method for their evaluating, and described in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the
Form of Tender and in the Bill of Quantities shall conform to the requirements specified
below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of
Quantities. ltems against which no rate or price is entered by the Tenderer shall be
deemed covered by the rates for other items in the Bill of Quantities and will not be paid
for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities
shall be assumed to be not included in the Tender, and provided that the Tender is
determined substantially responsive notwithstanding this omission, the average price of
the item quoted by substantially responsive Tenderers will be added to the Tender price
and the equivalent total cost of the Tender so determined will be used for price
comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 12, shall be the
total price of the Tender, including any discounts offered.
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The Tenderer shall quote any discounts and the methodology for their application in the
Form of Tender, in accordance with ITT 12

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are
not subject to adjustment during the performance of the Contract in accordance with the
provisions of the Conditions of Contract, except in cases where the contract is subject to
fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the
indices and weightings for the price adjustment formulae in the Schedule of Adjustment
Data and Narok County Government may require the Tenderer to justify its proposed
indices and weightings.

Where tenders are being invited for individual lots (contracts) or for any combination of
lots (packages), tenderers wishing to offer discounts for the award of more than one
Contract shall specify in their Tender the price reductions applicable to each package, or
alternatively, to individual Contracts within the package. Discounts shall be submitted in
accordance with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the
same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for
any other cause, as of the date 30 days prior to the deadline for submission of Tenders,
shall be included in the rates and prices and the total Tender Price submitted by the
Tenderer.

Currencies of Tender and Payment
The currency (ies) of the Tender and the currency (ies) of payments shall be the same.

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be
quoted by the Tenderer in the Bill of Quantities, entirely in Kenya shillings

a) A Tenderer expecting to incur expenditures in other currencies for inputs to the
Works supplied from outside Kenya (referred to as “the foreign currency
requirements”) shall (if so allowed in the TDS) indicate in the Appendix to Tender
the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the
Tenderer for the payment of such foreign currency requirements, limited to no more
than two foreign currencies.

b) The rates of exchange to be used by the Tenderer in arriving at the local currency
equivalent and the percentage(s) mentioned in (a) above shall be specified by the
Tenderer in the Appendix to Tender and shall be based on the exchange rate
provided by the Central Bank of Kenya on the date 30 days prior to the actual date
of tender opening. Such exchange rate shall apply for all foreign payments under the
Contract.

Tenderers may be required by Narok County Government to justify, to the Procuring
Entity's satisfaction, their local and foreign currency requirements, and to substantiate that
the amounts included in the unit rates and prices and shown in the Schedule of
Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed
breakdown of the foreign currency requirements shall be provided by Tenderers.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section IV,
Tender Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal
to meet the work's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer
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Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibility in accordance with ITT 4.

In accordance with Section lll, Evaluation and Qualification Criteria, to establish its
qualifications to perform the Contract the Tenderer shall provide the information
requested in the corresponding information sheets included in Section IV, Tender Forms.

If a margin of preference applies as specified in accordance with ITT33. 1, national
tenderers, individually or in joint ventures, applying for eligibility for national preference
shall supply all information required to satisfy the criteria for eligibility specified in
accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information,
including details of ownership, as shall be required to determine whether, according to
the classification established by the Procuring Entity, a particular contract or group of
contractors qualifies for a margin of preference. Further the information will enable
Narok County Government to identify any actual or potential conflict of interest in
relation to the procurement and/or contract management processes, or a possibility of
collusion between tenderers, and there by help to prevent any corrupt influence in
relation to the procurement process or contract management.

The purpose of the information described in ITT 17.2 above overrides any claims to
confidentiality which a tenderer may have. There can be no circumstances in which it
would be justified for a tenderer to keep information relating to its ownership and control
confidential where it is tendering to undertake public sector work and receive public
sector funds. Thus, confidentiality will not be accepted by Narok County Government
as a justification for a Tenderer's failure to disclose, or failure to provide required
information on its ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations
that Narok County Government may request in relation to ownership and control which
information on any changes to the information which was provided by the tenderer
under ITT 6.4. The obligations to require this information shall continue for the duration
of the procurement process and contract performance and after completion of the
contract, if any change to the information previously provided may reveal a conflict of
interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be
complete, current, and accurate as at the date of provision to the Procuring Entity. In
submitting the information required pursuant to these requirements, the Tenderer shall
warrant that the information submitted is complete, current and accurate as at the date
of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tenderer
will be rejected. Similarly, if Narok County Government is unable, after taking reasonable
steps, to verify to a reasonable degree the information submitted by a tenderer pursuant
to these requirements, then the tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by

Narok County Government (whether through its own enquiries, through notification

by the public or otherwise), shows any conflict of interest which could materially and

improperly benefit the tenderer in relation to the procurement or contract management

process, then:

i) If the procurement process is still on going, the tenderer will be disqualified from
the procurement process,

i) If the contract has been awarded to that tenderer, the contract award will be set
aside,

iii) The tenderer will be referred to the relevant law enforcement authorities for
investigation of whether the tenderer or any other persons have committed any
criminal offence.
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If a tenderer submits information pursuant to these requirements that is incomplete,
inaccurate or out-of-date, or attempts to obstruct the verification process, then the
consequences ITT 17.8 will ensue unless the tenderer can show to the reasonable
satisfaction of Narok County Government that any such act was not material, or was
due to genuine error which was not attributable to the intentional act, negligence or
recklessness of the tender.

18. Period of Validity of Tenders

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender

Validity period starts from the date fixed for the Tender submission deadline (as
prescribed by Narok County Government in accordance with ITT 22). A Tender valid
for a shorter period shall be rejected by Narok County Government as non-responsive.

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, Narok

County Government may request Tenderers to extend the period of validity of their
Tenders. The request and the responses shall be made in writing. If a Tender Security is
requested in accordance with ITT 19, it shall also be extended for thirty (30) days
beyond the deadline of the extended validity period. A Tenderer may refuse the request
without forfeiting its Tender security. A Tenderer granting their quest shall not be
required or permitted to modify its Tender.

19. Tender Security

191

192

193

194

195

196

19.7

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or
a Tender Security as specified in the TDS, in original form and, in the case of a Tender
Security, in the amount and currency specified in the TDS. A Tender-Securing
Declaration shall use the form included in Section IV, Tender Form:s.

If a Tender Security is specified pursuant to ITT19.1, the Tender Security shall be a

demand guarantee in any of the following forms at the Tenderer's option:

i) cash;

i) a bank guarantee;

iii) a guarantee by an insurance company registered and licensed by the Insurance
Regulatory Authority listed by the Authority; or

iv) a guarantee issued by a financial institution approved and licensed by the Central
Bank of Kenya, from a reputable source, and an eligible country.

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing
bank shall have a correspondent bank located in Kenya to make it enforceable. The
Tender Security shall be valid for thirty (30) days beyond the original validity period of
the Tender, or beyond any period of extension if requested under ITT 18.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-
Securing Declaration shall be rejected by Narok County Government as non-responsive.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's
signing the Contract and furnishing the Performance Security and any other documents
required in the TDC- Narok County Government shall also promptly return the tender
security to the tenderers where the procurement proceedings are terminated, all tenders
were determined non-responsive or a bidder declines to extend tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible
once the successful Tenderer has signed the Contract and furnished the required
Performance Security, and any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:
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199

a) if a Tenderer withdraws its Tender during the period of Tender validity specified
by the Tenderer on the Form of Tender, or any extension there to be provided
by the Tenderer; or

b) if the successful Tenderer fails to:
i) sign the Contract in accordance with ITT 47; or

i) furnish a Performance Security and if required in the TDS, and any other
documents required in the TDS.

Where tender securing declaration is executed, Narok County Government shall
recommend to the PPRA that PPRA debars the Tenderer from participating in public
procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of
the JV that submits the Tender. If the JV has not been legally constituted into a legally
enforceable JV at the time of tendering, the Tender Security or the Tender-Securing
Declaration shall be in the names of all future members as named in the letter of intent
referred to in ITT 4.1 and ITT 11.2.

1910 A tenderer shall not issue a tender security to guarantee itself.

20. Format and Signing of Tender

201

202

203

204

205

D.

The Tenderer shall prepare one original of the documents comprising the Tender as
described in ITT 11 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted
in accordance with ITT 13, shall be clearly marked “ALTERNATIVE.” In addition, the
Tenderer shall submit copies of the Tender, in the number specified in the TDS and
clearly mark them “COPY.” In the event of any discrepancy between the original and
the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is
confidential to their business. This may include proprietary information, trade secrets,
or commercial or financially sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and
shall be signed by a person duly authorized to sign on behalf of the Tenderer. This
authorization shall consist of a written confirmation as specified in the TDS and shall be
attached to the Tender. The name and position held by ach person signing the
authorization must be typed or printed below the signature. All pages of the Tender
where entries or amendments have been made shall be signed or initialed by the person
signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative
of the JV on behalf of the JV, and so as to be legally binding on all the members as
evidenced by a power of attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or
initialed by the person signing the Tender.

SUBMISSION AND OPENING OF TENDERS

21. Sealing and Marking of Tenders

211

The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed
package, or in a single sealed container bearing the name and Reference number of the
Tender, addressed to Narok County Government and a warning not to open before
the time and date for Tender opening date. Within the single envelope, package or
container, the Tenderer shall place the following separate, sealed envelopes:
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a) in an envelope or package or container marked “ORIGINAL”, all documents
comprising the Tender, as describedinITT11; and

b) in an envelope or package or container marked “COPIES” all required copies of
the Tender; and

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant:

i) in an envelope or package or container marked “ORIGINAL - ALTERNATIVE
TENDER?”, the alternative Tender; and

ii) in the envelope or package or container marked “COPIES-ALTERNATIVE
TENDER?, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

a) Bear the name and address of the Procuring Entity.
b) Bear the name and address of the Tenderer; and

c) Bear the name and Reference number of the Tender.

212 If an envelope or package or container is not sealed and marked as required, Narok
County Government will assume no responsibility for the misplacement or premature
opening of the Tender. Tenders that were misplaced or opened prematurely will not be
accepted.

22. Deadline for Submission of Tenders

221 Tenders must be received by Narok County Government at the address specified in the
TDS and no later than the date and time also specified in the TDS. When so specified in
the TDS, Tenderers shall have the option of submitting their Tenders electronically.
Tenderers submitting Tenders electronically shall follow the electronic Tender submission
procedures specified in the TDS.

222 Narok County Government may, at its discretion, extend the deadline for the
submission of Tenders by amending the Tender Documents in accordance with ITT 8, in
which case all rights and obligations of Narok County Government and Tenderers
previously subject to the deadline shall thereafter be subject to the deadline as extended.

23. Late Tenders

231 Narok County Government shall not consider any Tender that arrives after the deadline
for submission of tenders, in accordance with ITT 22. Any Tender received by Narok
County Government after the deadline for submission of Tenders shall be declared late,
rejected, and returned unopened to the Tenderer.

24. Withdrawal, Substitution, and Modification of Tenders

241 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted
by sending a written notice, duly signed by an authorized representative, and shall
include a copy of the authorization in accordance with ITT 20.3, (except that
withdrawal notices do not require copies). The corresponding substitution or
modification of the Tender must accompany the respective written notice. All notices
must be:

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that
withdrawals notices do not require copies), and in addition, the respective
envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,”
“MODIFICATION; “and

b) received by Narok County Government prior to the deadline prescribed for
submission of Tenders, in accordance with ITT 22.
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243

Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned
unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the
deadline for submission of Tenders and the expiration of the period of Tender validity
specified by the Tenderer on the Form of Tender or any extension thereof.

25. Tender Opening

251

252

253

254

255

256

257

258

Except in the cases specified in ITT 23 and ITT 24.2, Narok County Government shall
publicly open and read out all Tenders received by the deadline, at the date, time and
place specified in the TDS, in the presence of Tenderers' designated representatives and
anyone who chooses to attend. Any specific electronic Tender opening procedures
required if electronic Tendering is permitted in accordance with ITT 22.1, shall be as
specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the
envelopes with the corresponding Tender shall not be opened but returned to the
Tenderer. No Tender withdrawal shall be permitted unless the corresponding
withdrawal notice contains a valid authorization to request the withdrawal and is read
out attender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and
exchanged with the corresponding Tender being substituted, and the substituted Tender
shall not be opened, but returned to the Tenderer. No Tender substitution shall be
permitted unless the corresponding substitution notice contains a valid authorization to
request the substitution and is read out at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the
corresponding Tender. No Tender modification shall be permitted unless the
corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened on each time, reading out: the name of
the Tenderer and whether there is a modification; the total Tender Price, per lot
(contract) if applicable, including any discounts and alternative Tenders; the presence or
absence of a Tender Security or Tender-Securing Declaration, if required; and any other
details as Narok County Government may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender
opening shall be considered further for evaluation. The Form of Tender and pages of
the Bill of Quantities (to be decided on by the tender opening committee) are to be
initialed by the members of the tender opening committee attending the opening.

At the Tender Opening, Narok County Government shall neither discuss the merits of
any Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).

Narok County Government shall prepare minutes of the Tender Opening that shall

include, as a minimum:

a) The name of the Tenderer and whether there is a withdrawal, substitution, or
modification;

b) The Tender Price, per lot (contract) if applicable, including any discounts;

€c) Any alternative Tenders;

d) The presence or absence of a Tender Security, if one was required.

e) Number of pages of each tender document submitted.
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259 The Tenderers' representatives who are present shall be requested to sign the minutes.

E.

The omission of a Tenderer's signature on the minutes shall not invalidate the contents
and effect of the minutes. A copy of tender opening register shall be issued to a tenderer
upon request.

EVALUATION AND COMPARISON OF TENDERS

26. Confidentiality

261

262

263

Information relating to the evaluation of Tenders and recommendation of contract
award shall not be disclosed to Tenderers or any other persons not officially concerned
with the Tender process until information on Intention to Award the Contract is
transmitted to all Tenderers in accordance with ITT 43.

Any effort by a Tenderer to influence Narok County Government in the evaluation of
the Tenders or Contract award decisions may result in the rejection of its tender.

Notwithstanding ITT 26.2, from the time of tender opening to the time of contract
award, if a tenderer wishes to contact Narok County Government on any matter related
to the tendering process, it shall do so in writing.

27. Clarification of Tenders

271

272

To assist in the examination, evaluation, and comparison of the tenders, and
qualification of the tenderers, Narok County Government may, at its discretion, ask any
tenderer for a clarification of its tender, given a reasonable time for a response. Any
clarification submitted by a tenderer that is not in response to a request by Narok
County Government shall not be considered. The Procuring Entity's request for
clarification and the response shall be in writing. No change, including any voluntary
increase or decrease, in the prices or substance of the tender shall be sought, offered, or
permitted, except to confirm the correction of arithmetic errors discovered by Narok
County Government in the evaluation of the tenders, in accordance with ITT 31.

If a tenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

28. Deviations, Reservations, and Omissions

281

During the evaluation of tenders, the following definitions apply:

a) “Deviation” is a departure from the requirements specified in the tender
document;

b) “Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and

c) “Omission” is the failure to submit part or all of the information or
documentation required in the Tender document.

29. Determination of Responsiveness

291

292

The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 11.

A substantially responsive Tender is one that meets the requirements of the Tender
document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that, if accepted, would:

a) Affect in any substantial way the scope, quality, or performance of the Works
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294

specified in the Contract; or

b) limit in any substantial way, inconsistent with the tender document, the Procuring
Entity's rights or the tenderer's obligations under the proposed contract; or

c) if rectified, would unfairly affect the competitive position of other tenderers
presenting substantially responsive tenders.

Narok County Government shall examine the technical aspects of the tender submitted
in accordance with ITT 16, to confirm that all requirements of Section VII, Works'
Requirements have been met without any material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document,
it shall be rejected by Narok County Government and may not subsequently be made
responsive by correction of the material deviation, reservation, or omission.

30. Non-material Non-conformities

301

302

303

3l

311

312

313

Provided that a tender is substantially responsive, Narok County Government may
waive any non-conformities in the tender.

Provided that a Tender is substantially responsive, Narok County Government may
request that the tenderer submit the necessary information or documentation, within a
reasonable period of time, to rectify nonmaterial non- conformities in the tender related
to documentation requirements. Requesting information or documentation on such
non-conformities shall not be related to any aspect of the price of the tender. Failure of
the tenderer to comply with the request may result in the rejection of its tender.

Provided that a tender is substantially responsive, Narok County Government shall
rectify quantifiable nonmaterial non-conformities related to the Tender Price. To this
effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect the
price of a missing or non-conforming item or component in the manner specified in the
TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute
and final and shall not be the subject of correction, adjustment or amendment in anyway
by any person or entity.

Provided that the Tender is substantially responsive, Narok County Government shall

handle errors on the following basis:

a) Any error detected if considered a major deviation that affects the substance of
the tender, shall lead to disqualification of the tender as non-responsive.

b) Any errors in the submitted tender arising from a miscalculation of unit price,
quantity, subtotal and total bid price shall be considered as a major deviation that
affects the substance of the tender and shall lead to disqualification of the tender as
non-responsive. and

c) If there is a discrepancy between words and figures, the amount in words shall
prevail

Tenderers shall be notified of any error detected in their bid during the notification of
award.

32. Conversion to Single Currency

321

For evaluation and comparison purposes, the currency (ies) of the Tender shall be



Section I: - Instructions to Bidders

converted into a single currency as specified in the TDS.

33. Margin of Preference and Reservations

331

332

333

A margin of preference may be allowed only when the contract is open to international
competitive tendering where foreign contractors are expected to participate in the
tendering process and where the contract exceeds the value/threshold specified in the
Regulations.

A margin of preference shall not be allowed unless it is specified so in the TDS.

Contracts procured on basis of international competitive tendering shall not be subject
to reservations exclusive to specific groups as provided in ITT 33.4.

334 Where it is intended to reserve a contract to a specific group of businesses (these groups

are Small and Medium Enterprises, Women Enterprises, Youth Enterprises and Enterprises
of persons living with disability, as the case may be), and who are appropriately
registered as such by the authority to be specified in the TDS, a procuring entity shall
ensure that the invitation to tender specifically indicates that only businesses or firms
belonging to the specified group are eligible to tender. No tender shall be reserved to
more than one group. If not so stated in the Invitation to Tender and in the Tender
documents, the invitation to tender will be open to all interested tenderers.

34. Nominated Subcontractors

34.1

34.2

34.3

Unless otherwise stated in the TDS, Narok County Government does not intend to
execute any specific elements of the Works by subcontractors selected/nominated by the
Procuring Entity. In case Narok County Government nominates a subcontractor, the
subcontract agreement shall be signed by the Subcontractor and the Procuring Entity.
The main contract shall specify the working arrangements between the main contractor
and the nominated subcontractor.

Tenderers may propose subcontracting up to the percentage of total value of contracts
or the volume of works as specified in the TDS. Subcontractors proposed by the
Tenderer shall be fully qualified for their parts of the Works.

Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for
the Works unless their specialized parts of the Works were previously designated so by
Narok County Government in the TDS as can be met by subcontractors referred to
hereafter as 'Specialized Subcontractors', in which case, the qualifications of the
Specialized Subcontractors proposed by the Tenderer may be added to the qualifications
of the Tenderer.

35. Evaluation of Tenders

351

352

Narok County Government shall use the criteria and methodologies listed in this ITT
and Section lll, Evaluation and Qualification Criteria. No other evaluation criteria or
methodologies shall be permitted. By applying the criteria and methodologies Narok
County Government shall determine the Lowest Evaluated Tender in accordance with
ITT 40.

To evaluate a Tender, Narok County Government shall consider the following:

a)  Price adjustment in accordance with ITT 31.1(iii); excluding provisional sums and
contingencies, if any, but including Day work items, where priced competitively;

b)  Price adjustment due to discounts offered in accordance with ITT 14.4;
c) converting the amount resulting from applying (a) and (b) above, if relevant, to a
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single currency in accordance with ITT 32;
d) price adjustment due to quantifiable non material non-conformities in accordance
with ITT 30.3; and

e) any additional evaluation factors specified in the TDS and Section lll, Evaluation
and Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be considered intender
evaluation.

354 Where the tender involves multiple lots or contracts, the tenderer will be allowed to

tender for one or more lots (contracts). Each lot or contract will be evaluated in
accordance with ITT 35.2. The methodology to determine the lowest evaluated
tenderer or tenderers based one lot (contract) or based on a combination of lots
(contracts), will be specified in Section lll, Evaluation and Qualification Criteria. In the
case of multiple lots or contracts, tenderer will be will be required to prepare the
Eligibility and Qualification Criteria Form for each Lot.

36. Comparison of Tenders

361

Narok County Government shall compare the evaluated costs of all substantially
responsive Tenders established in accordance with ITT 35.2 to determine the Tender
that has the lowest evaluated cost.

37. Abnormally Low Tenders and Abnormally High Tenders Abnormally Low Tenders

371

372

373

An Abnormally Low Tender is one where the Tender price, in combination with other
elements of the Tender, appears so low that it raises material concerns as to the
capability of the Tenderer in regard to the Tenderer's ability to perform the Contract
for the offered Tender Price or that genuine competition between Tenderers is
compromised.

In the event of identification of a potentially Abnormally Low Tender, Narok County
Government shall seek written clarifications from the Tenderer, including detailed price
analyses of its Tender price in relation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any other
requirements of the Tender document.

After evaluation of the price analyses, in the event that Narok County Government
determines that the Tenderer has failed to demonstrate its capability to perform the
Contract for the offered Tender Price, Narok County Government shall reject the
Tender.

38. Abnormally High Tenders

381

382

An abnormally high tender price is one where the tender price, in combination with
other constituent elements of the Tender, appears unreasonably too high to the extent
that Narok County Government is concerned that it (the Procuring Entity) may not be
getting value for money or it may be paying too high a price for the contract compared
with market prices or that genuine competition between Tenderers is compromised.

In case of an abnormally high price, Narok County Government shall make a survey of
the market prices, check if the estimated cost of the contract is correct and review the
Tender Documents to check if the specifications, scope of work and conditions of
contract are contributory to the abnormally high tenders. Narok County Government
may also seek written clarification from the tenderer on the reason for the high tender
price. Narok County Government shall proceed as follows:

i) If the tender price is abnormally high based on wrong estimated cost of the
contract, Narok County Government may accept or not accept the tender
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depending on the Procuring Entity's budget considerations.

ii) If specifications, scope of work and/or conditions of contract are contributory to
the abnormally high tender prices, Narok County Government shall reject all
tenders and may retender for the contract based on revised estimates,
specifications, scope of work and conditions of contract, as the case may be.

If Narok County Government determines that the Tender Price is abnormally too high
because genuine competition between tenderers is compromised (often due to
collusion, corruption or other manipulations), Narok County Government shall reject
all Tenders and shall institute or cause competent Government Agencies to institute an
investigation on the cause of the compromise, before retendering.

39. Unbalanced and/or Front-Loaded Tenders

391

392

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated
price is seriously unbalanced and/or front loaded, Narok County Government may
require the Tenderer to provide written clarifications. Clarifications may include detailed
price analyses to demonstrate the consistency of the tender prices with the scope of
works, proposed methodology, schedule and any other requirements of the Tender
document.

After the evaluation of the information and detailed price analyses presented by the
Tenderer, Narok County Government may as appropriate:
a) accept the Tender; or

b) require that the total amount of the Performance Security be increased at the
expense of the Tenderer to a level not exceeding a 10% of the Contract Price; or

C) agree on a payment mode that eliminates the inherent risk of Narok County
Government paying too much for undelivered works; or

d) reject the Tender,

40. Qualifications of the Tenderer

40.1

402

403

1.

411

Narok County Government shall determine to its satisfaction whether the eligible
Tenderer that is selected as having submitted the lowest evaluated cost and substantially
responsive Tender, meets the qualifying criteria specified in Section Ill, Evaluation and
Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence
of the Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 17. The
determination shall not take into consideration the qualifications of other firms such as
the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than
Specialized Subcontractors if permitted in the Tender document), or any other firm(s)
different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the
Tenderer. A negative determination shall result in disqualification of the Tender, in which
event Narok County Government shall proceed to the Tenderer who offers a
substantially responsive Tender with the next lowest evaluated price to make a similar
determination of that Tenderer's qualifications to perform satisfactorily.

Lowest Evaluated Tender

Having compared the evaluated prices of Tenders, Narok County Government shall
determine the Lowest Evaluated Tender. The Lowest Evaluated Tender is the Tender of
the Tenderer that meets the Qualification Criteria and whose Tender has been
determined to be:
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a) Most responsive to the Tender document; and
b) The lowest evaluated price.

42. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

421

Narok County Government reserves the right to accept or reject any Tender and to
annul the Tender process and reject all Tenders at any time prior to Contract Award,
without there by incurring any liability to Tenderers. In case of annulment, all Tenders
submitted and specifically, Tender securities, shall be promptly returned to the
Tenderers.

AWARD OF CONTRACT

43. Award Criteria

431

Narok County Government shall award the Contract to the successful tenderer whose
tender has been determined to be the Lowest Evaluated Tender.

44. Notice of Intention to enter into a Contract

4.1

442

4.3

444

Upon award of the contract and Prior to the expiry of the Tender Validity Period Narok
County Government shall issue a Notification of Intention to Enter into a
Contract/Notification of award to all tenderers which shall contain, at a minimum, the
following information:

a) the name and address of the Tenderer submitting the successful tender;
b) the Contract price of the successful tender;

C) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the
letter is addressed was unsuccessful, unless the price information in (c) above
already reveals the reason;

d) the expiry date of the Standistill Period; and

instructions on how to request a debriefing and/or submit a complaint during the stand
still period; Stand still Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days
to allow any dissatisfied tender to launch a complaint. Where only one Tender is
submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when Narok County Government
has transmitted to each Tenderer the Notification of Intention to Enter into a Contract
with the successful Tenderer.

45. Debriefing by the Procuring Entity

4511

452

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract
referred to in ITT 43, an unsuccessful tenderer may make a concern regarding their
tender. Narok County Government shall provide the debriefing within five days of
receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The
Tenderer shall bear its own costs of attending such a debriefing meeting.

46. Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period
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specified in ITT 42.1, upon addressing a complaint that has been filed within the
Standstill Period, Narok County Government shall transmit the Letter of Award to the
successful Tenderer. The letter of award shall request the successful tenderer to furnish
the Performance Security within 21 days of the date of the letter.

47. Signing of Contract

47.1

472

473

Upon the expiry of the fourteen days of the Notification of Intention to enter into
contract and upon the parties meeting their respective statutory requirements, Narok
County Government shall send the successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful
Tenderer shall sign, date, and return it to the Procuring Entity.

The written contract shall be entered into within the period specified in the
notification of award and before expiry of the tender validity period.

48. Performance Security

481

482

483

Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring
Entity, the successful Tenderer shall furnish the Performance Security and, any other
documents required in the TDS, in accordance with the General Conditions of Contract,
subject to ITT 38.2 (b), using the Performance Security and other Forms included in
Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign
institution providing a bank guarantee shall have a correspondent financial institution
located in Kenya, unless Narok County Government has agreed in writing that a
correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security
and other documents required in the TDS or sign the Contract shall constitute sufficient
grounds for the annulment of the award and forfeiture of the Tender Security. In that
event Narok County Government may award the Contract to the Tenderer offering
the next Best Evaluated Tender.

Performance security shall not be required for contract estimated to cost less than the
amount specified in the Regulations.

49, Publication of Procurement Contract

49.

Within fourteen days after signing the contract, Narok County Government shall
publish the awarded contract at its notice boards and websites; and on the Website of
the Authority. At the minimum, the notice shall contain the following information:

a) name and address of the Procuring Entity;

b) name and reference number of the contract being awarded, a summary of its
scope and the selection method used;

c) the name of the successful Tenderer, the final total contract price, the contract
duration.

d) dates of signature, commencement and completion of contract;

e) names of all Tenderers that submitted Tenders, and their Tender prices as read
out at Tender opening.

50. Procurement Related Complaint and Administrative Review

50.1

The procedures for making Procurement-related Complaints shall be specified in the
TDS.

502 A request for administrative review shall be made in the form provided under contract

forms.
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SECTION Il - TENDER DATA SHEET (TDS)

The following specific data shall complement, supplement, or amend the provisions in the
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail
over those in ITT.

Reference to
ITC Clause

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT 1.1

The name of the contract is STRATEGIC INTEGRATED WARD
DEVELOPMENT PROGRAMME FOR NAROK COUNTY FOR PROPOSED
CONSTRUCTION OF HEALTH FACILITIES(LOT 32)

Tender No. NCG/OT/037/2022-2023

ITri.i

The Employer is;
THE COUNTY SECRETARY
NAROK COUNTY GOVERNMENT

ITri.i

NCG/OT/037/2022-20231S The number and identification of lot 1
comprising this bidding process

ITT 2.4

The Information made available on competing firms is
as follows:

ITT 2.4

The firms that provided consulting services for the contract being tendered
for are:
NOT APPLICABLE

ITT 3.1

Maximum number of members in the Joint Venture (JV) shall be (0)

B. Contents of Tender Document

ITT 7.1

(i) The Tenderer will submit any request for clarifications in writing to
the Address and shall;
Attention:
The COUNTY SECRETARY.
Street Address: OFF MAU NAROK ROAD
NAROK COUNTY GOVERNMENT HQ, Kenya
P. O. BOX 898
City: NAROK
ZIP Code: 20500
Country: KENYA.
to reach Narok County Government not later than before pre
bidding conference.

(i) Narok County Government Will publish its response at the website
www.narok.go.ke

ITT 7.2

(A) A pre-arranged pretender site visit “shall” take place at the sites after the
conference.

(B) MANDATORY Pre-Tender CONFERENCE meeting which “shall”
take place at the on 13™ JANUARY 2023 at 0900HRS: at  NAROK
COUNTY GOVERNMENT TOWN HALL (DEPARTMENT OF PYSICAL
AND URBAN PLANNING) offices in NAROK along MAU-NAROK
Country: KENYA.
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Reference to

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause

ITT 7.3 The Tenderer will be required to submit any questions in writing via email
procurement@narok.go.ke , to reach Narok County Government before the
meeting. (the forum shall not be open for questions but to respond to
questions sent via email)

ITT 7.5 The Procuring Entity’s website where Minutes of the Pre-Tender meeting

and the pre-arranged pretender will be published is www.narok.go.ke

C. Preparatio

n of Tenders

ITT 10.1 The language of the bid is: English

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender:
[list any additional document not already listed in ITT 11.1 that must be
submitted with the Tender. The list of additional documents should include
the following:]
As provided for in section 3.2 evaluation criteria

ITT 11.1 (j) The Bidder shall submit with its bid the following additional
documents:

ITT 13.1 Alternative Tenders “shall not be” considered.

ITT 13.2 Alternatives to the Times for Completion “shall not be” permitted.

ITT13.4 Alternative technical solutions shall NOT be permitted for the following
parts of the Works:

ITT 14.5 The prices quoted by the Tenderer shall be fixed

ITT 14.7 The prices quoted shall be exclusive of all taxes and shall be inclusive of all
attendant cost to deliver the works. All Taxes shall be filled appropriately in
relevant Provisions within the document.

ITT 15.2(a) | The currency of the bid and payment shall be Kenya Shilling (KES), foreign
currency shall not be allowed.

ITT 18.2 The Tender validity period shall be 120 days from the date of tender
submission.

ITT 18.3 a) The Number of days beyond the expiry of the initial tender validity
period will be 30 days.

ITT 19.1 A Tender Security in the Amount of Kshs 500,000 From A Reputable Bank
or Insurance Firm Recognized By PPRA Shall Be required.

ITT 19.5 For avoidance of doubt pre- tender conference meeting as stated above is
mandatory

ITT 20.1 In addition to the original of the Tender, the number of copies to be
submitted with the tender 1 copy

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer

shall indicate:

The name and description of the documentation required to
demonstrate the authority of the signatory to sign the Tender such as a
Power of Attorney, authorization letter in company stationery; and

In the case of tenders submitted by an existing or intended JV an
undertaking signed by all parties

(i) stating that all parties shall be jointly and severally liable if so, required
in accordance with ITT 3.1(a), and

(ii) nominating a Representative who shall have the authority to conduct all
business for and on behalf of any and all the parties of the JV during the
bidding process and, in the event the JV is awarded the Contract, during
contract execution.”

D. Submission and Opening of Tenders
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Reference to

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause
ITT 21.2 A tender package or container that cannot fit in the Tender Box shall be
received at Narok County Government Headquarters, Kenya
At Supplies Chain Management Office At The County Headquarters.
ITT 22.1 (A) For Tender submission purposes only, the Employer’s address is:
Attention: County Secretary
Street Address: off Mau-Narok NAROK COUNTY GOVERNMENT HQ,
Kenya
P.O BOX 898-20500 Narok
The deadline for bid submission is:
Date: 18t January-2023
Time: 11.00am
Tenders shall shall not be submitted electronically.
ITT 25.1 The Tender opening shall take place at:
Street Address: The Narok County Government HQ,
Room number: county assembly hall 2
City: Narok Country: Kenya
Date: 18-01-2023
Time: 11.00am.
ITT 25.1 Electronic tender Submission shall not be allowed.

Electronic Tender Opening shall not apply.

E. Evaluation,

and Comparison of Tenders

ITT 30.3

The adjustment shall be based on the [insert “average” or
“highest”] price of the item or component as quoted in other substantially
responsive Tenders. If the price of the item or component cannot be derived
from the price of other substantially responsive Tenders, Narok County
Government shall use its Lowest estimate.

ITT 31.2

The error shall be considered a major deviation that leads to disqualification
of the tender if the percentage of the error (error over the tender price
quoted) is: more than 10%.

ITT 32.1

The currency that shall be used for Tender evaluation and comparison
purposes to convert at the selling exchange rate all Tender prices expressed
in various currencies into a single currency is: Kenyan shilling

The source of exchange rate shall be: The Central Bank of Kenya

The date for the exchange rate shall be: the deadline date for Submission of
the Tenders.

ITT 33.2

A margin of preference “shall not” apply.

ITT 33.4

The invitation to tender is extended to the following groups that qualify for
Reservations (These groups are Small and Medium Enterprises, Women
Enterprises, Youth Enterprises and Enterprises of persons living with disability,
as the case may be; describe precisely which groups qualify).

ITT 34.2

Contractor’s may propose subcontracting: Maximum percentage of
subcontracting permitted is: /0% of the total contract amount.

Tenderers planning to subcontract more than 10% of total volume of work
shall specify, in the Form of Tender, the activity (ies) or parts of the Works to
be subcontracted along with complete details of the subcontractors and their
qualification and experience.
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Reference to

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITC Clause

ITT 34.3 The parts of the Works for which Narok County Government permits
Tenderers to propose Specialized Subcontractors are designated as follows:
Not applicable
For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized
Subcontractors will be added to the qualifications of the Tenderer for the
purpose of evaluation.

ITTC34.4 MULTIPLE CONTRACTS
Bidders are permitted to apply for all lots but can only be awarded one

ITT 35.2 (e) | Additional requirements apply. These are detailed in the evaluation criteria
in Section Ill, Evaluation and Qualification Criteria.

ITT 48.2 Additional requirements are:

ITT 50.1 The procedures for making a Procurement-related Complaint are available

from the PPRA website info@ppra.go.ke or complaints@ppra.go.ke. If a
Tenderer wishes to make a Procurement-related Complaint, the Tenderer
should submit its complaint following these procedures, in writing (by the
quickest means available, that is either by hand delivery or email to:

For the attention:

The County Secretary

NAROK COUNTY GOVERNMENT HQ, Kenya

P. O. BOX 898-20500

City: Narok

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and
(ii) the Procuring Entity’s decision to award the contract.
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3.1

SECTION lll- EVALUATION AND QUALIFICATION CRITERIA

General Provisions

This section contains the criteria that the Employer shall use to evaluate tender and
qualify tenderers. No other factors, methods or criteria shall be used other than
specified in this tender document. The Tenderer shall provide all the information
requested in the forms included in Section IV, Tendering Forms. Narok County
Government shall use the Standard Tender Evaluation Document for Goods and Works
for evaluating Tenders.

Wherever a Tenderer is required to state a monetary amount, Tenderers should
indicate the Kenya Shilling equivalent using the rate of exchange determined as
follows:

a) For construction turnover or financial data required for each year - Exchange rate
prevailing on the last day of the respective calendar year (in which the amounts
for that year is to be converted) was originally established.

b)  Value of single contract - Exchange rate prevailing on the date of the contract
signature.

c) Exchange rates shall be taken from the publicly available source identified in the
ITT 14.3. Any error in determining the exchange rates in the Tender may be
corrected by the Procuring Entity.

Evaluation and contract award Criteria

Narok County Government shall use the criteria and methodologies listed in this
Section to evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that
(i) meets the qualification criteria, (ii) has been determined to be substantially
responsive to the Tender Documents, and (iii) is determined to have the Lowest
Evaluated Tender price shall be selected for award of contract.

Preliminary Examination for Determination of Responsiveness

Narok County Government will start by examining all tenders to ensure they meet in
all respects the eligibility criteria and other requirements in the ITT, and that the tender
is complete in all aspects in meeting the requirements of “Part 2 — Procuring Entity's
Works Requirements”, including checking for tenders with unacceptable errors,
abnormally low tenders, abnormally high tenders and tenders that are front loaded.
The Standard Tender Evaluation Report for Goods and Works for evaluating Tenders
provides clear guidelines on how to deal with review of these requirements. Tenders
that do not pass the Preliminary Examination will be considered irresponsive and will
not be considered further.
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3.2 Evaluation Criteria

PRELIMINARY EXAMINATION

(Met/Not Met)

S/No Mandatory Eligibility Criteria M/Nm

MR1. | Duly filled and Signed form of Tender By The Authorized
Representative

MR2.| Letter Of Authorization For Nominated Representative Power Of
Attorney) To Sign The Tender

MR3. | Certified Copy Of Incorporation/ Company Registration Certificate

MR4.| Certified Copy Of Cr12 Details Of Directorship/ Ownership,
Shareholding & Citizenship (updated within the last 12 months)

MRS5. | Directors identification (attach copies)

MRé. | Certified Copy Of Valid Tax Compliance Certificate

MR?7.| Provide 1 no original bid and 1 no Copy of the original Bid Document

MRS8. | Copy Of valid Business Permit

MRO. | Proven Physical Location And Address Of The Firm (See Cbqg)

MR10| Beneficial Ownership Disclosure Form

MRI11.| Tender Security (Bank Or Insurance) In Correct Format And Valid For
30 Days Beyond Oiriginal Validity Period.

MR12| Non- Debarment Verification Statement That The Firm Is Not
debarred By The Ppra Under The Ppada Act 2015 Or Any Other
Recognized Institution.

MR13!| Tenderer Has No Conflicts Of Interest Declaracidon

Registration & Licensing By National Construction Authority NCA 5

MR14 building and practicing certificate.

Not Insolvent, In Receivership, Bankrupt or In the Process of Being
MRI15

Wound Up
MRI16 Not Guilty of Any Serious Violation of Fair Employment Laws and

Practices (Certified Self Declaration)

MR17{ Not Convicted of Corrupt or Fraudulent Practices

MR18| Conflict of Interest Declaration (If Any)

MR19, Signed and Stamped Pretender conference site Visit Certificate

Duly Filled and Signed A Letter of Tender/Certificate Of Independent
MR20 o
Tender Determination

MR21/| Attach audited accounts for the last 3 years (2021, 2020,2019)

MR22| Sequentially Serialized Document And Bound Document

Determination Of Responsiveness (R/Nr)

Tenders that do not pass the Preliminary Examination will be considered non-responsive and
will not be considered further.
Note:
1. Tenders that pass Preliminary examination will go Technical examination, .
2. For explanations of Reason for NR, include a footnote and an explanation. E.g. Tender
No. I item | may be NR, so the explanation will be as below.
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3.3 Preliminary Examination Technical Responsiveness
(Only for those tenders which pass as Responsive on Preliminaries Examination)

GENERAL TECHNICAL EVALUATION REQUIREMENTS
Description Scores

1. | Proof and Relevance experience in similar work within the last | 25
2 years provide lso, contracts, awards and completion
certificates
i.  General experience at least 2 contracts(10 Marks)
ii.  Similar works at least 3 contracts(15 marks)

2.| Indicate detail Technical Proposal on how to undertake the 20
project(section 4.8)

3.| Provide Detailed Company profile 5

4.| Key personnel 15

(i) Manager/ proprietor must possess a Degree/
Higher Diploma in relevant field with at least 2
years’ experience(10marks)

(ii) Forman/site agent must possess a Diploma in
relevant field to have at least 2 years’ experience
(5marks)

(attach certified copies of academic certificates
and cv)

5.| Proof of office premises and workshop 9

Firm must have; -

(i) Physical address (3 marks)

(i) Email address(3 marks)

(iii) Telephone and Mobile contact of person (3
marks)

6.| Proof to have adequate equipment to undertake the works 10

(i) Give details of equipment ownership, (10marks)

(ii) Give details of equipment lease agreement (10marks)

7.| Financial capabilities 16

(i) The Tenderer shall demonstrate that they have access to,

or has available, liquid assets, unencumbered real assets,
lines of credit, and other financial means (independent of
any contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings [5 million] equivalent for the subject contract(s) net
of the Tenderer's other commitments. (5marks)

(if) The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of
finance to meet the cash flow requirements on works
currently in progress and for future contract commitments.
(5marks)

(iii) Tenderer's to provide 3 years Audited accounts for the
last 3 years and must be certified by recognize auditing
firms. (6)marks

TOTAL 100

The pass mark is 80 marks. Tenders that do not pass the technical Examination will be
considered non-responsive and will not be considered further for financial evaluations.
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3.5

3.6
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3.7

Tender Evaluation (ITT 35)

Price evaluation: In addition to the criteria listed in ITT 35.2 (a) — (d) the following criteria

shall apply:

i)  Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as
follows:

ii)  Alternative Technical Solutions for specified parts of the Works, if permitted under ITT
13.4, will be evaluated as fOllOWS......cccoviiiiiiiiiiiiiiiiiaene,

iii) Other Criteria, if permitted under ITT 35.2(d) ...cocvvevviieneiennnn.
Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated
on basis of Lots and the lowest evaluated tenderer identified for each Lot. Narok County
Government will select one Option of the two Options listed below for award of Contracts.

OPTION 1

i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot,
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.

i) If a tenderer wins more than one Lot, the tender will be awarded contracts for all won
Lots, provided the tenderer meets the aggregate Eligibility and Qualification Criteria
for all the Lots. The tenderer will be awarded the combination of Lots for which the
tenderer qualifies and the others will be considered for award to second lowest the
tenderers.

OPTION 2

Narok County Government will consider all possible combinations of won Lots
[contract(s)] and determine the combinations with the lowest evaluated price. Tenders will
then be awarded to the Tenderer or Tenderers in the combinations provided the tenderer
meets the aggregate Eligibility and Qualification Criteria for all the won Lots.

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

Narok County Government shall consider Tenders offered for alternatives as specified in
Part2-Works Requirements. Only the technical alternatives, if any, of the Tenderer with the
Best Evaluated Tender conforming to the basic technical requirements shall be considered
by the Procuring

3.8 Margin of Preference

3.8.1 If the TDS so specifies, Narok County Government will grant a margin of preference

of fifteen percent (15%) to be loaded one valuated price of the foreign tenderers,
where the percentage of shareholding of Kenyan citizens is less than fifty-one percent
(51%).

3.8.2 Contractors applying for such preference shall be asked to provide, as part of the data

for qualification, such information, including details of ownership, as shall be required
to determine whether, according to the classification established by the Procuring
Entity, a particular contract or or group of contractors qualifies for a margin of
preference.

3.8.3 After Tenders have been received and reviewed by the Procuring Entity, responsive
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3.84

Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan
citizens. Responsive tenders to shall be classified into the following groups:

)} Group A: tenders offered by Kenyan Contractors and other Tenderers where
Kenyan citizens hold shares of over fifty one percent (51%).

i) Group B: tenders offered by foreign Contractors and other Tenderers where
Kenyan citizens hold shares of less than fifty one percent (51%).

All evaluated tenders in each group shall, as a first evaluation step, be compared to
determine the lowest tender, and the lowest evaluated tender in each group shall be
further compared with each other. If, as a result of this comparison, a tender from
Group A is the lowest, it shall be selected for the award. If a tender from Group B is
the lowest, an amount equal to the percentage indicated in Item 3.1 of the respective
tender price, including unconditional discounts and excluding provisional sums and the
cost of day works, if any, shall be added to the evaluated price offered in each tender
from Group B. All tenders shall then be compared using new prices with added prices
to Group Band the lowest evaluated tender from Group A. If the tender from Group
A is still the lowest tender, it shall be selected for award. If not, the lowest evaluated
tender from Group B based on the first evaluation price shall be selected.

3.9 Post qualification and Contract award (ITT 39), more specifically,

a)

b)

b)

In case the tender was subject to post-qualification, the contract shall be awarded to
the lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so
required.

In case the tender was not subject to post-qualification, the tender that has been
determined to be the lowest evaluated tenderer shall be considered for contract
award, subject to meeting each of the following conditions.

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and other financial means (independent
of any contractual advance payment) sufficient to meet the construction cash flow
of Kenya Shillings.

i) Minimum average annual construction turnover of Kenya Shillings
[insert amount], equivalent calculated as total certified payments received for
contracts in progress and/or completed within the last)

[insert of year] years.

iii) At least (insert number) of contract(s) of a similar nature executed within
Kenya, or the East African Community or abroad, that have been satisfactorily
and substantially completed as a prime contractor, or joint venture member or
sub-contractor each of minimum value Kenya shillings

equivalent.

iv) Contractor's Representative and Key Personnel, which are specified
as

v)  Contractors key equipment listed on the table “Contractor's Equipment” below
and more specifically listed as [specify requirements for each lot as
applicable]

vi) Other conditions depending on their seriousness.

History of non-performing contracts:

Tenderer and each member of JV incase the Tenderer is a JV, shall demonstrate that
Non-performance of a contract did not occur because of the default of the Tenderer,
or the member of a JV in the last

(Specify years). The required information shall

be furnished in the appropriate form.

Pending Litigation
Financial position and prospective long-term profitability of the Single Tenderer, and
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in the case the Tenderer is a JV, of each member of the JV, shall remain sound according
to criteria established with respect to Financial Capability under Paragraph (i) above if
all pending litigation will be resolved against the Tenderer. Tenderer shall provide
information on pending litigations in the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the
Tenderer, in the last

(Specify years). All parties to the contract shall
furnish the information in the appropriate form about any litigation or arbitration
resulting from contracts completed or ongoing under its execution over the years
specified. A consistent history of awards against the Tenderer or any member of a JV
may result in rejection of the tender.
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SECTION IV - TENDERING FORMS
4.0  Qualification Forms
4.1 Foreign Tenderers 40% Rule

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this
condition.

ITEM Description of Work ltem Describe location of COST in Comments, if any
Source K. shillings

Local Labor

Sub contracts from Local sources

Local materials

Use of Local Plant and Equipment

Add any other items

TOTAL COST LOCAL CONTENT XXXXX
PERCENTAGE OF CONTRACT PRICE XXXX
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4.2  Tenderer's Eligibility- Confidential Business Questionnaire
A: Instruction to Tenderer

Tenderer is instructed to complete the particulars required in this Form, one form for each entity if Tender
is @ JV. Tenderer is further reminded that it is an offence to give false information on this Form.

i) Tenderer's details

ITEM DESCRIPTION

1 Name of the Procuring Entity

2 Reference Number of the Tender

3 Date and Time of Tender Opening

Name of the Tenderer

5 Full Address and Contact Details of the
Tenderer.

Country

City

Location

Building

Floor

Postal Address

Name and email of contact person.

Nounhkwh =

6 | Current Trade License Registration Number
and Expiring date

7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

8 Description of Nature of Business

9 Maximum value of business which the
Tenderer handles.

10 | State if Tenders Company is listed in stock
exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of

state which stock exchange
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i)  General and Specific Details

i) Sole Proprietor, provide the following details.

Name in full Age
Nationality Country of Origin
Citizenship

ii) Partnership, provide the following details.

Names of Partners Nationality Citizenship % Shares owned

pa—Y

iii) Registered Company, provide the following details.

i)  Private or Public Company

ii) State the nominal and issued capital of the Company
Nominal Kenya Shillings (EQUIVAIENT)......... ettt e et s
Issued Kenya Shillings (EQUIVAIENT).....uuuteueeiiii et e e e e e e e

iii) Give details of Directors as follows.

Names of Director Nationality Citizenship % Shares owned

pa—y

DISCLOSURE OF INTEREST- Interest of the Firm in the Procuring Entity.

ivV) Are there any person/persons in..........c..c..ccc....... (Name of Procuring Entity) who has/have an
interest or relationship in this firm? Yes/No.........c.cccoceeennin.

If yes, provide details as follows.

Names of Person Designation in the Procuring | Interest or Relationship with
Entity Tenderer
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Conflict of Interest Disclosure

Type of Conflict Disclosure If YES provide details of
YES OR NO | the relationship with
Tenderer

1 | Tenderer is directly or indirectly controls, is controlled by
or is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 | Tenderer has the same legal representative as another
tenderer

4 | Tender has a relationship with another tenderer, directly
or through common third parties that puts it in a
position to influence the tender of another tenderer, or
influence the decisions of Narok County Government
regarding this tendering process.

5 | Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

6 | Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this Tender
Document.

7 | Tenderer has a close business or family relationship with
a professional staff of Narok County Government who
are directly or indirectly involved in the preparation of
the Tender document or specifications of the Contract,
and/or the Tender evaluation process of such contract.

8 | Tenderer has a close business or family relationship with
a professional staff of Narok County Government who
would be involved in the implementation or
supervision of such Contract.

9 Has the conflict stemming from such relationship stated
in item 7 and 8 above been resolved in a manner
acceptable to Narok County Government throughout
the tendering process and execution of the Contract?

Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and accurate as
at the date of submission.

Full Name Title or Designation

(Signature) (Date)
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B. Certificate of Independent Tender Determination
I, the undersigned, in  submitting the accompanying Letter of Tender to the
[Name of Procuring Entity] for:
[Name and number of tenders] in response to the
request for tenders made by:

[Name of Tendererl do hereby

make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

1 I have read and | understand the contents of this Certificate;

2.l understand that the Tender will be disqualified if this Certificate is found not to be true and complete in
every respect;

3. | am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

4. For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall include
any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:
a) has been requested to submit a Tender in response to this request for tenders;

b) could potentially submit a tender in response to this request for tenders, based on their qualifications,
abilities or experience;

5 The Tenderer discloses that [check one of the following, as applicable]:

a) The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;

b) the Tenderer has entered into consultations, communications, agreements or arrangements with one
or more competitors regarding this request for tenders, and the Tenderer discloses, in the attached
document(s), complete details thereof, including the names of the competitors and the nature of, and
reasons for, such consultations, communications, agreements or arrangements;

6. In particular, without limiting the generality of paragraphs (5) (a) or (5) (b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

a) prices;

b) methods, factors or formulas used to calculate prices;

c) the intention or decision to submit, or not to submit, a tender; or

d) the submission of a tender which does not meet the specifications of the request for Tenders; except
as specifically disclosed pursuant to paragraph (5) (b) above;

7. In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or services to
which this request for tenders relates, except as specifically authorized by the procuring authority or as
specifically disclosed pursuant to paragraph (5) (b) above;

8  The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding
of the Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant
to paragraph (5) (b) above.

Name Title Date

[Name, title, and signature of authorized agent of Tenderer and Date]
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4.3 Form EQU: Equipment

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section Ill, Evaluation and Qualification Criteria. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the
Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status Current location

Details of current commitments

Source Indicate source of the equipment
O Owned [ORented [ Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.
Owner Name of owner
Address of owner

Telephone Contact Name and Title
Fax Telex
Agreements Details of rental / lease / manufacture agreements specific to the project
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4.4  Form Per-1: Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form
PER-2 below for each candidate.

Contractor' Representative and Key Personnel.

Title of position: Contractor’s Representative

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position
will be engaged]

Time commitment: for
this position:

Linsert the number of days/week/months/ that has been scheduled for
this position)

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf]

Title of position: [/

7

Name of candidate:

Duration of
appointment:

Linsert the whole period (start and end dates) for which this position
will be engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for
this position)

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf]

Title of position: [

7

Name of candidate:

Duration of
appointment:

[insert the whole period (start and end dates) for which this position
will be engaged]

Time commitment: for
this position:

Linsert the number of days/week/months/ that has been scheduled for
this position)

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf]

Title of position: [/

7

Name of candidate:

Duration of
appointment:

Linsert the whole period (start and end dates) for which this position
will be engaged]

Time commitment: for
this position:

Linsert the number of days/week/months/ that has been scheduled for
this position)

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf]

Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position
will be engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for
this position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high
level Gantt charf]
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4.5 Form Per-2: Resume and Declaration - Contractor’s Representative and Key Personnel

Name of Tenderer

Position [#7]: [title of position from Form PER-I|

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]
Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Project Role Puratlon of Relevant experience

involvement
[main project [role and responsibilities Jtime in role] [describe the experience relevant to this
details] on the project] position]
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Declaration

I, the under signed [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that
to the Lowest of my knowledge and belief, the information contained in this Form PER-2 correctly describes
myself, my qualifications and my experience.

| confirm that | am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s
Representative or Key Personnel is available to work on this
contract]

Time commitment: [insert period (start and end dates) for which this Contractor’s

Representative or Key Personnel is available to work on this
contract]

| understand that any misrepresentation or omission in this Form may:

a) be taken into consideration during Tender evaluation;
b) result in my disqualification from participating in the Tender;
C) result in my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [/insert name]

Signature Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature Date: (day month year):
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4.6 Tenderers Qualification without Pre-qualification
To establish its qualifications to perform the contract in accordance with Section lll, Evaluation and

Qualification Criteria the Tenderer shall provide the information requested in the corresponding Information
Sheets included hereunder.

4.6.1 Form ELI-1.1 - Tenderer Information Form

Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[Indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of
O  Articles of Incorporation (or equivalent documents of constitution or association), and/or documents of
registration of the legal entity named above, in accordance with ITT 3.6
O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5
O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing:
e Legal and financial autonomy
e  Operation under commercial law
e  Establishing that the Tenderer is not under the supervision of the Procuring Entity
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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4.6.2 Form ELI-1.2 - Tenderer's JV Information Form
(To be completed for each member of Tenderer's JV)

Date: ITT No. and title:

Tenderer’s JV name:

JV member’s name:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 43.6.

O In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring

Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.
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4.6.3 FORM CON - 2 -Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer's Name: Date:

JV Member's Name ITT No. and title:

Non-Performed Contracts in accordance with Section lll, Evaluation and Qualification Criteria

O  Contract non-performance did not occur since 1¢ January /finsert year] specified in Section lll, Evaluation and
Quialification Criteria, Sub-Factor 2.1.

O  Contract(s) not performed since 1%t January finsert year] specified in Section 111, Evaluation and Qualification
Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert finsert amount  Contract ldentification: findicate complete contract name/ [insert amount]

year| and percentage] |\number, and any other identification]

Name of Procuring Entity: [insert full namej
Address of Procuring Entity: finsert street/city/country]
Reason(s) for nonperformance: findicate main reason(s)]

Pending Litigation, in accordance with Section lll, Evaluation and Qualification Criteria

O  No pending litigation in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-Factor 2.3.

O  Pending litigation in accordance with Section lll, Evaluation and Qualification Criteria, Sub-Factor 2.3 as
indicated below.

Year of Amount in Contract ldentification Total Contract Amount
dispute dispute (currency), Kenya
(currency) Shilling Equivalent

(exchange rate)

Contract ldentification:

Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract ldentification:

Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Litigation History in accordance with Section lll, Evaluation and Qualification Criteria

O No Litigation History in accordance with Section lll, Evaluation and Qualification Criteria, Sub-Factor
2.4.

O Litigation History in accordance with Section lll, Evaluation and Quialification Criteria, Sub-Factor 2.4
as indicated below.

Year of Outcome as Contract ldentification Total Contract Amount
award percentage of Net (currency), Kenya
Worth Shilling Equivalent
(exchange rate)
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[insert year]

[insert
percentage]

Contract ldentification: [indicate complete
contract name, number, and any other
identification]

Name of Procuring Entity: finsert full
namej

Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: findicate main issues in
dispute]

Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
Jindlicate main reason(s)]

[insert amount]
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4.6.4 Form FIN -3.1: Financial Situation and Performance

Tenderer's Name:

Date:

JV Member's Name

ITT No. and title:

Financial Data

Type of Financial information
in
(currency)

Historic information for previous

years,

(amount in currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3

Year 4

Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

'Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating Activities

*Refer to ITT 15 for the exchange rate
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Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future
contract commitments.

No. | Source of Finance Amount (Kenya Shilling equivalent)
1

2

3

4.6.5 Financial documents

The Tenderer and its parties shall provide copies of financial statements for the last 3 Years pursuant Section Ill,
Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such
as parent company or group member).
b) be independently audited or certified in accordance with local legislation.
c) be complete, including all notes to the financial statements.
d) correspond to accounting periods already completed and audited.
Attached are copies of financial statements ] for the years required above; and complying with the

requirements.

4.6.6 Form FIN — 3.2: Average Annual Construction Turnover
Tenderer's Name: Date:
JV Member's Name ITT No. and title:
Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency

[indlicate year] | [insert amount and indicate

currency]

Average Annual
Construction
Turnover *

See Section lll, Evaluation and Qualification Criteria, Sub-Factor 3.2.
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4.6.7 Form FIN -3.3: -Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other
financial means, net of current commitments, available to meet the total construction cashflow demands of
the subject contractor contracts as specified in Section Ill, Evaluation and Qualification Criteria.

4.6.8 Form FIN-3.4: - Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Starting Year [Ending Year Contract ldentification Role of
Tenderer

Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:
Address:

Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:

Address:

Contract name:

Brief Description of the Works performed by the

Tenderer:

Amount of contract:

Name of Procuring Entity:
Address:
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4.6.9 Form EXP -4.1: General Construction Experience

Tenderer's Name:

Date:

JV Member's Name:

ITT No. and title:

Similar Contract No.

Information

Contract ldentification

Award Date

Completion Date

Role in Contract Prime Contractor Member in JV  |Management Sub-
Contractor Contractor
| O O O
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:
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4.6.10 Form EXP -4.2(a): -Specific Construction and Contract Management Experience

Tenderer's Name:
Date:

JV Member's Name
ITT No. and title:

Similar Contract No. Information

Description of the similarity in accordance
with Sub-Factor 4.2(a) of Section lll:

1. Amount

2.  Physical size of required works items

3.  Complexity

4.  Methods/Technology

5.  Construction rate for key activities

6. Other Characteristics
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4.6.11 Form EXP -4.2(b): Construction Experience in Key Activities

Tenderer's Name:
Date:
Tenderer's JV Member Name:

Sub-contractor's Name2 (as perITT34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section lll,
Evaluation and Qualification Criteria, Sub-Factor 4.2.

1 Key Activity No One: _

Information

Contract ldentification

Award date

Completion date

Role in Contract Prime Member in JV  [Management  Sub-contractor
Contractor Contractor
| O | O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in the Percentage Actual
production, as applicable) performed contract participation Quantity
under the contract per year or part of the (i) (ii) Performed
year (i) x (ii)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of
Section llI:

2 Activity No. Two
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4.7

4.7.1

Other Forms

Form of Tender

INSTRUCTIONS TO TENDERERS

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing
the Tenderer's complete name and business address.

i) All italicized text is to help Tenderer in preparing this form.

iit)  Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this Form of
Tender.

iv)  The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.
» Tenderer's Eligibility-Confidential Business Questionnaire.
* Certificate of Independent Tender Determination.
* Self-Declaration of the Tenderer.

Date of this Tender submission: [/nsert date (as day, month and year) of Tender submission] Request for Tender

No.:

[insert identification] Name and description of Tender  [insert as per ITT) Alternative No.: [insert

identification No if this is a Tender for an alternative]

To: [insert complete name of Procuring Entity]
Dear Sirs,

1

W)

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the
execution of the above named Works, we, the undersigned offer to construct and complete the Works
and remedy any defects therein for the sum of Kenya Shillings [/Amount in figures]
Kenya Shillings /amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and currency]
[figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows not more
than two foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the Engineer's notice to commence, and to complete the whole of the Works comprised in
the Contract within the time stated in the Particular Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon

us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written

acceptance thereof, shall constitute a binding Contract between us. We further understand that you are

not bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:

i)  No reservations: We have examined and have no reservations to the tender document, including
Addenda issued in accordance with ITT 8;

i) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with
ITT 3 and 4;

ili)  Tender-Securing Declaration: We have not been suspended nor declared ineligible by Narok County

Government based on execution of a Tender-Securing or Proposal-Securing Declaration in the
Procuring Entity's Country in accordance with ITT 19.8;
Conformity: We offer to execute in conformity with the tendering documents and in accordance with the
implementation and completion specified in the construction schedule, the following Works: /[insert a
brief description of the Works];
Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one
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of the options below as appropriate]
(M) Optionl, in case of one lot: Total price is: [insert the total price of the Tender in words and figures,
indicating the various amounts and the respective currencies]; Or
Option2, in case of multiple lots:
a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various

amounts and the respective currencies]; and
b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating

the various amounts and the respective currencies];
vii)__ Discounts: The discounts offered and the methodology for their application are:
viii) The discounts offered are: [Specify in detail each discount offered.]
ix)  The exact method of calculations to determine the net price after application of discounts is shown below:
[Specify in detail the method that shall be used to apply the discounts];
X) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1(as amended, if

applicable), and it shall remain binding upon us and may be accepted at any time before the expiration
of that period;
xi)  Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in

accordance with the Tendering document;
xii)  One Tender Per Tender: e are not submitting any other Tender(s) as an individual Tender, and we are

not participating in any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the
requirements of ITT3.4, other than alternative Tenders submitted in accordance with ITT 13.3;
xiii)  Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers,

or service providers for any part of the contract, are not subject to, and not controlled by any entity or
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement
Regulatory Authority or any other entity of the Government of Kenya, or any international organization.
xiv)  State-owned enterprise or institution: [select the appropriate option and delete the other] [ We are not a

state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the
requirements of ITT 3.7];
xv)  Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees

with respect to the tender process or execution of the Contract: [insert complete name of each Recipient,
its full address, the reason for which each commission or gratuity was paid and the amount and currency
of each such commission or gratuity]

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

xvi)  Binding Contract: We understand that this Tender, together with your written acceptance thereof included

in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is
prepared and executed;
xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender,

the Most Advantageous Tender or any other. Tender that you may receive;
xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us

or on our behalf engages in any type of Fraud and Corruption;
xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made
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with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of
Independent Tender Determination” attached below.
xx)  We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset

Disposal, copy available from (specify website) during the procurement process and the
execution of any resulting contract.

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:
a) Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict
to interest.
b) Certificate of Independent Tender Determination — to declare that we completed the tender
without colluding with other tenderers.
c) Self-Declaration of the Tenderer— to declare that we will, if awarded a contract, not engage in any
form of fraud and corruption.
d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement
and Asset Disposal.
Further, we confirm that we have read and understood the full content and scope of fraud and corruption as
informed in
“Appendix 1- Fraud and Corruption” attached to the Form of Tender. Name of the Tenderer: *[/nsert
complete name of person signing the Tender]
Name of the person duly authorized to sign the Tender on behalf of the Tenderer:
**[insert complete name of person duly authorized to sign the Tender]
Title of the person signing the Tender: [/insert complete title of the person signing the Tenderl Signature of
the person named above: [insert signature of person whose name and capacity are shown above] Date signed
[insert date of signing] day of [insert month], [insert yeanr
Date signed day of

Notes
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the
Tender,
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4.7.2 Form of Tender Security - Demand Bank Guarantee

FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request for Tenders No:
Date:

TENDER GUARANTEE No.:
Guarantor:

1. We have been informed that (here in after called "the Applicant") has
submitted or will submit to the Beneficiary its Tender (here in after called" the Tender") for the execution

of under Request for Tenders No.
(“the ITT™).

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by
a Tender guarantee.

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any
sum or sums not exceeding in total an amount of ( ) upon receipt by us of the

Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand itself or
a separate signed document accompanying or identifying the demand, stating that either the Applicant:
(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter
of Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant;
or
b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not
the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the
Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity
Period.

5 Consequently, any demand for payment under this guarantee must be received by us at the office indicated
above on or before that date.

[signature(s)]

Note: A/l italicized text is for use in preparing this form and shall be deleted from the final product.
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1 Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender
dated ......... [Date of submission of tender] for the ............... [Name and/or description of the tender]
(hereinafter called “the Tender”) for the execution of under Request for Tenders
No. (“the ITT™).

2, KNOW ALL PEOPLE by these presents that WE ..................... (o] S [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are bound
unto ....ceevenennnnn. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”) in the sum
(o) NP (Currency and guarantee amount) for which payment well and truly to be made to

the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly and severally, firmly
by these presents.

Sealed with the Common Seal of the said Guarantor this __ day of 20 __
3 NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

a) has withdrawn its Tender during the period of Tender validity set forth in the Principal’s Letter of
Tender (“the Tender Validity Period™), or any extension thereto provided by the principal; or

b) having been notified of the acceptance of its Tender by Narok County Government during the
Tender Validity Period or any extension thereto provided by the principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT") of the Procuring Entity's Tendering document.

then the guarantee undertakes to immediately pay to Narok County Government up to the above
amount upon receipt of the Procuring Entity’s first written demand, without Narok County Government
having to substantiate its demand, provided that in its demand Narok County Government shall state
that the demand arises from the occurrence of any of the above events, specifying which event(s) has
occurred.

4 This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of
the contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant
is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification
to the Applicant of the results of the Tendering process; or (ii) twenty-eight days after the end of the
Tender Validity Period.

5. Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.
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4.7.3 Form of Tender Security (Tender Bond)

[The Surety shall fill in this Tender Bond Form in accordance with the
instructions indicated.] BOND NO.__

1 BY THIS BOND /[name of tenderer] as Principal (hereinafter called “the Principal”), and /name, legal
title, and address of surety/,authorized to transact business in /name of country of Purchaser], as Surety
(hereinafter called “the Surety”), are held and firmly bound unto /name of Purchaser] as Oblige
(hereinafter called “the Purchaser™) in the sum of famount of Bond][amount in words],for the payment
of which sum, well and truly to be made, we, the said Principal and Surety, bind ourselves, our successors
and as signs, jointly and severally, firmly by these presents.

2. WHEREAS the Principal has submitted or will submit a written Tender to the Purchaser dated theday of
, 20, for the supply of fname of Contract] (herein after called the “Tender™).
3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of
Tender (“the Tender Validity Period”), or any extension there to provided by the Principal; or

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity
Period or any extension there to provided by the Principal;(i) failed to execute the Contract agreement;
or (ii) has failed to furnish the Performance Security, in accordance with the Instructions to tenderers
(“ITT”) of the Purchaser's Tendering document.

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt
of the Purchaser's first written demand, without the Purchaser having to substantiate its demand,
provided that in its demand the Purchaser shall state that the demand arises from the occurrence of any
of the above events, specifying which event (s) has occurred.

4. The Surety here by agrees that its obligation will remain in full force and effect up to and including the
date 30 days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter
of Tender or any extension thereto provided by the Principal.

5 IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in
their respective names this day of 20.

Principal: Surety:
Corporate Seal (where appropriate)
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4.7.4 Form of Tender-Securing Declaration

FORM OF TENDER-SECURING DECLARATION

[The Bidder shall complete this Form in accordance with the instructions indicated] Date:

.................................. [Insert date (as day, month and year) of Tender Submission]

Tender NO.: oo, . [Insert number of tendering processes]

T O e [Insert complete name of Purchaser] 1/\¥e, the undersigned,

declare that:

1.

I/We understand that, according to your conditions, bids must be supported by a Tender-
Securing Declaration.

1/We accept that I/we will automatically be suspended from being eligible for tendering in
any contract with the Purchaser for the period of time of [insert number of months or years]
starting on [insert date], if we are in breach of our obligation(s) under the bid conditions,
because we—(a) have withdrawn our tender during the period of tender validity specified by
us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if
required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the
instructions to tenders.

1/We understand that this Tender Securing Declaration shall expire if we are not the
successful Tenderer(s), upon the earlier of:

a) our receipt of a copy of your notification of the name of the successful Tenderer; or

b) thirty days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must
be in the name of the Joint Venture that submits the bid, and the Joint Venture has not been
legally constituted at the time of bidding, the Tender Securing Declaration shall be in the
names of all future partners as named in the letter of intent.

Y 1={ g V=T T PP Capacity / title

=0 1= PPN Duly authorized
to sign the bid for and on behalf of: [insert complete name of Tenderer] Dated

(o) o P, day of..cccovviiiiiiniininnn. [Insert date of signing]

Seal or stamp



Section IV — Tendering Forms

4.7.4 Self-Declaration Forms
FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER 1S NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

hereby make a statement as follows: -

1 THAT | am the Company Secretary/Chief Executive/Managing Director/Principal

Officer/Director of ....ovuiiiiiiiiiiiiiec e, (insert name of the Company)
who is a Bidder in respect of Tender No. ....................... for o (insert
tender title/description)for ..........ccccceoviinn. (insert name of the Procuring entity) and duly

authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deponed to herein above is true to the best of my knowledge, information
and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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FORM SD2
SELF DECLARATION THAT THE TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE
.......................................... of P. O. Box ...c.cccceeieieiieeeio.... being a resident
............. in the Republic of................... do hereby make a statement as follows: -

THAT 1 am the Chief Executive/Managing Director/Principal Officer/Director of
..................................... (Insert name of the Company) who is a Bidder in respect of
Tender NO. .oocvvvviiiiinnnnnn, | o) (insert tender title/description) for
.................. (insert name of the Procuring entity) and duly authorized and competent to

make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any
corrupt or fraudulent practice and has not been requested to pay any inducement to any
member of the Board, Management, Staff and/or employees and/or agents

Of s (Insert name of the Procuring entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or

agents Of....coeveiiiiniienninenen. (name of the procuring entity)

THAT the aforesaid Bidder will not engage/has not engaged in any corrosive practice with

other bidders participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge, information

and belief.

(Title) (Signature) (Date)

Bidder's Official Stamp
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS
| e e (person) on behalf of (Name of the

........................................................... declare that | have read and fully understood the
contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of
Ethics for persons participating in Public Procurement and Asset Disposal and my
responsibilities under the Code.

| do hereby commit to abide by the provisions of the Code of Ethics for persons participating
in Public Procurement and Asset Disposal.

(Company Seal/Rubber Stamp
where applicable) Witness
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4.7.5 Appendix to Tender

11

21

22

Appendix I:  Fraud and Corruption
(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and
its Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption,
and similar offences, shall apply with respect to Public Procurement Processes and Contracts
that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities,

Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-

contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared

or not); and any of their Personnel, involved and engaged in procurement under Kenya's

Laws and Regulation, observe the highest standard of ethics during the procurement process,

selection and contract execution of all contracts, and refrain from Fraud and Corruption

and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66

describes rules to be followed and actions to be taken in dealing with Corrupt, Coercive,

Obstructive, Collusive or Fraudulent practices, and Conflicts of Interest in procurement

including consequences for offences committed. A few of the provisions noted below

highlight Kenya's policy of no tolerance for such practices and behavior:

1) a person to whom this Act applies shall not be involved in any corrupt, coercive,
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement
or asset disposal proceeding;

2) A person referred to under subsection (1) who contravenes the provisions of that sub-
section commits an offence;

3) Without limiting the generality of the subsection (1) and (2), the person shall be—

a) disqualified from entering into a contract for a procurement or asset disposal
proceeding; or

b) if a contract has already been entered into with the person, the contract shall be
voidable;

4) The voiding of a contract by Narok County Government under subsection (7) does not
limit any legal remedy Narok County Government may have;

5 An employee or agent of Narok County Government or a member of the Board or
committee of Narok County Government who has a conflict of interest with respect to
a procurement—

a) shall not take part in the procurement proceedings;

b) shall not, after a procurement contract has been entered into, take part in any
decision relating to the procurement or contract; and

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a
member of the group of bidders to whom the contract was awarded, but the
subcontractor appointed shall meet all the requirements of this Act.

6) An employee, agent or member described in subsection (1) who refrains from doing
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anything prohibited under that subsection, but for that subsection, would have been
within his or her duties shall disclose the conflict of interest to the procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in
subsection (5) (a) and the contract is awarded to the person or his relative or to another
person in whom one of them had a direct or indirect pecuniary interest, the contract
shall be terminated and all costs incurred by the public entity shall be made good by the
awarding officer. etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring
Entity:

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as

follows:
i)  “Corrupt practice” is the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;
i) “Fraudulent practice” is any act or omission, including misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain
financial or other benefit or to avoid an obligation;
iii) “Collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;
iv) “Coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;
v)  “Obstructive practice” is:
 deliberately destroying, falsifying, altering, or concealing of evidence material to
the investigation or making false statements to investigators in order to materially
impede investigation by Public Procurement Regulatory Authority (PPRA) or any
other appropriate authority appointed by Government of Kenya into allegations
of a corrupt, fraudulent, coercive, or collusive practice; and/or threatening,
harassing, or intimidating any party to prevent it from disclosing its knowledge
of matters relevant to the investigation or from pursuing the investigation; or

+ acts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e.
below.

b) Defines more specifically, in accordance with the above procurement Act provisions set

forth for fraudulent and collusive practices as follows:

"Fraudulent practice" includes a misrepresentation of fact in order to influence a
procurement or disposal process or the exercise of a contract to the detriment of Narok
County Government or the tenderer or the contractor and includes collusive practices
amongst tenderers prior to or after tender submission designed to establish tender prices
at artificial non-competitive levels and to deprive Narok County Government of the
benefits of free and open competition.

Rejects a proposal for award] of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or
indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in
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d)

f)

competing for the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend
to appropriate authority(ies) for sanctioning and debarment of a firm or individual, as
applicable under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and
Suppliers, and their Sub-contractors, Sub- consultants, Service providers, Suppliers,
Agents personnel, permit the PPRA or any other appropriate authority appointed by

Government of Kenya to inspect2 all accounts, records and other documents relating
to the procurement process, selection and/or contract execution, and to have them
audited by auditors appointed by the PPRA or any other appropriate authority
appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along
with their Applications/Tenders/Proposals a “Self-Declaration Form™ as included in the
procurement document declaring that they and all parties involved in the procurement
process and contract execution have not engaged/will not engage in any corrupt or
fraudulent practices.
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Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of
the Works]

Name of currency Amounts payable

Local currency:

Foreign currency #1:

Foreign currency #2:

Foreign currency #3:

Provisional sums expressed in local currency [To be entered by the Procuring Entity]

All currencies shall be in Kenyan shillings
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4.8  Technical Proposal

The tender shall complete these sections as a Technical proposal to indicate how he/she intends
to proceed with the works. Narok County Government will review these Proposals and
determine the extent to which they meet the required standards to complete the works.
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4.8.1 Site Organization
[Insert Site Organization information]
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4.8.2 Method Statement
[Insert Method Statement]
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4.8.3 Mobilization Schedule
[Insert Mobilization Schedule]
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4.8.4 Construction Schedule
[Insert Construction Schedule]



PART 2 - WORKS' REQUIREMENTS
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SECTION V - BILLS OF QUANTITIES

A. Schedule of Daywork Rates [Note to the Procuring Entity:

21

22

i) A “Daywork Schedule” is commonly found in contracts where the likely incidence
of unforeseen work cannot be covered by definitive descriptions and approximate
quantities in the Bills of Quantities. The preferred alternative is to value the
additional work in accordance with the Conditions of Contract. A Daywork
Schedule normally has the disadvantage of not being competitive among
Tenderers, who may therefore load the rates as signed to some or all the items. If
a Daywork Schedule is to be included at all in the tendering documents, it is
preferable to include nominal quantities against the items most likely to be used,
and to carry the sum of the extended amounts forward into the Tender Summary
in order to make the basic Schedule of Daywork Rates competitive.

i)  The total amount assigned to such competitive daywork is normally 3-5 percent
of the estimated base Contract Price and is regarded as a Provisional Sum for
contingencies to be expended under the direction and at the discretion of the
Engineer.]

General
Reference should be made to Sub-Clause 13.6 of the General Conditions. Work shall not
be executed on a day work basis except by written order of the Engineer. Tenderers shall
enter basic rates for day work items in the Schedules, which rates shall apply to any
quantity of day work ordered by the Engineer. Nominal quantities have been indicated
against each item of daywork, and the extended total for Daywork shall be carried
forward as a Provisional Sum to the Summary Total Tender Amount. Unless otherwise
adjusted, payments for day work shall be subject to price adjustment in accordance with
the provisions in the Conditions of Contract.
Daywork Labor
In calculating payments due to the Contract or for the execution of day work, the hours
for labor will be reckoned from the time of arrival of the labor at the job site to execute
the particular item of day work to the time of return to the original place of departure
but excluding meal breaks and rest periods. Only the time of classes of labor directly
doing work ordered by the Engineer and for which they are competent to perform will
be measured. The time of gangers (charge hands) doing work with the gangs will also be
measured but not the time of foremen or other supervisory personnel.

The Contractor shall be entitled to payment in respect of the total time that labor is

employed on daywork, calculated at the basic rates entered by the Contractor in the

Schedule of Daywork Rates: 1. Labor, together with an additional percentage payment

on basic rates representing the Contractor's profit, overheads, etc., as described below:

a) The basic rates for labor shall cover all direct costs to the Contractor, including (but
not limited to) the amount of wages paid to such labor, transportation time,
overtime, subsistence allowances, and any sums paid to or on behalf of such labor
for social benefits in accordance with [country of Procuring Entity] law. The basic
rates will be payable in local currency only.

b) The additional percentage payment to be quoted by the Tenderer and applied to
costs incurred under (a) above shall be deemed to cover the Contractor's profit,
overheads, superintendence, liabilities, and insurances and allowances to labor, time
keeping, and clerical and office work, the use of consumable stores, water, lighting,
and power; the use and repair of stagings, scaffolding, workshops, and stores,
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portable power tools, manual plant, and tools; supervision by the Contractor's staff,
foremen, and other supervisory personnel; and charges incidental to the fore going.
Payments under this item shall be made in the following currency proportions:

i) Foreign: percent (to be stated by Tenderer) 9.
i) Local: percent (to be stated by Tenderer). [Note to the
Procuring Entity:

This method of indicating profit and overheads separately facilitates the addition of
further items of daywork, if needed, the basic costs of which can then be checked more
easily. An alternative is to make Daywork rates all- inclusive of the Contractor's overhead
and profit, etc., in which case this paragraph and the relevant Daywork Schedule should
be modified accordingly.]

Daywork Materials

The Contractor shall be entitled to payment in respect of materials used for daywork

(except for materials for which the cost is included in the percentage addition to labor

costs as detailed hereto fore), at the basic rates entered by the Contractor in the Schedule

of Daywork Rates: 2. Materials, together with an additional percentage payment on the
basic rates to cover overhead charges and profit, as follows:

a) the basic rates for materials shall be calculated based on the invoiced price, freight,
insurance, handling expenses, damage, losses, etc., and shall provide for delivery to
store for stockpiling at the Site. The basic rates shall be stated in local currency, but
payment will be made in the currency or currencies expended upon presentation of
supporting documentation.

b) the additional percentage payment shall be quoted by the Tenderer and applied to
the equivalent local currency payments made under (a) above. Payments under this
item will be made in the following currency proportions:

i) foreign:___ percent (to be stated by the Tenderer)]o;
i) local:___ percent (to be stated by the Tenderer);

c) the cost of hauling materials for use on work ordered to be carried out as daywork
from the store or stockpile on the Site to the place where it is to be used will be paid
in accordance with the terms for Labor and Construction in this schedule.

Daywork Contractor's Equipment
The Contractor shall be entitled to payments in respect of Contractor's Equipment already
on Site and employed on daywork at the basic rental rates entered by the Contractor in
the Schedule of Daywork Rates: 3. Contractor's Equipment. Said rates shall be deemed to
include due and complete allowance for depreciation, interest, indemnity, and insurance,
repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all overhead,
profit, and administrative costs related to the use of such equipment.

[Note to the Procuring Entity: This is an example of wording to include overhead and

prdfit, etc., in the daywork rates. A separate percentage addition could be used as for

labor and materials.] The cost of drivers, operators, and assistants will be paid for
separately as described under the section on Daywork Labor. /[Note to the Procuring

Entity: An alternative, sometimes adopted for administrative convenience, is to include

the cost of drivers, operators, and assistants in the basic rates for Contractor’s Equipment.

The last sentence of this paragraph 5 should then be modified accordingly.]

In calculating the payment due to the Contractor for Contractor's Equipment employed

on daywork, only the actual number of working hours will be eligible for payment,
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except that where applicable and agreed with the Engineer, the traveling time from the

part of the Site where the Contractor's Equipment was located when ordered by the

Engineer to be employed on daywork and the time for return journey thereto shall be

included for payment.

43 The basic rental rates for Contractor's Equipment employed on daywork shall be stated

in local currency, but payments to the Contractor will be made in currency proportions,

as follows:
a) Foreign:
b) Local:

Schedule of Daywork Rates: 1. Labor

percent (to be stated by the Tenderer)”.
percent (to be stated by the Tenderer).

Item no. | Description Unit Nominal | Rate Extended
quantity amount
Subtotal
Allow percent® of Subtotal for Contractor’s overhead,
profit, etc., in accordance with paragraph 3 (b) above.
Total for Daywork: Labor
(Carried forward to Daywork Summary, p. )
a. To be entered by the Tenderer.
Schedule of Daywork Rates: 2. Materials
ltem no. | Description Unit Nominal | Rate Extended
quantity amount
Subtotal
Allow percent of Subtotal for Contractor’s overhead,
profit, etc., in accordance with paragraph 4 (b) above.
Total for Daywork: Materials
(Carried forward to Daywork Summary, p. __ )
a. To be entered by the Tenderer.
Schedule of Daywork Rates: 3. Contractor's Equipment
ltem Description Nominal Basic Extended
no. quantity hourly amount
(hours) rental rate

Allow _ percent? of Subtotal for

Contractor’s overhead, profit, etc., in

accordance with paragraph 5 above.

Total for Daywork: Contractor’s Equipment
(Carried forward to Daywork Summary, p.

)




Section VII — Drawings

a. To be entered by the Tenderer.

Dayworks Summary

Amount

( )

%
Foreign

1. Total for Daywork: Labor

2. Total for Daywork: Materials

3. Total for Daywork: Contractor’s Equipment

Total for Daywork (Provisional Sum)
(Carried forward to Tender Summary, p. )

a. Narok County Government should insert local currency unit.

Summary of Specified Provisional Sums in the Bills of Quantities

Bill no. ltem no. | Description

Amount

1

4

etc.

Total for Specified Provisional Sums
(Carried forward to Grand Summary (B), p. _ )

Grand Summary

General Summary

Page

Amount

Bill No. 1: Genera items

Bill No. 2: Work items

Bill No. 2: Work items

Bill No. 2: Work items

Bill No. 2: Work items, —etc.—

Subtotal of Bills

(A)

ADD Total for Daywork (Provisional Sum) *

(B)

ADD Specified Provisional Sums in their subtotal of bills'

(9)

[sum]

Total of Bills Plus Provisional Sums (A + B + Q)

(D)

Add Provisional Sum for Contingency Allowance (if any)

(E)

[sum]

Tender Price (D + E) (Carried forward to Letter of Tender)

(F)

i) All Provisional Sums are to be expended in whole or in part at the direction and
discretion of the Engineer in accordance with +Clause 13.5 of the General

Conditions.
i) To be entered by the Procuring Entity.

* For evaluation purposes, Provisional Sum, other than Daywork will be excluded
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SECTION VI - SPECIFICATIONS

Technical Specification

Specifications

Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply, unless
otherwise expressly stated in the Contract. Where such standards and codes are national or
relate to a particular country or region, other authoritative standards that ensure a substantially
equal or higher quality than the standards and codes specified will be accepted subject to the
Project Manager’s prior review and written consent. Differences between the standards
specified and the proposed alternative standards shall be fully described in writing by the
Contractor and submitted to the Project Manager at least 28 days prior to the date when the
Contractor desires the Project Manager’s consent. In the event, the Project Manager
determines that such proposed deviations do not ensure substantially equal or higher quality,
the Contractor shall comply with the standards specified in the documents.

SECTION VII: Drawings
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Supplementary Information
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PART 3 — CONDITIONS OF CONTRACT AND CONTRACT FORMS



Section VII — Drawings

SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions (GC), read in conjunction with the Particular Conditions (PC) and
other documents listed therein, should be a complete document expressing fairly the rights and
obligations of both part

1. General Provisions

11

Definitions

In the Conditions of Contract (“these Conditions™), which include Particular Conditions,
Parts A and B, and these General Conditions, the following words and expressions shall
have the meanings stated. Words indicating persons or parties include corporations and
other legal entities, except where the context requires otherwise.

1.1.1 The Contract

“Bills of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies” mean
the documents so named (if any) which are comprised in the Schedules.

“Contract Agreement” means the contract agreement referred to in Sub-Clause 1.6
[Contract Agreement].

“Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of
Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further
documents (if any) which are listed in the Contract Agreement or in the Letter of
Acceptance.

“Drawings” means the drawings of the Works, as included in the Contract, and any
additional and modified drawings issued by (or on behalf of) Narok County
Government in accordance with the Contract.

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws
of any legally constituted public authority.

“Letter of Acceptance” means the letter of formal acceptance, signed by the contractor
and the Procuring Entity, including any annexed memoranda comprising agreements
between and signed by both Parties.

“Letter of Tender” means the document entitled letter of tender or letter of tender,
which was completed by the Contractor and includes the signed offer to Narok County
Government for the Works.

“SCC” means the Special Conditions of Contract completed by Narok County
Government which modify the General Conditions of Contract.

“Schedules” means the document(s) entitled schedules, completed by the Contractor
and submitted with the Letter of Tender, as included in the Contract. Such document
may include the Bills of Quantities, data, lists, and schedules of rates and/or prices.
“Specification” means the document entitled specification, as included in the Contract,
and any additions and modifications to the specification in accordance with the
Contract. Such document specifies the Works.

“Tender” means the Letter of Tender and all other documents which the Contractor
submitted with the Letter of Tender, as included in the Contract.

Page 81 of 183
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1.1.2Parties and Persons
“Contractor's Personnel” means the Contractor's Representative and all personnel
whom the Contractor utilizes on Site, who may include the staff, labor and other
employees of the Contractor and of each Subcontractor; and any other personnel
assisting the Contractor in the execution of the Works.
“Contractor's Representative” means the person named by the Contract or in the
Contractor appointed from time to time by the Contractor under Sub-Clause 4.3
[Contractor's Representative], who acts on behalf of the Contractor.
“Contractor” means the person(s) named as contractor in the Letter of Tender accepted
by Narok County Government and the legal successors in title to this person(s).
“Engineer” means the person appointed by Narok County Government to act as the
Engineer for the purposes of the Contract and named in the SCC, or other person
appointed from time to time by Narok County Government and notified to the
Contractor under Sub-Clause 3.4 [Replacement of the Engineer].
“Party” means Narok County Government or the Contractor, as the context requires.
“Procuring Entity” means the Entity named in the Special Conditions of Contract.
“Procuring Entity's Personnel” means the Engineer, the assistants referred to in Sub-
Clause 3.2 [Delegation by the Engineer] and all other staff, labor and other employees
of the Engineer and of the Procuring Entity; and any other personnel notified to the
Contractor, by Narok County Government or the Engineer, as Procuring Entity's
Personnel.
“Procuring Entity” means the person named as Procuring Entity in the SCC and the legal
successors in title to this person.
“Subcontractor” means any person named in the Contract as a subcontractor, or person
appointed as a subcontractor, for a part of the Works; and the legal successors in title
to each of these persons.

1.1.3Dates, Tests, Periods and Completion
“Base Date” means a date 30 day prior to the submission of tenders.
“Commencement Date” means the date notified under Sub-Clause 8.1
[Commencement of Works]. “Completion Certificate” means the certificate issued
under Sub-Clause 11.9 [Performance Certificate]. “Day” means a calendar day and
“year” means 365 days.
“Defects Notification Period” means the period for notifying defects in the Works or a
Section (as the case may be) under Sub-Clause 11.1 [Completion of Outstanding Work
and Remedying Defects], which extends over 365 days except if otherwise stated in the
SCC (with any extension under Sub-Clause 11.3 [Extension of Defects Notification
Period]), calculated from the date on which the Works or Section is completed as
certified under Sub-Clause 10.1[Taking Over of the Works and Sections].
“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's
Taking Over].
“Tests after Completion” means the tests (if any) which are specified in the Contract and
which are carried out in accordance with the Specification after the Works or a Section
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==(as the case may be) are taken over by the Procuring Entity.
“Tests on Completion” means the tests which are specified in the Contract or agreed by
both Parties or instructed as a Variation, and which are carried out under Clause 9 [Tests
on Completion] before the Works or a Section (as the case may be) are taken over by
the Procuring Entity.
“Time for Completion” means the time for completing the Works or a Section (as the
case may be) under Sub- Clause 8.2 [Time for Completion], as stated in the SCC (with
any extension under Sub-Clause 8.4 [Extension of Time for Completion]), calculated
from the Commencement Date.

1.1.4Money and Payments
“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance
for the execution and completion of the Works and the remedying of any defects.
“Contract Price” means the price defined in Sub-Clause 14.1 [The Contract Price] and
includes adjustments in accordance with the Contract.
“Cost” means all expenditure reasonably incurred (or to be incurred) by the Contractor,
whether on or off the Site, including overhead and similar charges, but does not include
profit.
“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13
[Issue of Final Payment Certificate].
“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final
Payment
Certificate].
“Foreign Currency” means acurrency in which part (orall) of the Contract Price is
payable, but not the Local Currency.
“Interim Payment Certificate” means a payment certificate issued under Clause 14
[Contract Price and Payment], other than the Final Payment Certificate.
“Local Currency” means the currency of the Country.
“Payment Certificate” means a payment certificate issued under Clause 14 [Contract
Price and Payment].
“Provisional Sum” means a sum (if any) which is specified in the Contract as a
provisional sum, for the execution of any part of the Works or for the supply of Plant,
Materials or services under Sub-Clause 13.5 [Provisional Sums].
“Retention Money” means the accumulated retention moneys which Narok County
Government retains under Sub- Clause 14.3 [Application for Interim Payment
Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money].
“Statement” means a statement submitted by the Contractor as part of an application,
under Clause 14 [Contract Price and Payment], for a payment certificate.

1.1.5Works and Goods
“Contractor's Equipment” means all apparatus, machinery, vehicles and other things
required for the execution and completion of the Works and the remedying of any
defects. However, Contractor's Equipment excludes Temporary Works, Procuring
Entity's Equipment (if any), Plant, Materials and any other things intended to form or
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forming part of the Permanent Works.

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or
any of them as appropriate.

“Materials” means things of all kinds (other than Plant) intended to form or forming
part of the Permanent Works, including the supply-only materials (if any) to be supplied
by the Contractor under the Contract.

“Permanent Works” means the permanent works to be executed by the Contractor
under the Contract.

“Plant” means the apparatus, machinery and other equipment intended to form or
forming part of the Permanent Works, including vehicles purchased for Narok County
Government and relating to the construction or operation of the Works.

“Section” means a part of the Works specified in the SCC as a Section (if any).
“Temporary Works” means all temporary works of every kind (other than Contractor's
Equipment) required on Site for the execution and completion of the Permanent Works
and the remedying of any defects.

“Works” mean the Permanent Works and the Temporary Works, or either of them as
appropriate.

1.1.60Other Definitions

12

“Contractor's Documents” means the calculations, computer programs and other
software, drawings, manuals, models and other documents of a technical nature (if any)
supplied by the Contractor under the Contract.
“Country” means Kenya as the country in which the Site is located, where the
Permanent Works are to be executed.
“Force Majeure” is defined in Clause 19 [Force Majeure].
“Laws” means all national (or state) legislation, statutes, ordinances and other laws, and
regulations and by- laws of any legally constituted public authority.
“Notice of Dissatisfaction” means the notice given by either Party to the other under
Sub-Clause 20.4 indicating its dissatisfaction and intention to commence arbitration.
“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2
[Performance Security].
“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any)
made available by Narok County Government for the use of the Contractor in the
execution of the Works, as stated in the Specification; but does not include Plant which
has not been taken over by the Procuring Entity.
“Site” means the places where the Permanent Works are to be executed, including
storage and working areas, and to which Plant and Materials are to be delivered, and
any other places as may be specified in the Contract as forming part of the Site.
“Unforeseeable” means not reasonably foreseeable by an experienced contractor by
the Base Date.
“Variation” means any change to the Works, which is instructed or approved as a
variation under Clause 13 [Variations and Adjustments].

Interpretation
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In the Contract, except where the context requires otherwise:

a)
b)

c)

d)

e)

Words indicating one gender include all genders;

words indicating the singular also include the plural and words indicating the
plural also include the singular;

provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;

“written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

the word “tender” is synonymous with “tender” and “tenderer” with “Tenderer”
and the words “tender documents” with “tendering documents.”

1.3 Communications

1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates,

consents, determinations, notices, requests and discharges, these communications shall

be:

a)

b)

In writing and delivered by hand (against receipt), sent by mail or courier, or

transmitted using any of the agreed systems of electronic transmission as stated in

the SCC; and

Delivered, sent or transmitted to the address for the recipient's communications

as stated in the SCC. However:

i) if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and

ii) if the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was issued.

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld

or delayed. When a certificate is issued to a Party, the certifier shall send a copy to the

other Party. When a notice is issued to a Party, by the other Party or the Engineer, a

copy shall be sent to the Engineer or the other Party, as the case may be.

14 law and Language

1.4.1 The Contract shall be governed by the laws of Kenya.

1.4.2 The ruling language of the Contract shall be the English Language.

15 Priority of Documents

1.5.1 The documents forming the Contract are to be taken as mutually explanatory of one

another. For the purposes of interpretation, the priority of the documents shall be in

accordance with the following sequence:

a)
b)
c)
d)
€)
f)
9)

The Contract Agreement,

The Letter of Acceptance,

the Particular Conditions—Part A,

the Particular Conditions—Part B

the General Conditions of Contract

the Form of Tender,

the Specifications and Bills of Quantities
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1.5.2

h) the Drawings, and

i)  the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any
necessary clarification or instruction.

16 Contract Agreement

The Parties shall enter into a Contract Agreement within 14 days after the Contractor
receives the Letter of Acceptance, unless the Particular Conditions establish otherwise.
The Contract Agreement shall be based upon the form annexed to the Particular
Conditions. The costs of stamp duties and similar charges (if any) imposed by law in
connection with entry into the Contract Agreement shall be borne by the Procuring
Entity.

1.7 Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or

interest in or under the Contract. However, either Party:

a) May assign the whole or any part with the prior agreement of the other Party, at
the sole discretion of such other Party, and

b) May, as security in favor of a Procuring Entity or financial institution, assign its
right to any moneys due, or to become due, under the Contract.

18 Care and Supply of Documents

1.8.1

1.8.2

1.8.3

1.8.4

The Specification and Drawings shall be in the custody and care of the Procuring Entity.
Unless otherwise stated in the Contract, two copies of the Contract and of each
subsequent Drawing shall be supplied to the Contractor, who may make or request
further copies at the cost of the Contractor.

Each of the Contractor's Documents shall be in the custody and care of the Contractor,
unless and until taken over by the Procuring Entity. Unless otherwise stated in the
Contract, the Contractor shall supply to the Engineer

The Contractor shall keep, on the Site, a copy of the Contract, publications named in
the Specification, the Contractor's Documents (if any), the Drawings and Variations and
other communications given under the Contract. The Procuring Entity's Personnel shall
have the right of access to all these documents at all reasonable times.

If a Party becomes aware of an error or defect in a document which was prepared for
use in executing the Works, the Party shall promptly give notice to the other Party of
such error or defect.

19 Delayed Drawings or Instructions

1.9.1

The Contractor shall give notice to the Engineer whenever the Works are likely to be
delayed or disrupted if any necessary drawing or instruction is not issued to the
Contractor within a particular time, which shall be reasonable. The notice shall include
details of the necessary drawing or instruction, details of why and by when it should
be issued, and the nature and amount of the delay or disruption likely to be suffered if
it is late.

If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Engineer
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1.9.2

1.9.3

to issue the notified drawing or instruction within a time which is reasonable and is

specified in the notice with supporting details, the Contractor shall give a further notice

to the Engineer and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims]

to:

a) an extension of time for any such delay, if completion is or will be delayed,
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.

After receiving this further notice, the Engineer shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters.

However, if and to the extent that the Engineer's failure was caused by any error or

delay by the Contractor, including an error in, or delay in the submission of, any of the

Contractor's Documents, the Contractor shall not be entitled to such extension of time,

Cost or profit.

110 Procuring Entity's Use of Contractor's Documents

1.10.1 As between the Parties, the Contractor shall retain the copyright and other intellectual

property rights in the Contractor's Documents and other desigh documents made by

(or on behalf of) the Contractor. The Contractor shall be deemed (by signing the

Contract) to give to Narok County Government a non-terminable transferable non-

exclusive royalty-free license to copy, use and communicate the Contractor's

Documents, including making and using modifications of them. This license shall:

a) apply throughout the actual or intended working life (Whichever is longer) of the
relevant parts of the Works,

b) entitle any person in proper possession of the relevant part of the Works to copy,
use and communicate the Contractor's Documents for the purposes of completing,
operating, maintaining, altering, adjusting, repairing and demolishing the Works,
and

c) in the case of Contractor's Documents which are in the form of computer programs
and other software, permit their use on any computer on the Site and other places
as envisaged by the Contract, including replacements of any computers supplied by
the Contractor.

1.10.2 The Contractor's Documents and other design documents made by (or on behalf of)

the Contractor shall not, without the Contractor's consent, be used, copied or
communicated to a third party by (or on behalf of) Narok County Government for
purposes other than those permitted under this Sub-Clause.

111 Contractor's Use of Procuring Entity's Documents

As between the Parties, Narok County Government shall retain the copyright and other
intellectual property rights in the Specification, the Drawings and other documents
made by (or on behalf of) the Procuring Entity. The Contractor may, at his cost, copy,
use, and obtain communication of these documents for the purposes of the Contract.
They shall not, without the Procuring Entity's consent, be copied, used or
communicated to a third party by the Contractor, except as necessary for the purposes
of the Contract.
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112 Confidential Details

The Contractor's and the Procuring Entity's Personnel shall disclose all such confidential

and other information as may be reasonably required in order to verify compliance

with the Contract and allow its proper implementation.
113 Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless

otherwise stated in the Particular Conditions:

a) Narok County Government shall have obtained (or shall obtain) the planning,
zoning, building permit or similar permission for the Permanent Works, and any
other permissions described in the Specification as having been (or to be) obtained
by the Procuring Entity; and Narok County Government shall indemnify and hold
the Contractor harmless against and from the consequences of any failure to do
so; and

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all
permits, licenses and approvals, as required by the Laws in relation to the execution
and completion of the Works and the remedying of any defects; and the
Contractor shall indemnify and hold Narok County Government harmless against
and from the consequences of any failure to do so, unless the Contractor is
impeded to accomplish these actions and shows evidence of its diligence.

114 Joint and Several Liability

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or

other unincorporated grouping of two or more persons:

a) These persons shall be deemed to be jointly and severally liable to Narok
County Government for the performance of the Contract;

b) these persons shall notify Narok County Government of their leader who shall
have authority to bind the Contractor and each of these persons; and

c) the Contractor shall not alter its composition or legal status without the prior
consent of the Procuring Entity.

115 Inspections and Audit by the Procuring Entity

Pursuant to paragraph 2.2 e. of Appendix B to the General Conditions, the Contractor

shall permit and shall cause its subcontractors and sub-consultants to permit, Narok

County Government and/or persons appointed by Narok County Government to

inspect the Site and/or the accounts and records relating to the procurement process,

selection and/or contract execution, and to have such accounts and records audited by
auditors appointed by Narok County Government if requested by the Procuring Entity.

The Contractor's and its Subcontractors' and sub- consultants' attention is drawn to Sub-

Clausel5.6 (Fraud and Corruption) which provides, interalia, that acts intended to

materially impede the exercise of the Procuring Entity's inspection and audit rights

constitute a prohibited practice subject to contract termination (as well as to a

determination of ineligibility pursuant to the Procuring Entity's prevailing sanctions

procedures).
2. THE PROCURING ENTITY
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21 Right of Access to the Site

211 Narok County Government shall give the Contractor right of access to, and possession
of, all parts of the Site within the time (or times) stated in the SCC. The right and
possession may not be exclusive to the Contractor. If, under the Contract, Narok
County Government is required to give (to the Contractor) possession of any
foundation, structure, plant or means of access, Narok County Government shall do
so in the time and manner stated in the Specification. However, Narok County
Government may withhold any such right or possession until the Performance Security
has been received.

212 If no such time is stated in the SCC, Narok County Government shall give the
Contractor right of access to, and possession of, the Site within such times as required
to enable the Contractor to proceed without disruption in accordance with the
programme submitted under Sub-Clause 8.3 [Programme].

213 If the Contractor suffers delay and/or incurs Cost as a result of a failure by Narok County
Government to give any such right or possession within such time, the Contractor shall
give notice to the Engineer and shall been titled subject toSub-Clause20.1 [Contractor's
Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract
Price.

214  After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause3.5
[Determinations] to agree or determine these matters.

215 However, if and to the extent that the Procuring Entity's failure was caused by any error
or delay by the Contractor, including an error in, or delay in the submission of, any of
the Contractor's Documents, the Contractor shall not be entitled to such extension of
time, Cost or profit.

22 Permits, Licenses or Approvals
Narok County Government shall provide, at the request of the Contractor, such
reasonable assistance as to allow the Contractor to obtain properly:

a) Copies of the Laws of the Country which are relevant to the Contract but are not
readily available, and
b) Any permits, licenses or approvals required by the Laws of the Country:
i)  Which the Contractor is required to obtain under Sub-Clause 1.13
[Compliance with Laws],
i)  For the delivery of Goods, including clearance through customs, and
iii) For the export of Contractor's Equipment when it is removed from the Site.

23 Procuring Entity's Personnel
Narok County Government shall be responsible for ensuring that the Procuring
Entity's Personnel and the Procuring Entity's other contractors on the Site:

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and
b) take actions similar to those which the Contractor is required to take under sub-
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paragraphs (a), (b) and (c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-
Clause 4.18 [Protection of the Environment].

24 Procuring Entity's Financial Arrangement

241

242

Narok County Government shall submit, before the Commencement Date and there
after within 30 days after receiving any request from the Contractor, reasonable
evidence that financial arrangements have been made and are being maintained which
will enable Narok County Government to pay the Contract Price punctually (as
estimated at that time) in accordance with Clause 14 [Contract Price and Payment].
Before Narok County Government makes any material change to his financial
arrangements, Narok County Government shall give notice to the Contractor with
detailed particulars.

In addition, if Narok County Government has notified to the Contractor that Narok
County Government has suspended disbursements under its loan, which finances in
whole or in part the execution of the Works, Narok County Government shall give
notice of such suspension to the Contractor with detailed particulars, including the date
of such notification, with a copy to the 2.4.3 Engineer, within 7 days of Narok County
Government having received the suspension notification from the Procuring Entity. If
alternative funds will be available in appropriate currencies to Narok County
Government to continue making payments to the Contractor beyond a date 60 day
after the date of Procuring Entity notification of the suspension, Narok County
Government shall provide reasonable evidence in his notice of the extent to which such
funds will be available.

25 Procuring Entity's Claims

251

252

253

If Narok County Government considers itself to be entitled to any payment under any
Clause of these Conditions or otherwise in connection with the Contract, and/or to any
extension of the Defects Notification Period, Narok County Government or the shall
give notice and particulars to the Contractor. However, notice is not required for
payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause
4.20 [Procuring Entity's Equipment and Free-lssue Materials], or for other services
requested by the Contractor.

The notice shall be given as soon as practicable and no longer than 30 days after Narok
County Government became aware, or should have become aware, of the event or
circumstances giving rise to the claim. A notice relating to any extension of the Defects
Notification Period shall be given before the expiry of such period.

The particulars shall specify the Clause or other basis of the claim and shall include
substantiation of the amount and/or extension to which Narok County Government
considers itself to be entitled in connection with the Contract. The Engineer shall then
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i)
the amount (if any) which Narok County Government is entitled to be paid by the
Contractor, and/or(ii) the extension (if any) of the Defects Notification Period in
accordance with Sub-Clause 11.3 [Extension of Defects Notification Period].
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3.
31
311

312

312

313

THE ENGINEER

Engineer's Duties and Authority
Narok County Government shall appoint the Engineer who shall carry out the duties
assigned to him in the Contract. The Engineer's staff shall include suitably qualified
engineers and other professionals who are competent to carry out these duties.

The Engineer shall have no authority to amend the Contract.

The Engineer may exercise the authority attributable to the Engineer as specified in or

necessarily to be implied from the Contract. If the Engineer is required to obtain the

approval of Narok County Government before exercising a specified authority, the
requirements shall be as stated in the Particular Conditions. Narok County

Government shall promptly inform the Contractor of any change to the authority

attributed to the Engineer.

However, whenever the Engineer exercises a specified authority for which the Procuring

Entity's approval is required, then (for the purposes of the Contract) Narok County

Government shall be deemed to have given approval. Except as otherwise stated in

these Conditions:

a) Whenever carrying out duties or exercising authority, specified in or implied by the
Contract, the Engineer shall be deemed to act for the Procuring Entity; the Engineer
has no authority to relieve either Party of any duties, obligations or

b) any approval, check, certificate, consent, examination, inspection, instruction,
notice, proposal, request, test, or similar act by the Engineer (including absence of
disapproval) shall not relieve the Contractor from any responsibility he has under
the Contract, including responsibility for errors, omissions, discrepancies and non-
compliances; and

¢) any act by the Engineer in response to a Contractor's request except as otherwise
expressly specified shall be notified in writing to the Contractor within 14 days of
receipt.

The following provisions shall apply; The Engineer shall obtain the specific approval of

Narok County Government before taking action under the-following Sub-Clauses of

these Conditions:

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional
cost.

b) Sub-Clausel3.1: instructing a Variation, except;

i) In an emergency situation as determined by the Engineer, or
i) If such a Variation would increase the Accepted Contract Amount by less than
the percentage specified in the SCC.

c) Sub-Clausel3.3: Approving a proposal for Variation submitted by the Contractor
in accordance with Sub Clausel3.1or13.2.

d) Sub-Clausel3.4: Specifying the amount payable in each of the applicable
currencies.

Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion

of the Engineer, an emergency occurs affecting the safety of life or of the Works or of
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adjoining property, he may, without relieving the Contractor of any of his duties and
responsibility under the Contract, instruct the Contract or to execute all such work or
to do all such things as may, in the opinion of the Engineer, be necessary to abate or
reduce the risk. The Contractor shall forthwith comply, despite the absence of approval
of the Procuring Entity, with any such instruction of the Engineer. The Engineer shall
determine an addition to the Contract Price, in respect of such instruction, in accordance
with Clause 13 and shall notify the Contractor accordingly, with a copy to the Procuring
Entity.

3.2 Delegation by the Engineer

321

322

The Engineer may from time to time assign duties and delegate authority to assistants,
and may also revoke such assignment or delegation. These assistants may include a
resident engineer, and/or independent inspectors appointed to inspect and/or test items
of Plant and/or Materials. The assignment, delegation or revocation shall be in writing
and shall not take effect until copies have been received by both Parties. However,
unless otherwise agreed by both Parties, the Engineer shall not delegate the authority
to determine any matter in accordance with Sub-Clause3.5 [Determinations].

Each assistant, to whom duties have been assigned or authority has been delegated,

shall only be authorized to issue instructions to the Contractor to the extent defined

by the delegation. Any approval, check, certificate, consent, examination, inspection,
instruction, notice, proposal, request, test, or similar act by an assistant, in accordance
with the delegation, shall have the same effect as though the act had been an act of
the Engineer. However:

a) Any failure to disapprove any work, Plant or Materials shall not constitute
approval, and shall therefore not prejudice the right of the Engineer to reject the
work, Plant or Materials;

b) If the Contractor questions any determination or instruction of an assistant, the
Contractor may refer the matter to the Engineer, who shall promptly confirm,

reverse or vary the determination or instruction.

3.3 Instructions of the Engineer

331

332

The Engineer may issue to the Contractor (at any time) instructions and additional or

modified Drawings which may be necessary for the execution of the Works and the

remedying of any defects, all in accordance with the Contract. The Contractor shall only

take instructions from the Engineer, or from an assistant to whom the appropriate

authority has been delegated under this Clause. If an instruction constitutes a Variation,

Clause 13 [Variations and Adjustments] shall apply.

The Contractor shall comply with the instructions given by the Engineer or delegated

assistant, on any matter related to the Contract. Whenever practicable, their instructions

shall be given in writing. If the Engineer or a delegated assistant:

a) Gives an oral instruction,

b) Receives a written confirmation of the instruction, from (or on behalf of) the
Contractor, within two working days after giving the instruction, and

¢) Does not reply by issuing a written rejection and/or instruction within two working
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da
ys after receiving the confirmation, then the confirmation shall constitute the written

instruction of the Engineer or delegated assistant (as the case may be).

3.4 Replacement of the Engineer

If Narok County Government intends to replace the Engineer, Narok County
Government shall, not less than 21 days before the intended date of replacement, give
notice to the Contractor of the name, address and relevant experience of the intended
replacement Engineer. If the Contractor considers the intended replacement Engineer
to be unsuitable, he has the right to raise objection against him by notice to the
Procuring Entity, with supporting particulars, and Narok County Government shall give

full and fair consideration to this objection.

3.5 Determinations

351

352

Whenever these Conditions provide that the Engineer shall proceed in accordance with
this Sub-Clause 3.5 to agree or determine any matter, the Engineer shall consult with
each Party in an endeavor to reach agreement. If agreement is not achieved, the
Engineer shall make a fair determination in accordance with the Contract, taking due
regard of all relevant circumstances.

The Engineer shall give notice to both Parties of each agreement or determination, with
supporting particulars, within 30 days from the receipt of the corresponding claim or
request except when otherwise specified. Each Party shall give effect to each agreement
or determination unless and until revised under Clause 20 [Claims, Disputes and
Arbitration].

4. THE CONTRACTOR

41
411

412

413

414

415

Contractor's General Obligations

The Contractor shall design (to the extent specified in the Contract), execute and
complete the Works in accordance with the Contract and with the Engineer's
instructions, and shall remedy any defects in the Works.

The Contractor shall provide the Plant and Contractor's Documents specified in the
Contract, and all Contractor's Personnel, Goods, consumables and other things and
services, whether of a temporary or permanent nature, required in and for this design,
execution, completion and remedying of defects.

All equipment, material, and services to be incorporated in or required for the Works
shall have their origin in any eligible source country as defined by the Procuring Entity.
The Contractor shall be responsible for the adequacy, stability and safety of all Site
operations and of all methods of construction. Except to the extent specified in the
Contract, the Contractor (i) shall be responsible for all Contractor's Documents,
Temporary Works, and such design of each item of Plant and Materials as is required
for the item to be in accordance with the Contract, and (ii) shall not otherwise be
responsible for the design or specification of the Permanent Works.

The Contractor shall, whenever required by the Engineer, submit details of the
arrangements and methods which the Contractor proposes to adopt for the execution
of the Works. No significant alteration to these arrangements and methods shall be
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416

417

made without this having previously been notified to the Engineer.
The Contractor shall not commence any Works, including mobilization and/or pre-
construction activities (e.g. limited clearance for haul roads, site accesses and work site
establishment, geotechnical investigations or investigations to select ancillary features
such as quarries and borrow pits), unless the Engineer is satisfied that appropriate
measures are in place to address environmental, social, health and safety risks and
impacts.

If the Contract specifies that the Contract or shall design any part of the Permanent

Works, then unless otherwise stated in the Particular Conditions:

a) The Contractor shall submit to the Engineer the Contractor's Documents for this
part in accordance with the procedures specified in the Contract;

b) These Contractor's Documents shall be in accordance with the Specification and
Drawings, shall be written in the language for communications defined in Sub-
Clause 1.4 [Law and Language], and shall include additional information required
by the Engineer to add to the Drawings for co-ordination of each Party's designs;

c¢) The Contractor shall be responsible for this part and it shall, when the Works are
completed, be fit for such purposes for which the part is intended as are specified
in the Contract; and

d) Prior to the commencement of the Tests on Completion, the Contractor shall submit
to the Engineer the “as- built” documents and, if applicable, operation and
maintenance manuals in accordance with the Specification and insufficient detail for
Narok County Government to operate, maintain, dismantle, reassemble, adjust and
repair this part of the Works. Such part shall not be considered to be completed for
the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and
Sections] until these documents and manuals have been submitted to the Engineer.

42 Performance Security

421

422

423

424

Performance security shall not be required for contracts estimated to cost less than
Kenya shillings five million shillings.

The Contractor shall obtain (at his cost) a Performance Security for proper performance,
in the amount stated in the SCC and denominated in the currency (ies) of the Contractor
in a freely convertible currency acceptable to the Procuring Entity. If an amount is not
stated in the SCC, this Sub-Clause shall not apply.

The Contractor shall deliver the Performance Security to Narok County Government
within 14 days after receiving the Letter of Acceptance and shall send a copy to the
Engineer. The Performance Security shall be issued by a reputable Procuring Entity or
financial institution selected by the Contractor and shall be in the form annexed to the
Particular Conditions, as stipulated by Narok County Government in the SCC, or in
another form approved by the Procuring Entity.

The Contractor shall ensure that the Performance Security is valid and enforceable until
the Contractor has executed and completed the Works and remedied any defects. If the
terms of the Performance Security specify its expiry date, and the Contractor has not
become entitled to receive the Performance Certificate by the date 30 days prior to the
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425

426

427

expiry date, the Contractor shall extend the validity of the Performance Security until
the Works have been completed and any defects have been remedied.

Narok County Government shall not make a claim under the Performance Security,
except for amounts to which Narok County Government is entitled under the Contract.
Narok County Government shall indemnify and hold the Contractor harmless against
and from all damages, losses and expenses (including legal fees and expenses) resulting
from a claim under the Performance Security to the extent to which Narok County
Government was not entitled to make the claim.

Narok County Government shall return the Performance Security to the Contractor
within 21 days after receiving a copy of the Performance Certificate.

Without limitation to the provisions of the rest of this Sub-Clause, whenever the
Engineer determines an addition or a reduction to the Contract Price as a result of a
change in cost and/or legislation, or as a result of a Variation, amounting to more than
25 percent of the portion of the Contract Price payable in a specific currency, the
Contractor shall at the Engineer's request promptly increase, or may decrease, as the
case may be, the value of the Performance Security in that currency by an equal
percentage.

43 Contractor's Representative

431

432

433

The Contractor shall appoint the Contractor's Representative and shall give him all
authority necessary to act on the Contractor's behalf under the Contract. Unless the
Contractor's Representative is named in the Contract, the Contractor shall, prior to the
Commencement Date, submit to the Engineer for consent the name and particulars of
the person the Contractor proposes to appoint as Contractor's Representative. If
consent is withheld or subsequently revoked in terms of Sub-Clause 6.9 [Contractor's
Personnel], or if the appointed person fails to act as Contractor's Representative, the
Contractor shall similarly submit the name and particulars of another suitable person
for such appointment.

The Contractor shall not, without the prior consent of the Engineer, revoke the
appointment of the Contractor's Representative or appoint a replacement.

The whole time of the Contractor's Representative shall be given to directing the
Contractor's performance of the Contract. If the Contractor's Representative is to be
temporarily absent from the Site during the execution of the Works, a suitable
replacement person shall be appointed, subject to the Engineer's prior consent, and the
Engineer shall be notified accordingly.

The Contractor's Representative shall, on behalf of the Contractor, receive instructions
under Sub-Clause 3.3 [Instructions of the Engineer].

The Contractor's Representative may delegate any powers, functions and authority to
any competent person, and may at any time revoke the delegation. Any delegation or
revocation shall not take effect until the Engineer has received prior notice signed by
the Contractor's Representative, naming the person and specifying the powers,
functions and authority being delegated or revoked.

434 The Contractor's Representative shall be fluent in the language for communications
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defined in Sub-Clausel.4 [Law and Language]. If the Contractor's Representative's
delegates are not fluent in the said language, the Contractor shall make competent
interpreters available during all working hours in a number deemed sufficient by the
Engineer.

44 Subcontractors

441
442

443

444

The Contractor shall not subcontract the whole of the Works.

The Contractor shall be responsible for the acts or defaults of any Subcontractor, his

agents or employees, as if they were the acts or defaults of the Contractor. Unless

otherwise stated in the Particular Conditions:

a) The Contractor shall not be required to obtain consent to suppliers solely of
Materials, or to a subcontract for which the Subcontractor is named in the Contract;

b) The prior consent of the Engineer shall be obtained to other proposed Sub
contractors;

c) the Contractor shall give Narok County Government not less than 14 days' notice
of the intended date of the commencement of each Subcontractor's work, and of
the commencement of such work on the Site; and

d) each subcontract shall include provisions which would entitle Narok County
Government to require the subcontract to be assigned to Narok County
Government under Sub-Clause 4.5 [Assignment of Benefit of Subcontract] (if or
when applicable) or in the event of termination under Sub-Clause15.2 [Termination
by Procuring Entity].

The Contractor shall ensure that the requirements imposed on the Contractor by Sub-
Clause 1.12 [Confidential Details] apply equally to each Subcontractor.

Where practicable, the Contractor shall give fair and reasonable opportunity for
contractors from the Country to be appointed as Subcontractors.

45 Assignment of Benefit of Subcontract

If a Subcontractor's obligations extend beyond the expiry date of the relevant
Defects Notification Period and the Engineer, prior to this date, instructs the
Contractor to assign the benefit of such obligations to the Procuring Entity, then the
Contractor shall do so. Unless otherwise stated in the assignment, the Contractor
shall have no liability to Narok County Government for the work carried out by
the Subcontractor after the assignment takes effect.

46 Co-operation

46.

462

The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow

appropriate opportunities for carrying out work to:

a) The Procuring Entity's Personnel,

b) Any other contractors employed by the Procuring Entity, and

c) The personnel of any legally constituted public authorities, who may be employed
in the execution on or near the Site of any work not included in the Contract.

Any such instruction shall constitute a Variation if and to the extent that it causes the
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Contractor to suffer delays and/or to incur Unforeseeable Cost. Services for these
personnel and other contractors may include the use of Contractor's Equipment,
Temporary Works or access arrangements which are the responsibility of the
Contractor.

If, under the Contract, Narok County Government is required to give to the Contractor
possession of any foundation, structure, plant or means of access in accordance with
Contractor’s Documents, the Contractor shall submit such documents to the Engineer
in the time and manner stated in the Specification.

4.7 Setting Out

471

472

473

The Contractor shall set out the Works in relation to original points, lines and levels of
reference specified in the Contractor notified by the Engineer. The Contractor shall be
responsible for the correct positioning of all parts of the Works, and shall rectify any
error in the positions, levels, dimensions or alignment of the Works.

Narok County Government shall be responsible for any errors in these specified or
notified items of reference, but the Contractor shall use reasonable efforts to verify
their accuracy before they are used.

If the Contractor suffers delay and/or incurs Cost from executing work which was
necessitated by an error in these items of reference, and an experienced contractor
could not reasonably have discovered such error and avoided this delay and/or Cost,
the Contractor shall give notice to the Engineer and shall be entitled subject to Sub-
Clause 20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract
Price.

After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause

3.5 [Determinations] to agree or determine (i) whether and (if so) to what extent the
error could not reasonably have been discovered, and (ii) the matters described in sub-
paragraphs (a) and (b) above related to this.

4.8 Safety Procedures

The Contractor shall:

a) Comply with all applicable safety regulations,

b) Take care for the safety of all persons entitled to be on the Site,

€) Use reasonable efforts to keep the Site and Works clear of unnecessary
obstructions as to avoid danger to these persons,

d) provide fencing, lighting, guarding and watching of the Works until completion
and taking over under ClauselO [Procuring Entity's Taking Over], and

e) Provide any Temporary Works (including roadways, footways, guards and fences)
which may be necessary, because of the execution of the Works, for the use and
protection of the public and of owners and occupiers of adjacent land.

49 Quality Assurance

491

The Contractor shall institute a quality assurance system to demonstrate compliance
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492

with the requirements of the Contract. The system shall be in accordance with the
details stated in the Contract. The Engineer shall be entitled to audit any aspect of the
system.

Details of all procedures and compliance documents shall be submitted to the Engineer
for information before each design and execution stage is commenced. When any
document of a technical nature is issued to the Engineer, evidence of the prior approval
by the Contractor itself shall be apparent on the document itself. Compliance with the
quality assurance system shall not relieve the Contractor of any of his duties, obligations
or responsibilities under the Contract.

410 Site Data

4101

Narok County Government shall have made available to the Contractor for his
information, prior to the Base Date, all relevant data in the Procuring Entity's possession
on sub-surface and hydrological conditions at the Site, including environmental aspects.
Narok County Government shall similarly make available to the Contract or all such
data which come into the Procuring Entity's possession after the Base Date. The
Contractor shall be responsible for interpreting all such data.

4102 To the extent which was practicable (taking account of cost and time), the Contractor

shall be deemed to have obtained all necessary information as to risks, contingencies

and other circumstances which may influence or affect the Tender or Works. To the

same extent, the Contractor shall be deemed to have inspected and examined the Site,

its surroundings, the above data and other available information, and to have been

satisfied before submitting the Tender as to all relevant matters, including (without

limitation):

a) The form and nature of the Site, including sub-surface conditions,

b) The hydrological and climatic conditions,

€) The extent and nature of the work and Goods necessary for the execution and
completion of the Works and the remedying of any defects,

d) The Laws, procedures and labor practices of the Country, and

e) The Contractor's requirements for access, accommodation, facilities, personnel,
power, transport, water and other services.

411 Sufficiency of the Accepted Contract Amount

4111

412

The Contractor shall be deemed to:

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract
Amount, and

b) Have based the Accepted Contract Amount on the data, interpretations, necessary
information, inspections, examinations and satisfaction as to all relevant matters
referred to in Sub-Clause 4.10 [Site Datal].

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the

Contractor's obligations under the Contract (including those under Provisional Sums, if

any) and all things necessary for the proper execution and completion of the Works

and the remedying of any defects.

4.12 Unforeseeable Physical Conditions
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4121

4122

4123

4124

4125

4126

In this Sub-Clause, “physical conditions” means natural physical conditions and man-
made and other physical obstructions and pollutants, which the Contractor encounters
at the Site when executing the Works, including sub-surface and hydrological conditions
but excluding climatic conditions.
If the Contractor encounters adverse physical conditions which he considers to have
been Unforeseeable, the Contractor shall give notice to the Engineer as soon as
practicable.
This notice shall describe the physical conditions, so that they can be inspected by the
Engineer, and shall set out the reasons why the Contractor considers them to be
Unforeseeable. The Contractor shall continue executing the Works, using such proper
and reasonable measures as are appropriate for the physical conditions, and shall
comply with any instructions which the Engineer may give. If an instruction constitutes
a Variation, Clause 13 [Variations and Adjustments] shall apply.
If and to the extent that the Contractor encounters physical conditions which are
Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these
conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1
[Contractor's Claims] to:
a) An extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.
Upon receiving such notice and inspecting and/or investigating these physical
conditions, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine (i) whether and (if so) to what extent these
physical conditions were Unforeseeable, and (ii) the matters described in sub-
paragraphs (a) and (b) above related to this extent.
However, before additional Cost is finally agreed or determined under sub-paragraph
(i), the Engineer may also review whether other physical conditions in similar parts of
the Works (if any) were more favorable than could reasonably have been foreseen
when the Contractor submitted the Tender. If and to the extent that these more
favorable conditions were encountered, the Engineer may proceed in accordance with
Sub-Clause 3.5 [Determinations] to agree or determine the reductions in Cost which
were due to these conditions, which may be included (as deductions) in the Contract
Price and Payment Certificates. However, the net effect of all adjustments under sub-
paragraph (b) and all these reductions, for all the physical conditions encountered in
similar parts of the Works, shall not result in any reduction in the Contract Price.
The Engineer shall take account of any evidence of the physical conditions foreseen by
the Contractor when submitting the Tender, which shall be made available by the
Contractor, but shall not be bound by the Contractor's interpretation of any such
evidence.

4.13 Rights of Way and Facilities

Unless otherwise specified in the Contract Narok County Government shall provide
effective access to and possession of the Site including special and/or temporary rights-
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of-way which are necessary for the Works. The Contractor shall obtain, at his risk and

cost, any additional rights of way or facilities outside the Site which he may require for

the purposes of the Works.

414 Avoidance of Interference

4141 The Contractor shall not interfere unnecessarily or improperly with:

a)
b)

The convenience of the public, or

The access to and use and occupation of all roads and footpaths, irrespective of
whether they are public or in the possession of Narok County Government or of
others.

4142 The Contractor shall indemnify and hold Narok County Government harmless against

and from all damages, losses and expenses (including legal fees and expenses) resulting

from any such unnecessary or improper interference.
415 Access Route
4151 TheContractorshallbedeemedtohavebeensatisfiedastothesuitabilityandavailabilityofacc

essroutestothe

SiteatBaseDate.TheContractorshallusereasonableeffortstopreventanyroadorbridgefrom

beingdamaged by the Contractor's traffic or by the Contractor's Personnel. These efforts

shall include the proper use of appropriate vehicles and routes.

4152 Except as otherwise stated in these Conditions:

a)

b)

The Contractor shall (as between the Parties) be responsible for any maintenance
which may be required for his use of access routes;

the Contractor shall provide all necessary signs or directions along access routes,
and shall obtain any permission which may be required from the relevant
authorities for his use of routes, signs and directions;

Narok County Government shall not be responsible for any claims which may
arise from the use or otherwise of any access route;

Narok County Government does not guarantee the suitability or availability of
particular access routes; and

Costs due to non-suitability or non-availability, for the use required by the
Contractor, of access routes shall be borne by the Contractor.

4.16 Transport of Goods
Unless otherwise stated in the Particular Conditions:

a)

b)

The Contractor shall give the Engineer not less than 21 days' notice of the date on
which any Plant or a major item of other Goods will be delivered to the Site;

The Contractor shall be responsible for packing, loading, transporting, receiving,
unloading, storing and protecting all Goods and other things required for the
Works; and

The Contractor shall indemnify and hold Narok County Government harmless
against and from all damages, losses and expenses (including legal fees and
expenses) resulting from the transport of Goods, and shall negotiate and pay all
claims arising from their transport.

4.17 Contractor's Equipment
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The Contractor shall be responsible for all Contractor's Equipment. When brought onto
the Site, Contractor's Equipment shall be deemed to be exclusively intended for the
execution of the Works. The Contractor shall not remove from the Site any major items
of Contractor's Equipment without the consent of the Engineer. However, consent shall
not be required for vehicles transporting Goods or Contractor's Personnel off Site.

4.18 Protection of the Environment

4181 The Contractor shall take all reasonable steps to protect the environment (both on and
off the Site) and to limit damage and nuisance to people and property resulting from
pollution, noise and other results of his operations.

4182 The Contractor shall ensure that emissions, surfaced is charges and effluent from the
Contractor's activities shall not exceed the values stated in the Specification or prescribed
by applicable Laws.

4.19 Electricity, Water and Gas

4191 The Contractor shall, except as stated below, be responsible for the provision of all

power, water and other services he may require for his construction activities and to
the extent defined in the Specifications, for the tests.
The Contractor shall be entitled to use for the purposes of the Works such supplies of
electricity, water, gas and other services as may be available on the Site and of which
details and prices are given in the Specification. The Contractor shall, at his risk and cost,
provide any apparatus necessary for his use of these services and for measuring the
quantities consumed.

4192 The quantities consumed and the amounts due (at these prices) for such services shall
be agreed or determined by the Engineer in accordance with Sub-Clause 2.5 [Procuring
Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these
amounts to the Procuring Entity.

4.20 Procuring Entity's Equipment and Free-Issue Materials

4201 Narok County Government shall make the Procuring Entity's Equipment (if any)
available for the use of the Contractor in the execution of the Works in accordance with
the details, arrangements and prices stated in the Specification. Unless otherwise stated
in the Specification:

a) Narok County Government shall be responsible for the Procuring Entity's
Equipment, except that

b) The Contractor shall be responsible for each item of Procuring Entity's Equipment
whilst any of the Contractor's Personnel is operating it, driving it, directing it or in
possession or control of it.

4202 The appropriate quantities and the amounts due (at such stated prices) for the use of
Procuring Entity's Equipment shall be agreed or determined by the Engineer in
accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity.
Narok County Government shall supply, free of charge, the “free-issue materials™ (if
any) in accordance with the details stated in the Specification. Narok County
Government shall, at his risk and cost, provide these materials at the time and place
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4203

specified in the Contract. The Contractor shall then visually inspect them and shall
promptly give notice to the Engineer of any shortage, defect or default in these
materials. Unless otherwise agreed by both Parties, Narok County Government shall
immediately rectify the notified shortage, defect or default.

After this visual inspection, the free-issue materials shall come under the care, custody
and control of the Contractor. The Contractor's obligations of inspection, care, custody
and control shall not relieve Narok County Government of liability for any shortage,
defect or default not apparent from a visual inspection.

421 Progress Reports

4211

4212

4213

4214

Unless otherwise stated in the Particular Conditions, monthly progress reports shall be

prepared by the Contractor and submitted to the Engineer in six copies. The first report

shall cover the period up to the end of the first calendar month following the

Commencement Date. Reports shall be submitted monthly thereafter, each within 7

days after the last day of the period to which it relates.

Reporting shall continue until the Contractor has completed all work which is known

to be outstanding at the completion date stated in the Taking-Over Certificate for the

Works.

Each report shall include:

a) charts and detailed descriptions of progress, including each stage of design (if any),
Contractor’s Documents, procurement, manufacture, delivery to Site, construction,
erection and testing; and including these stages for work by each nominated
Subcontractor (as defined in Clause 5 [Nominated Subcontractors]),

b) photographs showing the status of manufacture and of progress on the Site;

¢) for the manufacture of each main item of Plant and Materials, the name of the
manufacturer, manufacture location, percentage progress, and the actual or
expected dates of:

i) commencement of manufacture,
i) Contractor's inspections,

iii) tests, and

iv) shipment and arrival at the Site;

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and
Equipment];

e) copies of quality assurance documents, test results and certificates of Materials;

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices
given under Sub-Clause
20.1 [Contractor's Claims];

g) safety statistics, including details of any hazardous incidents and activities relating
to environmental aspects and public relations; and

h) comparisons of actual and planned progress, with details of any events or
circumstances which may jeopardize the completion in accordance with the
Contract, and the measures being (or to be) adopted to overcome delays.

The Contractor shall provide immediate notification to the Engineer of incidents in the
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following categories. Full details of such incidents shall be provided to the Engineer

within the time frame agreed with the Engineer.

a) confirmed or likely violation of any law or international agreement;

b) any fatality or serious injury;

c) significant adverse effects or damage to private property (e.g. vehicle accident,
damage from fly rock, working beyond the boundary);

d) major pollution of drinking water aquifer or damage or destruction of rare or
endangered habitat (including protected areas) or species; or

e) any allegation of sexual harassment or sexual misbehavior, child abuse,
defilement, or other violations involving children.

4.22 Security of the Site

Unless otherwise stated in the Particular Conditions:

a) The Contractor shall be responsible for keeping unauthorized persons off the Site,
and

b) Authorized persons shall be limited to the Contractor's Personnel and the Procuring
Entity's Personnel; and to any other personnel notified to the Contractor, by Narok
County Government or the Engineer, as authorized personnel of the Procuring
Entity's other contractors on the Site.

4.23 Contractor's Operations on Site

4231

4232

The Contractor shall confine his operations to the Site, and to any additional areas
which may be obtained by the Contractor and agreed by the Engineer as additional
working areas. The Contractor shall take all necessary precautions to keep Contractor's
Equipment and Contractor's Personnel within the Site and these additional areas, and
to keep them off adjacent land.

During the execution of the Works, the Contractor shall keep the Site free from all
unnecessary obstruction and shall store or dispose of any Contractor's Equipment or
surplus materials. The Contractor shall clear away and remove from the Site any
wreckage, rubbish and Temporary Works which are no longer required.

Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and
remove, from that part of the Site and Works to which the Taking-Over Certificate
refers, all Contractor's Equipment, surplus material, wreckage, rubbish and Temporary
Works. The Contractor shall leave that part of the Site and the Works in a clean and
safe condition. However, the Contractor may retain on Site, during the Defects
Notification Period, such Goods as are required for the Contractor to fulfil obligations
under the Contract.

424 Fossils

4241

All fossils, coins, articles of value or antiquity, and structures and other remains or items
of geological or archaeological interest found on the Site shall be placed under the care
and authority of the Procuring Entity. The Contractor shall take reasonable precautions
to prevent Contractor's Personnel or other persons from removing or damaging any of
these findings.
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4242 The Contractor shall, upon discovery of any such finding, promptly give notice to the
Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay
and/or incurs Cost from complying with the instructions, the Contractor shall give a
further notice to the Engineer and shall be entitled subject to Sub-Clause 20.1
[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price.

After receiving this further notice, the Engineer shall proceed in accordance with

Sub-Clause 3.5 [Determinations] to agree or determine these matters.

5. NOMINATED SUB CONTRACTORS

5.1 Definition of “nominated Subcontractor
In the Contract, “nominated Subcontractor” means a Subcontractor:

a) Who is stated in the Contract as being a nominated Subcontractor, or

b) whom the Engineer, under Clause 13 [Variations and Adjustments], instructs the
Contractor to employ as a Subcontractor subject to Sub-Clause 5.2 [Objection to
Notification].

52 Objection to Nomination
The Contractor shall not be under any obligation to employ a nominated Subcontractor
against whom the Contractor raises reasonable objection by notice to the Engineer as
soon as practicable, with supporting particulars. An objection shall be deemed
reasonable if it arises from (among other things) any of the following matters, unless
Narok County Government agrees in writing to indemnify the Contractor against and
from the consequences of the matter:

a) there are reasons to believe that the Subcontractor does not have sufficient
competence, resources or financial strength;

b) the nominated Subcontract or does not accept to indemnify the Contractor
against and from any negligence or misuse of Goods by the nominated
Subcontractor, his agents and employees; or

c) the nominated Subcontractor does not accept to enter into a subcontract which
specifies that, for the subcontracted work (including design, if any), the nominated
Subcontract or shall:

i) undertake to the Contractor such obligations and liabilities as will enable the
Contractor to discharge his obligations and liabilities under the Contract;

i) indemnify the Contractor against and from all obligations and liabilities arising
under or in connection with the Contract and from the consequences of any
failure by the Subcontractor to perform these obligations or to fulfil these
liabilities, and

iii) be paid only if and when the Contractor has received from Narok County
Government payments for sums due under the Subcontract referred to under
Sub-Clause 5.3 [Payment to nominated Subcontractors].

5.3 Payments to nominated Subcontractors
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The Contractor shall pay to the nominated Subcontractor the amounts shown on the
nominated Subcontractor's invoices approved by the Contractor which the Engineer
certifies to be due in accordance with the subcontract. These amounts plus other charges
shall be included in the Contract Price in accordance with sub-paragraph (b) of Sub-
Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of
Payments].

54 Evidence of Payments

6.
6.1

Before issuing a Payment Certificate which includes an amount payable to a nominated

Subcontractor, the Engineer may request the Contractor to supply reasonable evidence

that the nominated Subcontractor has received all amounts due in accordance with

previous Payment Certificates, less applicable deductions for retention or otherwise.

Unless the Contractor:

a) Submits this reasonable evidence to the Engineer, or

b) i) satisfies the Engineer in writing that the Contractor is reasonably entitled to

withhold or refuse to pay these amounts, and
i) submits to the Engineer reasonable evidence that the nominated

Subcontractor has been notified of the Contractor's entitlement, then Narok
County Government may (at his sole discretion) pay, direct to the
nominated Subcontractor, part or all of such amounts previously certified
(less applicable deductions) as are due to the nominated Subcontractor and
for which the Contractor has failed to submit the evidence described in sub-
paragraphs (a) or (b) above. The Contractor shall then repay, to the
Procuring Entity, the amount which the nominated Subcontractor was
directly paid by the Procuring Entity.

STAFF AND LABOR
Engagement of Staff and Labor

Except as otherwise stated in the Specification, the Contractor shall make arrangements
for the engagement of all staff and labor, local or otherwise, and for their payment,
feeding, transport, and, when appropriate, housing. The Contractor is encouraged, to
the extent practicable and reasonable, to employ staff and labor with appropriate
qualifications and experience from sources within the Country.

62 Rates of Wages and Conditions of Labor

62.1

622

The Contractor shall pay rates of wages, and observe conditions of labor, which are
not lower than those established for the trade or industry where the work is carried
out. If no established rates or conditions are applicable, the Contractor shall pay rates
of wages and observe conditions which are not lower than the general level of wages
and conditions observed locally by Procuring Entity's whose trade or industry is similar
to that of the Contractor.

The Contractor shall inform the Contractor's Personnel about their liability to pay
personal income taxes in Kenya in respect of such of their salaries, wages, allowances
and any benefits as are subject to tax under the Laws of Kenya for the time being in
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force, and the Contractor shall perform such duties in regard to such deductions there
of as may be imposed on him by such Laws.

6.3 Persons in the Service of Procuring Entity

The Contractor shall not recruit, or attempt to recruit, staff and labor from amongst the
Procuring Entity's Personnel.

64 Labor Laws

64.1

642

The Contractor shall comply with all the relevant labor Laws applicable to the
Contractor's Personnel, including Laws relating to their employment, health, safety,
welfare, immigration and emigration, and shall allow them all their legal rights.

The Contractor shall require his employees to obey all applicable Laws, including those
concerning safety at work.

65 Working Hours

No work shall be carried out on the Site on locally recognized days of rest, or outside

the normal working hours stated in the SCC, unless:

a) Otherwise stated in the Contract,

b) The Engineer gives consent, or

c) The work is unavoidable, or necessary for the protection of life or property or for
the safety of the Works, in which case the Contractor shall immediately advise the
Engineer.

6.6 Facilities for Staff and Labor

66.1

662

Except as otherwise stated in the Specification, the Contractor shall provide and
maintain all necessary accommodation and welfare facilities for the Contractor's
Personnel. The Contractor shall also provide facilities for the Procuring Entity's
Personnel as stated in the Specification.

The Contractor shall not permit any of the Contractor's Personnel to maintain any
temporary or permanent living quarters within the structures forming part of the
Permanent Works.

6.7 Health and Safety

6.7.1

6.72

673

The Contractor shall at all times take all reasonable precautions to maintain the health
and safety of the Contractor's Personnel. In collaboration with local health authorities,
the Contractor shall ensure that medical staff, first aid facilities, sick bay and ambulance
service are available at all times at the Site and at any accommodation for Contractor's
and Procuring Entity's Personnel, and that suitable arrangements are made for all
necessary welfare and hygiene requirements and for the prevention of epidemics.

The Contractor shall appoint an accident prevention officer at the Site, responsible for
maintaining safety and protection against accidents. This person shall be qualified for
this responsibility and shall have the authority to issue instructions and take protective
measures to prevent accidents. Throughout the execution of the Works, the Contractor
shall provide whatever is required by this person to exercise this responsibility and
authority.

The Contractor shall send, to the Engineer, details of any accident as soon as practicable
after its occurrence. The Contractor shall maintain records and make reports concerning
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health, safety and welfare of persons, and damage to property, as the Engineer may
reasonably require.

6.74 HIV-AIDS Prevention. The Contractor shall conduct an HIV-AIDS awareness

programme via an approved service provider and shall undertake such other measures

as are specified in this Contract to reduce the risk of the transfer of the HIV virus

between and among the Contractor's Personnel and the local community, to promote
early diagnosis and to assist affected individuals.

68 Contractor's Superintendence

681 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil
the Contractor's obligations, the Contractor shall provide all necessary superintendence
to plan, arrange, direct, manage, inspect and test the work.

682 Superintendence shall be given by a sufficient number of persons having adequate
knowledge of the language for communications (defined in Sub-Clause 1.4 [Law and
Language]) and of the operations to be carried out (including the methods and
techniques required, the hazards likely to be encountered and methods of preventing
accidents), for the satisfactory and safe execution of the Works.

69 Contractor's Personnel

691 The Contractor's Personnel specified in the SCC shall be appropriately qualified, skilled
and experienced in their respective trades or occupations. The Engineer may require the
Contractor to remove (or cause to be removed) any person employed on the Site or
Works, including the Contractor's Representative if applicable, who:

a) Persists in any misconduct or lack of care,

b) Carries out duties incompetently or negligently,

c) Fails to conform with any provisions of the Contract,

d) Persists in any conduct which is prejudicial to safety, health, or the protection of the
environment, or

e) Based on reasonable evidence, is determined to have engaged in Fraud and
Corruption during the execution of the Works.

692 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable
replacement person.

610 Records of Contractor's Personnel and Equipment
The Contractor shall submit, to the Engineer, details showing the number of each class
of Contractor's Personnel and of each type of Contractor's Equipment on the Site.
Details shall be submitted each calendar month, in a form approved by the Engineer,
until the Contractor has completed all work which is known to be outstanding at the
completion date stated in the Taking-Over Certificate for the Works.

611 Disorderly Conduct
The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst the Contractor's Personnel, and
to preserve peace and protection of persons and property on and near the Site.

612 Foreign Personnel

6121 The Contractor may bring in to the Country any foreign personnel who are necessary
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for the execution of the Works to the extent allowed by the applicable Laws. The
Contractor shall ensure that these personnel are provided with the required residence
visas and work permits. Narok County Government will, if requested by the
Contractor, use his Lowest endeavors in a timely and expeditious manner to assist the
Contract or in obtaining any local, state, national or government permission required
for bringing in the Contractor's personnel.

6122 The Contractor shall be responsible for the return of these personnel to the place where

613

they were recruited or to their domicile. In the event of the death in the Country of
any of these personnel or members of their families, the Contractor shall similarly be
responsible for making the appropriate arrangements for their return or burial.

Supply of Foodstuffs

6131 The Contractor shall arrange for the provision of a sufficient supply of suitable food as

614

615

616

617

618

619

620

may be stated in the Specification at reasonable prices for the Contractor's Personnel
for the purposes of or in connection with the Contract.

Supply of Water
The Contractor shall, having regard to local conditions, provide on the Site an
adequate supply of drinking and other water for the use of the Contractor's
Personnel.

Measures against Insect and Pest Nuisance
The Contractor shall at all times take the necessary precautions to protect the
Contractor's Personnel employed on the Site from insect and pest nuisance, and to
reduce the danger to their health. The Contractor shall comply with all the regulations
of the local health authorities, including use of appropriate insecticide.

Alcoholic Liquor or Drugs
The Contractor shall not, otherwise than in accordance with the Laws of the Country,
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or permit
or allow importation, sale, gift, barter or disposal thereof by Contractor's Personnel.

Arms and Ammunition
The Contractor shall not give, barter, or otherwise dispose of, to any person, any arms
or ammunition of any kind, or allow Contractor's Personnel to do so.

Festivals and Religious Customs
The Contractor shall respect the Country's recognized festivals, days of rest and religious
or other customs.

Funeral Arrangements
The Contractor shall be responsible, to the extent required by local regulations, for
making any funeral arrangements for any of his local employees who may die while
engaged upon the Works.

Prohibition of Forced or Compulsory Labor
The Contractor shall not employ forced labor, which consists of any work or service,
not voluntarily performed, that is exacted from an individual under threat of force or
penalty, and includes any kind of involuntary or compulsory labor, such as indentured
labor, bonded labor or similar labor-contracting arrangements.
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621 Prohibition of Harmful Child Labor
The Contractor shall not employ children in a manner that is economically exploitative,
or is likely to be hazardous, or to interfere with, the child's education, or to be harmful
to the child's health or physical, mental, spiritual, moral, or social development. Where
the relevant labor laws of the Country have provisions for employment of minors, the
Contract or shall follow those laws applicable to the Contractor. Children below the
age of 18 years shall not be employed in dangerous work.
622 Employment Records of Workers
The Contractor shall keep complete and accurate records of the employment of labor
at the Site. The records shall include the names, ages, genders, hours worked and wages
paid to all workers. These records shall be summarized on a monthly basis and
submitted to the Engineer. These records shall be included in the details to be submitted
by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and
Equipment].
623 Workers' Organizations
The Contractor shall comply with laws on workers' rights to form and to join workers'
organizations without interference and to bargain collectively.
624 Non-Discrimination and Equal Opportunity
The Contractor shall not make employment decisions on the basis of personal
characteristics unrelated to inherent job requirements. The Contractor shall base the
employment relationship on the principle of equal opportunity and fair treatment and
shall not discriminate with respect to aspects of the employment relationship, including
recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, promotion, termination of
employment or retirement, and discipline.
7. Plant, Materials and Workmanship
7.1 Manner of Execution
The Contractor shall carry out the manufacture of Plant, the production and
manufacture of Materials, and all other execution of the Works:
a) In the manner (if any) specified in the Contract,
b) In a proper workman like and careful manner, in accordance with recognized
good practice, and
c) Wiith properly equipped facilities and non-hazardous Materials, except as
otherwise specified in the Contract.
72 Samples
The Contractor shall submit the following samples of Materials, and relevant
information, to the Engineer for consent prior to using the Materials in or for the Works:
a) manufacturer's standard samples of Materials and samples specified in the
Contract, all at the Contractor's cost, and
b) additional samples instructed by the Engineer as a Variation.
Each sample shall be labeled as to origin and intended use in the Works.
7.3 Inspection
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731

732

The Procuring Entity's Personnel shall at all reasonable times:

a) Have full access to all parts of the Site and to all places from which natural Materials
are being obtained, and

b) During production, manufacture and construction (at the Site and elsewhere), be
entitled to examine, inspect, measure and test the materials and workmanship, and
to check the progress of manufacture of Plant and production and manufacture of
Materials.

The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out

these activities, including providing access, facilities, permissions and safety equipment.

No such activity shall relieve the Contractor from any obligation or responsibility.

The Contractor shall give notice to the Engineer whenever any work is ready and before

it is covered up, put out of sight, or packaged for storage or transport. The Engineer

shall then either carry out the examination, inspection, measurement or testing without

unreasonable delay, or promptly give notice to the Contractor that the Engineer does

not require to do so. If the Contractor fails to give the notice, he shall, if and when

required by the Engineer, uncover the work and thereafter reinstate and make good,

all at the Contractor's cost.

74 Testing

741

742

743

This Sub-Clause shall apply to all tests specified in the Contract, other than the Tests
after Completion (if any).
Except as otherwise specified in the Contract, the Contractor shall provide all apparatus,
assistance, documents and other information, electricity, equipment, fuel, consumables,
instruments, labor, materials, and suitably qualified and experienced staff, as are
necessary to carry out the specified tests efficiently. The Contractor shall agree, with the
Engineer, the time and place for the specified testing of any Plant, Materials and other
parts of the Works.
The Engineer may, under Clause 13 [Variations and Adjustments], vary the location or
details of specified tests, or instruct the Contractor to carry out additional tests. If these
varied or additional tests show that the tested Plant, Materials or workmanship is not
in accordance with the Contract, the cost of carrying out this Variation shall be borne
by the Contractor, notwithstanding other provisions of the Contract.
The Engineer shall give the Contractor not less than 24 hours' notice of the Engineer's
intention to attend the tests. If the Engineer does not attend at the time and place
agreed, the Contractor may proceed with the tests, unless otherwise instructed by the
Engineer, and the tests shall then be deemed to have been made in the Engineer's
presence.
If the Contractor suffers delay and/or incurs Cost from complying with these instructions
or as a result of a delay for which Narok County Government is responsible, the
Contractor shall give notice to the Engineer and shall be entitled subject to Sub-Clause
20.1 [Contractor's Claims] to:
a) An extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and
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744

b) Payment of any such Cost-plus profit, which shall be included in the Contract Price.
After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

The Contractor shall promptly forward to the Engineer duly certified reports of the
tests. When the specified tests have been passed, the Engineer shall endorse the
Contractor's test certificate, or issue a certificate to him, to that effect. If the Engineer
has not attended the tests, he shall be deemed to have accepted the readings as accurate.

75 Rejection

751

752

If, as a result of an examination, inspection, measurement or testing, any Plant,
Materials or workmanship is found to be defective or otherwise not in accordance with
the Contract, the Engineer may reject the Plant, Materials or workmanship by giving
notice to the Contractor, with reasons. The Contractor shall then promptly make good
the defect and ensure that the rejected item complies with the Contract.

If the Engineer requires this Plant, Materials or workmanship to be retested, the tests
shall be repeated under the same terms and conditions. If the rejection and retesting
cause Narok County Government to incur additional costs, the Contractor shall subject
to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the Procuring Entity.

7.6 Remedial Work

761

762

763

Notwithstanding any previous test or certification, the Engineer may instruct the

Contractor to:

a) remove from the Site and replace any Plant or Materials which is not in accordance
with the Contract,

b) remove and re-execute any other work which is not in accordance with the
Contract, and

c) execute any work which is urgently required for the safety of the Works, whether
because of an accident, unforeseeable event or otherwise.

The Contractor shall comply with the instruction within a reasonable time, which shall

be the time (if any) specified in the instruction, or immediately if urgency is specified

under sub-paragraph (c).

If the Contractor fails to comply with the instruction, Narok County Government shall

be entitled to employ and pay other persons to carry out the work. Except to the extent

that the Contractor would have been entitled to payment for the work, the Contractor

shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to Narok County

Government all costs arising from this failure.

7.7 Ownership of Plant and Materials

Except as otherwise provided in the Contract, each item of Plant and Materials shall, to
the extent consistent with the Laws of the Country, become the property of Narok
County Government at whichever is the earlier of the following times, free from liens
and other encumbrances:

a) When it is incorporated in the Works;

b) When the Contractor is paid the corresponding value of the Plant and Materials
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under Sub-Clause 8.10 [Payment for Plant and Materials in Event of Suspension].

78 Royalties

8.
81
811

812

813

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents

and other payments for:

a) Natural Materials obtained from outside the Site, and

b) The disposal of material from demolitions and excavations and of other surplus
material (whether natural or man-made), except to the extent that disposal areas
within the Site are specified in the Contract.

COMMENCEMENT, DELAYS AND SUSPENSION
Commencement of Works

Except as otherwise specified in the Special Conditions of Contract, the Commencement

Date shall be the date at which the following precedent conditions have all been fulfilled

and the Engineer's notification recording the agreement of both Parties on such

fulfilment and instructing to commence the Work is received by the Contractor:

a) Contract by relevant authorities of the Country;

b) delivery to the Contractor of reasonable evidence of the Procuring Entity's
financial arrangements (under Sub-Clause 2.4 [Procuring Entity's Financial
Arrangements]);

c) signature of the Contract Agreement by both Parties, and if required, approval of
the except if otherwise specified in the SCC, effective access to and possession of
the Site given to the Contractor together with such permission(s) under (a) of Sub-
Clause 1.13 [Compliance with Laws] as required for the commencement of the
Works

d) receipt by the Contract or of the Advance Payment under Sub-Clause14.2
[Advance Payment] provided that the corresponding Procuring Entity guarantee
has been delivered by the Contractor.

If the said Engineer's instruction is not received by the Contractor within 180 days from

his receipt of the Letter of Acceptance, the Contractor shall be entitled to terminate the

Contract under Sub-Clause 16.2 [Termination by Contractor].

The Contractor shall commence the execution of the Works as soon as is reasonably

practicable after the Commencement Date and shall then proceed with the Works

with due expedition and without delay.

82 Time for Completion

The Contractor shall complete the whole of the Works, and each Section (if any),

within the Time for Completion for the Works or Section (as the case may be),

including:

a) achieving the passing of the Tests on Completion, and

b) completing all work which is stated in the Contract as being required for the Works
or Section to be considered to be completed for the purposes of taking-over under
Sub-Clause 10.1 [Taking Over of the Works and Sections].

83 Programme
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831

832

833

834

The Contractor shall submit a detailed time programme to the Engineer within 14 days
after receiving the notice under Sub-Clause 8.1 [Commencement of Works]. The
Contractor shall also submit a revised programme whenever the previous programme
is inconsistent with actual progress or with the Contractor's obligations. Each
programme shall include:

a) the order in which the Contractor intends to carry out the Works, including the
anticipated timing of each stage of design (if any), Contractor's Documents,
procurement, manufacture of Plant, delivery to Site, construction, erection and
testing,

b) each of these stages for work by each nominated Subcontractor (as defined in
Clause 5 [Nominated Subcontractors]),

c) the sequence and timing of inspections and tests specified in the Contract, and

d) a supporting report which includes:

i) a general description of the methods which the Contract or intends to adopt,
and of the major stages, in the execution of the Works, and

ii) details showing the Contractor's reasonable estimate of the number of each
class of Contractor's Personnel and of each type of Contractor's Equipment,
required on the Site for each major stage.

Unless the Engineer, within 14 days after receiving a programme, gives notice to the

Contractor stating the extent to which it does not comply with the Contract, the

Contractor shall proceed in accordance with the programme, subject to his other

obligations under the Contract. The Procuring Entity's Personnel shall be entitled to rely

upon the programme when planning their activities.

The Contractor shall promptly give notice to the Engineer of specific probable future

events or circumstances which may adversely affect the work, increase the Contract

Price or delay the execution of the Works. The Engineer may require the Contractor to

submit an estimate of the anticipated effect of the future event or circumstances, and/or

a proposal under Sub-Clause 13.3 [Variation Procedure].

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to

the extent stated) to comply with the Contract or to be consistent with actual progress

and the Contractor's stated intentions, the Contractor shall submit a revised programme
to the Engineer in accordance with this Sub-Clause.

84 Extension of Time for Completion

841

The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an
extension of the Time for Completion if and to the extent that completion for the
purposes of Sub-Clausel0.1 [Taking Over of the Works and Sections] is or will be delayed
by any of the following causes:

a) a Variation (unless an adjustment to the Time for Completion has been agreed under
Sub-Clause 13.3 [Variation Procedure]) or other substantial change in the quantity
of an item of work included in the Contract,

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of
these Conditions,
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842

<)

d)

e)

exceptionally adverse climatic conditions,

Unforeseeable shortages in the availability of personnel or Goods caused by
epidemic or governmental actions, or

Any delay, impediment or prevention caused by or attributable to the Procuring
Entity, the Procuring Entity's Personnel, or the Procuring Entity's other contractors.

If the Contractor considers itself to be entitled to an extension of the Time for

Completion, the Contractor shall give notice to the Engineer in accordance with Sub-

Clause 20.1 [Contractor's Claims]. When determining each extension of time under Sub-

Clause 20.1, the Engineer shall review previous determinations and may increase, but

shall not decrease, the total extension of time.
85 Delays Caused by Authorities
If the following conditions apply, namely:

a) The Contractor has diligently followed the procedures laid down by the relevant

legally constituted public authorities in the Country,

b) These authorities delay or disrupt the Contractor's work, and

c) The delay or disruption was Unforeseeable, then this delay or disruption will be

considered as a cause of delay under sub-paragraph (b) of Sub-Clause 8.4
[Extension of Time for Completion].

86 Rate of Progress

86.1

If, at any time:

a) Actual progress is too slow to complete within the Time for Completion, and/or

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause

8.3 [Programme], other than as a result of a cause listed in Sub-Clause 8.4 [Extension
of Time for Completion], then the Engineer may instruct the Contractor to submit,
under Sub-Clause 8.3 [Programme], a revised programme and supporting report
describing the revised methods which the Contractor proposes to adopt in order to
expedite progress and complete within the Time for Completion.

Unless the Engineer notifies otherwise, the Contractor shall adopt these revised
methods, which may require increases in the working hours and/or in the numbers
of Contractor's Personnel and/or Goods, at the risk and cost of the Contractor. If
these revised methods cause Narok County Government to incur additional costs,
the Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's
Claims] pay these costs to the Procuring Entity, in addition to delay damages (if any)
under Sub-Clause 8.7 below.

862 Additional costs of revised methods including acceleration measures, instructed by the

Engineer to reduce delays resulting from causes listed under Sub-Clause 8.4 [Extension

of Time for Completion] shall be paid by the Procuring Entity, without generating,

however, any other additional payment benefit to the Contractor.

8.7 Delay Damages

871

If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay

delay damages to Narok County Government for this default. These delay damages
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872

shall be the sum stated in the SCC, which shall be paid for everyday which shall elapse
between the relevant Time for Completion and the date stated in the Taking-Over
Certificate. However, the total amount due under this Sub-Clause shall not exceed the
maximum amount of delay damages (if any) stated in the SCC.

These delay damages shall be the only damages due from the Contractor for such
default, other than in the event of termination under Sub-Clause 15.2 [Termination by
Procuring Entity] prior to completion of the Works. These damages shall not relieve the
Contractor from his obligation to complete the Works, or from any other duties,
obligations or responsibilities which he may have under the Contract.

88 Suspension of Work

881

882

The Engineer may at any time instruct the Contractor to suspend progress of part or all
of the Works. During such suspension, the Contractor shall protect, store and secure
such part or the Works against any deterioration, loss or damage.

The Engineer may also notify the cause for the suspension. If and to the extent that the
cause is notified and is the responsibility of the Contractor, the following Sub-Clauses
8.9, 8.10 and 8.11 shall not apply.

89 Consequences of Suspension

891

892

If the Contractor suffers delay and/or incurs Cost from complying with the Engineer's
instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the
work, the Contractor shall give notice to the Engineer and shall been titled subject to
Sub-Clause 20.1 [Contractor's Claims] to:
a) An extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.
After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause
3.5 [Determinations] to agree or determine these matters.
The Contractor shall not be entitled to an extension of time for, or to payment of the
Cost incurred in, making good the consequences of the Contractor's faulty design,
workmanship or materials, or of the Contractor's failure to protect, store or secure in
accordance with Sub-Clause 8.8 [Suspension of Work].

810 Payment for Plant and Materials in Event of Suspension

The Contractor shall be entitled to payment of the value (as at the date of suspension)

of Plant and/or Materials which have not been delivered to Site, if:

a) the work on Plant or delivery of Plant and/or Materials has been suspended for
more than 30 days, and

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's
property in accordance with the Engineer's instructions.

811 Prolonged Suspension

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more
than 84 days, the Contractor may request the Engineer's permission to proceed. If the
Engineer does not give permission within 30 days after being requested to do so, the
Contractor may, by giving notice to the Engineer, treat the suspension as an omission
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under Clause 13 [Variations and Adjustments] of the affected part of the Works. If the
suspension affects the whole of the Works, the Contractor may give notice of
termination under Sub-Clause 16.2 [Termination by Contractor].

812 Resumption of Work

After the permission or instruction to proceed is given, the Contractor and the Engineer
shall jointly examine the Works and the Plant and Materials affected by the suspension.
The Contractor shall make good any deterioration or defect in or loss of the Works or
Plant or Materials, which has occurred during the suspension after receiving from the
Engineer an instruction to this effect under Clausel3 [Variations and Adjustments].

9. TESTS ON COMPLETION

9.1
911

912

913

Contractor's Obligations

The Contractor shall carry out the Tests on Completion in accordance with this Clause
and Sub-Clause 7.4 [Testing], after providing the documents in accordance with sub-
paragraph (d) of Sub-Clause 4.1 [Contractor's General Obligations].

The Contractor shall give to the Engineer not less than 21 days' notice of the date after
which the Contract or will be ready to carry out each of the Tests on Completion.
Unless otherwise agreed, Tests on Completion shall be carried out within 14 days after
this date, on such day or days as the Engineer shall instruct.

In considering the results of the Tests on Completion, the Engineer shall make
allowances for the effect of any use of the Works by Narok County Government on
the performance or other characteristics of the Works. As soon as the Works, or a
Section, have passed any Tests on Completion, the Contractor shall submit a certified
report of the results of these Tests to the Engineer.

92 Delayed Tests

921

If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-
Clause 7.4 [Testing] (fifth paragraph) and/or Sub-Clause 10.3 [Interference with Tests
on Completion] shall be applicable.

If the Tests on Completion are being unduly delayed by the Contractor, the Engineer
may by notice require the Contractor to carry out the Tests within 21 days after
receiving the notice. The Contractor shall carry out the Tests on such day or days within
that period as the Contract or may fix and of which he shall give notice to the Engineer.
If the Contractor fails to carry out the Tests on Completion within the period of 21 days,
the Procuring Entity's Personnel may proceed with the Tests at the risk and cost of the
Contractor. The Tests on Completion shall then be deemed to have been carried out in
the presence of the Contract or and the results of the Tests shall be accepted as accurate.

9.3 Retesting

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5
[Rejection] shall apply, and the Engineer or the Contractor may require the failed Tests,
and Tests on Completion on any related work, to be repeated under the same terms
and conditions.

94 Failure to Pass Tests on Completion

941

If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-

Page 116 of 183



Section VII — Drawings

942

Clause 9.3 [Retesting], the Engineer shall be entitled to:

a) Order further repetition of Tests on Completion under Sub-Clause 9.3;

b) If the failure deprives Narok County Government of substantially the whole benefit
of the Works or Section, reject the Works or Section (as the case may be), in which
event Narok County Government shall have the same remedies as are provided in
sub-paragraph (c) of Sub-Clause 11.4 [Failure to Remedy Defects]; or

c) lIssue a Taking-Over Certificate, if Narok County Government so requests.

In the event of sub-paragraph (c), the Contractor shall proceed in accordance with all
other obligations under the Contract, and the Contract Price shall be reduced by such
amount as shall be appropriate to cover the reduced value to Narok County
Government as a result of this failure. Unless the relevant reduction for this failure is
stated (or its method of calculation is defined) in the Contract, Narok County
Government may require the reduction to be (i) agreed by both Parties (in full
satisfaction of this failure only) and paid before this Taking-Over Certificate is issued, or
(ii) determined and paid under Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-
Clause 3.5 [Determinations].

10. PROCURING ENTITY'S TAKING OVER
101 Taking Over of the Works and Sections

1011

1012

1013

1014

Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall

be taken over by Narok County Government when (i) the Works have been completed

in accordance with the Contract, including the matters described in Sub-Clause 8.2

[Time for Completion] and except as allowed in sub-paragraph (a) below, and (ii) a

Taking-Over Certificate for the Works has been issued, or is deemed to have been issued

in accordance with this Sub-Clause.

The Contract or may apply by notice to the Engineer for a Taking-Over Certificate not

earlier than 14 days before the Works will, in the Contractor's opinion, be complete

and ready for taking over. If the Works are divided into Sections, the Contract or may
similarly apply for a Taking-Over Certificate for each Section.

The Engineer shall, within 30 days after receiving the Contractor's application:

a) issue the Taking-Over Certificate to the Contractor, stating the date on which the
Works or Section were completed in accordance with the Contract, except for any
minor outstanding work and defects which will not substantially affect the use of
the Works or Section for their intended purpose (either until or whilst this work is
completed and these defects are remedied); or

b) reject the application, giving reasons and specifying the work required to be done
by the Contractor to enable the Taking-Over Certificate to be issued. The
Contractor shall then complete this work before issuing a further notice under this
Sub-Clause.

If the Engineer fails either to issue the Taking-Over Certificate or to reject the

Contractor's application within the period of 30 days, and if the Works or Section (as

the case may be) are substantially in accordance with the Contract, the Taking-Over
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Certificate shall be deemed to have been issued on the last day of that period.

102 Taking Over of Parts of the Works

1021

1022

1023

1024

The Engineer may, at the sole discretion of the Procuring Entity, issue a Taking-Over
Certificate for any part of the Permanent Works.
Narok County Government shall not use any part of the Works (other than as a
temporary measure which is either specified in the Contract or agreed by both Parties)
unless and until the Engineer has issued a Taking-Over Certificate for this part. However,
if Narok County Government does use any part of the Works before the Taking-Over
Certificate isissued:
a) The part which is used shall be deemed to have been taken over as from the date
on which it is used,
b) The Contractor shall cease to be liable for the care of such part as from this date,
when responsibility shall pass to the Procuring Entity, and
c) If requested by the Contractor, the Engineer shall issue a Taking-Over Certificate
for this part.
After the Engineer has issued a Taking-Over Certificate for a part of the Works, the
Contractor shall be given the earliest opportunity to take such steps as may be necessary
to carry out any outstanding Tests on Completion. The Contractor shall carry out these
Tests on Completion as soon as practicable before the expiry date of the relevant
Defects Notification Period.
If the Contractor incurs Cost as a result of Narok County Government taking over
and/or using a part of the Works, other than such use as is specified in the Contractor
agreed by the Contractor, the Contractor shall (i) give notice to the Engineer and (ii)
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any such
Cost-plus profit, which shall be included in the Contract Price. After receiving this notice,
the Engineer shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree
or determine this Cost and profit.
If a Taking-Over Certificate has been issued for a part of the Works (other than a
Section), the delay damages thereafter for completion of the remainder of the Works
shall be reduced. Similarly, the delay damages for the remainder of the Section (if any)
in which this part is included shall also be reduced. For any period of delay after the
date stated in this Taking-Over Certificate, the proportional reduction in these delay
damages shall be calculated as the proportion which the value of the part so certified
bears to the value of the Works or Section (as the case may be) as a whole. The Engineer
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine
these proportions. The provisions of this paragraph shall only apply to the daily rate of
delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the
maximum amount of these damages.

103 Interference with Tests on Completion

1031

If the Contractor is prevented, for more than 14 days, from carrying out the Tests on
Completion by a cause for which Narok County Government is responsible, Narok
County Government shall be deemed to have taken over the Works or Section (as the
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case may be) on the date when the Tests on Completion would otherwise have been
completed.

The Engineer shall then issue a Taking-Over Certificate accordingly, and the Contractor
shall carry out the Tests on Completion as soon as practicable, before the expiry date
of the Defects Notification Period. The Engineer shall require the Tests on Completion
to be carried out by giving 14 days' notice and in accordance with the relevant
provisions of the Contract.

1032 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out
the Tests on Completion, the Contractor shall give notice to the Engineer and shall be
entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:

a) An extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

b) Payment of any such Cost-plus profit, which shall be included in the Contract
Price.

1033 After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause 3.5
[Determinations] to agree or determine these matters.

104 Surfaces Requiring Reinstatement
Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part
of the Works shall not be deemed to certify completion of any ground or other surfaces
requiring reinstatement.

1. DEFECTS LIABILITY

1M1 Completion of Outstanding Work and Remedying Defects

111 In order that the Works and Contractor's Documents, and each Section, shall be in the
condition required by the Contract (fair wear and tear excepted) by the expiry date of
the relevant Defects Notification Period or as soon as practicable thereafter, the
Contractor shall:

a) complete any work which is outstanding on the date stated in a Taking-Over
Certificate, within such reasonable time as is instructed by the Engineer, and

b) execute all work required to remedy defects or damage, as may be notified by (or
on behalf of) Narok County Government on or before the expiry date of the
Defects Notification Period for the Works or Section (as the case may be).

112 If a defect appears or damage occurs, the Contractor shall be notified accordingly, by
(or on behalf of) the Procuring Entity.

N2 Cost of Remedying Defects

1121 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding
Work and Remedying Defects] shall be executed at the risk and cost of the Contractor,
if and to the extent that the work is attributable to:

a) Any design for which the Contractor is responsible,
b) Plant, Materials or workmanship not being in accordance with the Contract, or
c) Failure by the Contractor to comply with any other obligation.

1122 If and to the extent that such work is attributable to any other cause, the Contractor

shall be notified promptly by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3
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[Variation Procedure] shall apply.

1.3 Extension of Defects Notification Period

1131

132

Narok County Government shall be entitled subject to Sub-Clause 2.5 [Procuring
Entity's Claims] to an extension of the Defects Notification Period for the Works or a
Section if and to the extent that the Works, Section or a major item of Plant (as the case
may be, and after taking over) cannot be used for the purposes for which they are
intended by reason of a defect or by reason of damage attributable to the Contractor.
However, a Defects Notification Period shall not be extended by more than two years.
If delivery and/or erection of Plant and/or Materials was suspended under Sub-Clause
8.8 [Suspension of Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend
Work], the Contractor's obligations under this Clause shall not apply to any defects or
damage occurring more than two years after the Defects Notification Period for the
Plant and/or Materials would otherwise have expired.

14 Failure to Remedy Defects

1141

142

1143

If the Contractor fails to remedy any defector damage within a reasonable time, a date
may be fixed by (or on behalf of) the Procuring Entity, on or by which the defect or
damage is to be remedied. The Contractor shall be given reasonable notice of this date.

If the Contractor fails to remedy the defect or damage by this notified date and this

remedial work was to be executed at the cost of the Contractor under Sub-Clause 11.2

[Cost of Remedying Defects], Narok County Government may (at his option):

a) Carry out the work itself or by others, in a reasonable manner and at the
Contractor's cost, but the Contractor shall have no responsibility for this work; and
the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to
Narok County Government the costs reasonably incurred by Narok County
Government in remedying the defect or damage;

b) Require the Engineer to agree or determine a reasonable reduction in the Contract
Price in accordance with Sub-Clause3.5 [Determinations]; or

c) If the defect or damage deprives Narok County Government of substantially the
whole benefit of the Works or any major part of the Works, terminate the Contract
as a whole, or in respect of such major part which cannot be put to the intended
use.

Without prejudice to any other rights, under the Contractor otherwise, Narok County

Government shall then be entitled to recover all sums paid for the Works or for such

part (as the case may be), plus financing costs and the cost of dismantling the same,

clearing the Site and returning Plant and Materials to the Contractor.

1.5 Removal of Defective Work

If the defect or damage cannot be remedied expeditiously on the Site and Narok
County Government gives consent, the Contractor may remove from the Site for the
purposes of repair such items of Plant as are defective or damaged. This consent may
require the Contractor to increase the amount of the Performance Security by the full
replacement cost of these items, or to provide other appropriate security.

1.6 Further Tests
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161  If the work of remedying of any defect or damage may affect the performance of the
Works, the Engineer may require the repetition of any of the tests described in the
Contract. The requirement shall be made by notice within 30 days after the defect or
damage is remedied.

1162 These tests shall be carried out in accordance with the terms applicable to the previous
tests, except that hey shall be carried out at the risk and cost of the Party liable, under
Sub-Clause 11.2 [Cost of Remedying Defects], for the cost of the remedial work.

1.7 Right of Access
Until the Performance Certificate has been issued, the Contractor shall have such right
of access to the Works as is reasonably required in order to comply with this Clause,
except as may be inconsistent with the Procuring Entity's reasonable security
restrictions.

1.8 Contractor to Search
The Contractor shall, if required by the Engineer, search for the cause of any defect,
under the direction of the Engineer. Unless the defect is to be remedied at the cost of
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the
search plus profit shall be agreed or determined by the Engineer in accordance with
Sub-Clause 3.5 [Determinations] and shall be included in the Contract Price.

19 Completion Certificate

1191  Performance of the Contractor's obligations shall not be considered to have been
completed until the Engineer has issued the Performance Certificate to the Contractor,
stating the date on which the Contractor completed his obligations under the Contract.

1192 The Engineer shall issue the Performance Certificate within 30 days after the latest of
the expiry dates of the Defects Notification Periods, or as soon thereafter as the
Contractor has supplied all the Contractor's Documents and completed and tested all
the Works, including remedying any defects. A copy of the Performance Certificate shall
be issued to the Procuring Entity.

1193  Only the Performance Certificate shall be deemed to constitute acceptance of the
Works.

1110 Unfulfilled Obligations
After the Performance Certificate has been issued, each Party shall remain liable for the
fulfilment of any obligation which remains unperformed at that time. For the purposes
of determining the nature and extent of unperformed obligations, the Contract shall
be deemed to remain in force.

1M Clearance of Site

111 Upon receiving the Performance Certificate, the Contractor shall remove any
remaining Contractor's Equipment, surplus material, wreckage, rubbish and
Temporary Works from the Site.

M2 If all these items have not been removed within 30 days after receipt by the Contractor
of the Performance Certificate, Narok County Government may sell or otherwise
dispose of any remaining items. Narok County Government shall be entitled to be
paid the costs incurred in connection with, or attributable to, such sale or disposal and
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restoring the Site.

Any balance of the moneys from the sale shall be paid to the Contractor. If these
moneys are less than the Procuring Entity's costs, the Contractor shall pay the
outstanding balance to the Procuring Entity.

122  MEASUREMENT AND EVALUATION
121 Works to be Measured

1211

1212

1213

1214

122

123
1231

The Works shall be measured, and valued for payment, in accordance with this Clause.
The Contractor shall show in each application under Sub-Clauses 14.3 [Application for
Interim Payment Certificates], 14.10 [Statement on Completion] and 14.11 [Application
for Final Payment Certificate] the quantities and other particulars detailing the amounts
which he considers to be entitled under the Contract.
Whenever the Engineer requires any part of the Works to be measured, reasonable
notice shall be given to the Contractor's Representative, who shall:
a) promptly either attend or send another qualified representative to assist the
Engineer in making the measurement, and
(b) supply any particulars requested by the Engineer.
If the Contractor fails to attend or send a representative, the measurement made
by (or on behalf of) the Engineer shall be accepted as accurate.
Except as otherwise stated in the Contract, wherever any Permanent Works are to be
measured from records, these shall be prepared by the Engineer. The Contractor shall,
as and when requested, attend to examine and agree the records with the Engineer,
and shall sign the same when agreed. If the Contractor does not attend, the records
shall be accepted as accurate.
If the Contractor examines and disagrees the records, and/or does not sign them as
agreed, then the Contractor shall give notice to the Engineer of the respects in which
the records are asserted to be inaccurate. After receiving this notice, the Engineer shall
review the records and either confirm or vary them and certify the payment of the
undisputed part. If the Contractor does not so give notice to the Engineer within 14

days after being requested to examine the records, they shall be accepted as accurate.

Method of Measurement

Except as otherwise stated in the Contract and notwithstanding local practice:

a) Measurement shall be made of the net actual quantity of each item of the
Permanent Works, and

b) The method of measurement shall be in accordance with the Bills of Quantities
or other applicable Schedules.

Evaluation

Except as otherwise stated in the Contract, the Engineer shall proceed in accordance

with Sub-Clause

3.5 [Determinations] to agree or determine the Contract Price by evaluating each

item of work, applying the measurement agreed or determined in accordance with
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1232

1233

1234

1235

124

the above Sub-Clauses 12.1 and 12.2 and the appropriate rate or price for the item.
For each item of work, the appropriate rate or price for the item shall be the rate or
price specified for such item in the Contractor, if there is no such item, specified for
similar work.
Any item of work included in the Bills of Quantities for which no rate or price was
specified shall be considered as included in other rates and prices in the Bills of
Quantities and will not be paid for separately.
However, a new rate or price shall be appropriate for an item of work if:
a) 1) the measured quantity of the item is changed by more than 25% from the
quantity of this item in the Bills of Quantities or another Schedule,
i) This change in quantity multiplied by such specified rate for this item
exceeds 0.25% of the Accepted Contract Amount,
iii)  This change in quantity directly changes the Cost per unit quantity of this
item by more than 1%, and
IV)  This item is not specified in the Contract as a “fixed rate item”; or
b) i) the work is instructed under Clause 13 [Variations and Adjustments],
i) no rate or price is specified in the Contract for this item, and
iii)  no specified rate or price is appropriate because the item of work is not of
similar character, or is not executed under similar conditions, as any item
in the Contract.

Each new rate or price shall be derived from any relevant rates or prices in the
Contract, with reasonable adjustments to take account of the matters described in
sub-paragraph (a) and/or (b), as applicable. If no rates or prices are relevant for the
derivation of a new rate or price, it shall be derived from the reasonable Cost of
executing the work, together with profit, taking account of any other relevant
matters.
Until such time as an appropriate rate or price is agreed or determined, the Engineer
shall determine a provisional rate or price for the purposes of Interim Payment
Certificates as soon as the concerned work commences.
Where the contract price is different from the corrected tender price, in order to ensure
the contractor is not paid less or more relative to the contract price (which would be
the tender price), payment valuation certificates and variation orders on omissions and
additions valued based on rates in the Bill of Quantities or schedule of rates in the
Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price—tender
price)/tender price X 100.
Omissions
Whenever the omission of any work forms part (or all) of a Variation, the value of
which has not been agreed, if:
a) the Contractor will incur (or has incurred) cost which, if the work had not been
omitted, would have been deemed to be covered by a sum forming part of the
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Accepted Contract Amount;

b) the omission of the work will result (or has resulted) in this sum not forming part
of the Contract Price; and

c) this cost is not deemed to be included in the evaluation of any substituted work;
then the Contractor shall give notice to the Engineer accordingly, with supporting
particulars. Upon receiving this notice, the Engineer shall proceed in accordance
with Sub-Clause 3.5 [Determinations] to agree or determine this cost, which shall
be included in the Contract Price.

13. VARIATIONS AND ADJUSTMENTS
131 Right to Vary

1311

1312

1313

132
1321

1322

Variations may be initiated by the Engineer at any time prior to issuing the Taking-Over
Certificate for the Works, either by an instruction or by a request for the Contractor to
submit a proposal.

The Contractor shall execute and be bound by each Variation, unless the Contractor

promptly gives notice to the Engineer stating (with supporting particulars) that (i) the

Contractor cannot readily obtain the Goods required for the Variation, or (ii) such

Variation triggers a substantial change in the sequence or progress of the Works. Upon

receiving this notice, the Engineer shall cancel, confirm or vary the instruction.

Each Variation may include:

a) Changes to the quantities of any item of work included in the Contract
(however, such changes do not necessarily constitute a Variation),

b) Changes to the quality and other characteristics of any item of work,

c¢) Changes to the levels, positions and/or dimensions of any part of the Works,

d) Omission of any work unless it is to be carried out by others,

e) Any additional work, Plant, Materials or services necessary for the Permanent
Works, including any associated Tests on Completion, boreholes and other testing
and exploratory work, or

f)  Changes to the sequence or timing of the execution of the Works.

The Contractor shall not make any alteration and/or modification of the Permanent

Works, unless and until the Engineer instructs or approves a Variation.

Value Engineering

The Contract or may, at any time, submit to the Engineer a written proposal which (in

the Contractor's opinion) will, if adopted, (i) accelerate completion, (ii) reduce the

cost to Narok County Government of executing, maintaining or operating the Works,

(iii) improve the efficiency or value to Narok County Government of the completed

Works, or (iv) otherwise be of benefit to the Procuring Entity.

The proposal shall be prepared at the cost of the Contract or and shall include the

items listed in Sub- Clause 13.3 [Variation Procedure].

If a proposal, which is approved by the Engineer, includes a change in the design of

part of the Permanent Works, then unless otherwise agreed by both Parties:

a) The Contractor shall design this part,

b) Sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations]
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1323
133
1331

1332

1333

shall apply, and

c) If this change results in a reduction in the contract value of this part, the Engineer
shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or
determine a fee, which shall be included in the Contract Price. This fee shall be half

(50%) of the difference between the following amounts:

i) such reduction in contract value, resulting from the change, excluding
adjustments under Sub-Clause 13.7 [Adjustments for Changes in Legislation]
and Sub-Clause 13.8 [Adjustments for Changes in Cost], and

i) the reduction (if any) in the value to Narok County Government of the varied
works, taking account of any reductions in quality, anticipated life or
operational efficiencies.

However, if amount (i) is less than amount (ii), there shall not be a fee.

Variation Procedure

If the Engineer requests a proposal, prior to instructing a Variation, the Contractor shall

respond in writing as soon as practicable, either by giving reasons why he cannot

comply (if this is the case) or by submitting:

a) a description of the proposed work to be performed and a programme for its
execution,

b) the Contractor's proposal for any necessary modifications to the programme
according to Sub-Clause 8.3 [Programme] and to the Time for Completion, and

¢) the Contractor's proposal for evaluation of the Variation.

The Engineer shall, as soon as practicable after receiving such proposal (under Sub-

Clause 13.2 [Value Engineering] or otherwise), respond with approval, disapproval or

comments. The Contractor shall not delay any work whilst awaiting a response.

Each instruction to execute a Variation, with any requirements for the recording of

Costs, shall be issued by the Engineer to the Contractor, who shall acknowledge

receipt.

Each Variation shall be evaluated in accordance with Clause 12 [Measurement and

Evaluation], unless the Engineer instructs or approves otherwise in accordance with

this Clause.

134 Payment in Applicable Currencies

135
1351

If the Contract provides for payment of the Contract Price in more than one currency,
then whenever an adjustment is agreed, approved or determined as stated above, the
amount payable in each of the applicable currencies shall be specified. For this purpose,
reference shall be made to the actual or expected currency proportions of the Cost of
the varied work, and to the proportions of various currencies specified for payment
of the Contract Price.

Provisional Sums

Each Provisional Sum shall only be used, in whole or in part, in accordance with the
Engineer's instructions, and the Contract Price shall be adjusted accordingly. The total
sum paid to the Contractor shall include only such amounts, for the work, supplies or
services to which the Provisional Sum relates, as the Engineer shall have instructed. For
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1352

136
1361

1362

1363

13.7
13.7.1

13.72

each Provisional Sum, the Engineer may instruct:

a) Work to be executed (including Plant, Materials or services to be supplied) by
the Contractor and valued under Sub-Clause 13.3 [Variation Procedure]; and/or

b) Plant, Materials or services to be purchased by the Contractor, from a nominated

Subcontractor (as defined in Clause 5 [Nominated Subcontractors]) or otherwise;

and for which there shall be included in the Contract Price:

i) The actual amounts paid (or due to be paid) by the Contractor, and

i) A sum for overhead charges and profit, calculated as a percentage of these

actual amounts by applying the relevant percentage rate (if any) stated in
the appropriate Schedule.

iii) If there is no such rate, the percentage rate stated in the SCC shall be applied.
The Contractor shall, when required by the Engineer, produce quotations, invoices,
vouchers and accounts or receipts in substantiation.

Daywork

For work of a minor or incidental nature, the Engineer may instruct that a Variation
shall be executed on a daywork basis. The work shall then be valued in accordance
with the Daywork Schedule included in the Contract, and the following procedure
shall apply. If a Daywork Schedule is not included in the Contract, this Sub-Clauses hall
not apply.

Before ordering Goods for the work, the Contractor shall submit quotations to the
Engineer. When applying for payment, the Contractor shall submit invoices, vouchers
and accounts or receipts for any Goods.

Except for any items for which the Daywork Schedule specifies that payment is not
due, the Contractor shall deliver each day to the Engineer accurate statements in
duplicate which shall include the following details of the resources used in executing
the previous day's work:

a) The names, occupations and time of Contractor's Personnel,

b) The identification, type and time of Contractor's Equipment and Temporary

Works, and
¢) The quantities and types of Plant and Materials used.

One copy of each statement will, if correct, or when agreed, be signed by the Engineer
and returned to the Contractor. The Contractor shall then submit priced statements of
these resources to the Engineer, prior to their inclusion in the next Statement under
Sub-Clause 14.3 [Application for Interim Payment Certificates].

Adjustments for Changes in Legislation

The Contract Price shall be adjusted to take account of any increase or decrease in Cost
resulting from a change in the Laws of the Country (including the introduction of new
Laws and the repeal or modification of existing Laws) or in the judicial or official
governmental interpretation of such Laws, made after the Base Date, which affect the
Contractor in the performance of obligations under the Contract.

If the Contract or suffers (or will suffer) delay and/or incurs (or will incur) additional
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1373

138
1381

1382

1383

Cost as a result of these changes in the Laws or in such interpretations, made after the
Base Date, the Contractor shall give notice to the Engineer and shall be entitled subject
to Sub-Clause 20.1 [Contractor's Claims] to:
a) An extension of time for any such delay, if completion is or will be delayed,
under Sub-Clause 8.4 [Extension of Time for Completion], and
b) Payment of any such Cost, which shall be included in the Contract Price.
After receiving this notice, the Engineer shall proceed in accordance with Sub-
Clause 3.5 [Determinations] to agree or determine these matters.
Not withstanding the foregoing, the Contractor shall not be entitled to an extension
of time if the relevant delay has already been taken into account in the determination
of a previous extension of time and such Cost shall not be separately paid if the same
shall already have been taken into account in the indexing of any inputs to the table
of adjustment data in accordance with the provisions of Sub-Clause
13.8 [Adjustments for Changes in Cost].
Adjustments for Changes in Cost
In this Sub-Clause, “table of adjustment data” means the completed table of
adjustment data for local and foreign currencies included in the Schedules. If there is
no such table of adjustment data, this Sub- Clause shall not apply.
If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for
rises or falls in the cost of labor, Goods and other inputs to the Works, by the addition
or deduction of the amounts determined by the formulae prescribed in this Sub-Clause.
To the extent that full compensation for any rise or fall in Costs is not covered by the
provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to
have included amounts to cover the contingency of other rises and falls in costs.
The adjustment to be applied to the amount otherwise payable to the Contractor, as
valued in accordance with the appropriate Schedule and certified in Payment
Certificates, shall be determined from formulae for each of the currencies in which the
Contract Price is payable. No adjustment is to be applied to work valued on the basis
of Cost or current prices. The formulae shall be of the following general type:

Pn =a+ b Ln/ Lo + c En/fEo + d Mn/Mo + ...... where:

“Pn” is the adjustment multiplier to be applied to the estimated contract value in
the relevant currency of the work carried out in period “n”, this period being a
month unless otherwise stated in the SCC;

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing

the non-adjustable portion in contractual payments;

“b”, “c”, “d”, ... are coefficients representing the estimated proportion of each cost
element related to the execution of the Works, as stated in the relevant table of
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1384

1385

1386

1387

1388

adjustment data; such tabulated cost elements may be indicative of resources such
as labor, equipment and materials;

“Ln”, “En”, “Mn”, ... are the current cost indices or reference prices for period “n”,
expressed in the relevant currency of payment, each of which is applicable to the
relevant tabulated cost element on the date 49 days prior to the last day of the
period (to which the particular Payment Certificate relates); and

“Lo”, “Eo”, “Mo” ... are the base cost indices or reference prices, expressed in the
relevant currency of payment, each of which is applicable to the relevant tabulated
cost element on the Base Date.

The cost indices or reference prices stated in the table of adjustment data shall be used.
If their source is in doubt, it shall be determined by the Engineer. For this purpose,
reference shall be made to the values of the indices at stated dates (quoted in the
fourth and fifth columns respectively of the table) for the purposes of clarification of
the source; although these dates (and thus these values) may not correspond to the
base cost indices.

In cases where the “currency of index” is not the relevant currency of payment, each
index shall be converted into the relevant currency of payment at the selling rate,
established by the central Procuring Entity of the Country, of this relevant currency on
the above date for which the index is required to be applicable.

Until such time as each current cost index is available, the Engineer shall determine a
provisional index for the issue of Interim Payment Certificates. When a current cost
index is available, the adjustment shall be recalculated accordingly.

If the Contractor fails to complete the Works within the Time for Completion,
adjustment of prices thereafter shall be made using either (i) each index or price
applicable on the date 49 days prior to the expiry of the Time for Completion of the
Works, or (ii) the current index or price, whichever is more favorable to the Procuring
Entity.

The weightings (coefficients) for each of the factors of cost stated in the table(s) of
adjustment data shall only be adjusted if they have been rendered unreasonable,
unbalanced or inapplicable, as a result of Variations.

14. CONTRACT PRICE AND PAYMENT
141 The Contract Price

14.11

Unless otherwise stated in the Particular Conditions:

a) the Contract Price shall be agreed or determined under Sub-Clause 12.3
[Evaluation] and be subject to adjustments in accordance with the Contract;

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under
the Contract, and the Contract Price shall not be adjusted for any of these costs
except as stated in Sub-Clause 13.7 [Adjustments for Changes in Legislation];

¢) any quantities which may be set out in the Bills of Quantities or other Schedule
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1412

1413

are estimated quantities and are not to be taken as the actual and correct
quantities:
i) of the Works which the Contractor is required to execute, or
i) for the purposes of Clause 12 [Measurement and Evaluation]; and
d) the Contractor shall submit to the Engineer, within 30 days after the
Commencement Date, a proposed breakdown of each lumpsum price in the
Schedules.
The Engineer may take account of the breakdown when preparing Payment
Certificates, but shall not be bound by it.
Notwithstanding the provisions of subparagraph (b), Contractor's Equipment,
including essential spare parts there for, imported by the Contractor for the sole
purpose of executing the Contract shall be exempt from the payment of import duties
and taxes upon importation.

142 Advance Payment

1421

1422

1423

1424

Narok County Government shall make an advance payment, as an interest- free loan

for mobilization and cashflow support, when the Contractor submits a guarantee in
accordance with this Sub-Clause. The total advance payment, the number and timing
of instalments (if more than one), and the applicable currencies and proportions, shall
be as stated in the SCC. Unless and until Narok County Government receives this
guarantee, or if the total advance payment is not stated in the SCC, this Sub-Clause
shall not apply.
The Engineer shall deliver to Narok County Government and to the Contractor an
Interim Payment Certificate for the advance payment or its first instalment after
receiving a Statement (under Sub-Clause 14.3 [Application for Interim Payment
Certificates]) and after Narok County Government receives (i) the Performance
Security in accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee
in amounts and currencies equal to the advance payment. This guarantee shall be
issued by a reputable Procuring Entity or financial institution selected by the
Contractor and shall be in the form annexed to the Particular Conditions or in another
form approved by the Procuring Entity.
The Contractor shall ensure that the guarantee is valid and enforceable until the
advance payment has been repaid, but its amount shall be progressively reduced by
the amount repaid by the Contractor as indicated in the Payment Certificates. If the
terms of the guarantee specify its expiry date, and the advance payment has not been
repaid by the date 30 days prior to the expiry date, the Contractor shall extend the
validity of the guarantee until the advance payment has been repaid.

Unless stated otherwise in the SCC, the advance payment shall be repaid through
percentage deductions from the interim payments determined by the Engineer in
accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates], as follows:
a) Deductions shall commence in the next interim Payment Certificate following that

in which the total of all certified interim payments (excluding the advance
payment and deductions and repayments of retention) exceeds 30 percent (30%)
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1425

of the Accepted Contract Amount less Provisional Sums; and
b) Deductions shall be made at the amortization rate stated in the SCC of the amount
of each Interim Payment Certificate (excluding the advance payment and
deductions for its repayments as well as deductions for retention money) in the
currencies and proportions of the advance payment until such time as the advance
payment has been repaid; provided that the advance payment shall be completely
repaid prior to the time when 90 percent (90%) of the Accepted Contract
Amount less Provisional Sums has been certified for payment.
If the advance payment has not been repaid prior to the issue of the Taking-Over
Certificate for the Works or prior to termination under Clause 15 [Termination by
Procuring Entity], Clause 16 [Suspension and Termination by Contractor] or Clause 19
[Force Majeure] (as the case may be), the whole of the balance then outstanding shall
immediately become due and in case of termination under Clause 15 [Termination by
Procuring Entity], except for Sub-Clause 15.5 [Procuring Entity's Entitlement to
Termination for Convenience], payable by the Contractor to the Procuring Entity.

14.3 Application for Interim Payment Certificates

1431

1432

The Contractor shall submit a Statement in six copies to the Engineer after the end of
each month, in a form approved by the Engineer, showing in detail the amounts to
which the Contractor considers itself to been titled, together with supporting
documents which shall include the report on the progress during this month in
accordance with Sub-Clause 4.21 [Progress Reports].

The Statement shall include the following items, as applicable, which shall be expressed

in the various currencies in which the Contract Price is payable, in the sequence listed:

a) the estimated contract value of the Works executed and the Contractor's
Documents produced up to the end of the month (including Variations but
excluding items described in sub-paragraphs (b) to (g) below);

b) any amounts to be added and deducted for changes in legislation and changes in
cost, in accordance with Sub-Clause 13.7 [Adjustments for Changes in Legislation]
and Sub-Clause 13.8 [Adjustments for Changes in Cost];

¢) any amount to be deducted for retention, calculated by applying the percentage
of retention stated in the SCC to the total of the above amounts, until the amount
so retained by Narok County Government reaches the limit of Retention Money
(if any) stated in the SCC;

d) any amounts to be added for the advance payment and (if more than one
instalment) and to be deducted for its repayments in accordance with Sub-Clause
14.2 [Advance Payment];

e) any amounts to be added and deducted for Plant and Materials in accordance
with Sub-Clausel4.5[Plant and Materials intended for the Works];

f) any other additions or deductions which may have become due under the
Contract or otherwise, including those under Clause 20 [Claims, Disputes and
Arbitration]; and

g) the deduction of amounts certified in all previous Payment Certificates.
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1433

Where the contract price is different from the corrected tender price, in order to ensure
the contractor is not paid less or more relative to the contract price (which would be
the tender price), payment valuation certificates and variation orders on omissions
and additions valued based on rates in the Bill of Quantities or schedule of rates in the

Tender, will be adjusted by a plus or minus percentage. The percentage already

worked out during tender evaluation is worked out as follows: (corrected tender
price—tender price)/tender priceX100.

144 Schedule of Payments

1441

1442

145
1451

1452

If the Contract includes a schedule of payments specifying the instalments in which the
Contract Price will be paid, then unless otherwise stated in this schedule:

a) The instalments quoted in this schedule of payments shall be the estimated
contract values for the purposes of sub-paragraph (a) of Sub-Clause 14.3
[Application for Interim Payment Certificates];

b) Sub-Clausel4.5[Plant and Materials intended for the Works] shall not apply; and

c) If these instalments are not defined by reference to the actual progress achieved in
executing the Works, and if actual progress is found to be less or more than that
on which this schedule of payments was based, then the Engineer may proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine revised
instalments, which shall take account of the extent to which progress is less or
more than that on which the instalments were previously based.

If the Contract does not include a schedule of payments, the Contractor shall submit

non-binding estimates of the payments which he expects to become due during each

quarterly period. The first estimate shall be submitted within 42 days after the

Commencement Date. Revised estimates shall be submitted at quarterly intervals, until

the Taking-Over Certificate has been issued for the Works.

Plant and Materials intended for the Works (see SCC for lists)

If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-

paragraph (e) of Sub-Clause 14.3, (i) an amount for Plant and Materials which have

been sent to the Site for incorporation in the Permanent Works, and (ii) a reduction
when the contract value of such Plant and Materials is included as part of the

Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim

Payment Certificates].

If the lists referred to in sub-paragraphs (b) (i) or (c) (i) below are not included in the

Schedules, this Sub-Clause shall not apply. The Engineer shall determine and certify

each addition if the following conditions are satisfied:

a) The Contractor has:

i) Kept satisfactory records (including the orders, receipts, Costs and use of
Plant and Materials) which are available for inspection, and
i) Submitted a statement of the Cost of acquiring and delivering the Plant and
Materials to the Site, supported by satisfactory evidence; and either:
b) The relevant Plant and Materials:
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1453

1454

i) Are those listed in the Schedules for payment when shipped,
i) Have been shipped to the Country, enroute to the Site, in accordance with
the Contract; and
iii) are described in a clean shipped bill of lading or other evidence of shipment,
which has been submitted to the Engineer together with evidence of payment
of freight and insurance, any other documents reasonably required, and an
Procuring Entity guarantee in a form and issued by an entity approved by
Narok County Government in amounts and currencies equal to the amount
due under this Sub- Clause: this guarantee may be in a similar form to the form
referred to in Sub-Clause 14.2[Advance Payment] and shall be valid until the
Plant and Materials are properly stored on Site and protected against loss,
damage or deterioration;
¢) the relevant Plant and Materials:
i) are those listed in the Schedules for payment when delivered to the Site, and
i) have been delivered to and are properly stored on the Site, are protected
against loss, damage or deterioration, and appear to be in accordance with
the Contract.
The additional amount to be certified shall be the equivalent of eighty percent (80%)
of the Engineer's determination of the cost of the Plant and Materials (including
delivery to Site), taking account of the documents mentioned in this Sub-Clause and
of the contract value of the Plant and Materials.
The currencies for this additional amount shall be the same as those in which payment
will become due when the contract value is included under sub-paragraph (a) of Sub-
Clause 14.3 [Application for Interim Payment Certificates]. At that time, the Payment
Certificate shall include the applicable reduction which shall be equivalent to, and in
the same currencies and proportions as, this additional amount for the relevant Plant
and Materials.

14.6 Issue of Interim Payment Certificates

1461

1462

No amount will be certified or paid until Narok County Government has received
and approved the Performance Security. Thereafter, the Engineer shall, within 30 days
after receiving a Statement and supporting documents, deliver to Narok County
Government and to the Contractor an Interim Payment Certificate which shall state
the amount which the Engineer fairly determines to be due, with all supporting
particulars for any reduction or withholding made
However, prior to issuing the Taking-Over Certificate for the Works, the Engineer shall
not be bound to issue an Interim Payment Certificate in an amount which would (after
retention and other deductions) be less than the minimum amount of Interim Payment
Certificates (if any) stated in the SCC. In this event, the Engineer shall give notice to
the Contractor accordingly.
An Interim Payment Certificate shall not be withheld for any other reason, although:
a) if anything supplied or work done by the Contractor is not in accordance with the
Contract, the cost of rectification or replacement may be withheld until
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1463

rectification or replacement has been completed; and/or
b) if the Contractor was or is failing to perform any work or obligation in accordance
with the Contract, and had been so notified by the Engineer, the value of this
work or obligation may be withheld until the work or obligation has been
performed.
The Engineer may in any Payment Certificate make any correction or modification
that should properly be made to any previous Payment Certificate. A Payment
Certificate shall not be deemed to indicate the Engineer's acceptance, approval,
consent or satisfaction.

147 Payment

14.7.1

14.72

Narok County Government shall pay to the Contractor:

a) The first instalment of the advance payment within 42 days after issuing the Letter
of Acceptance or within 21 days after receiving the documents in accordance with
Sub-Clause 4.2 [Performance Security] and Sub-Clause 14.2 [Advance Payment],
whichever is later;

b) the amount certified in each Interim Payment Certificate within 56 days after the
Engineer receives the Statement and supporting documents; or, at a time when
the Procuring Entity's loan or credit (from which part of the payments to the
Contractor is being made) is suspended, the amount shown on any statement
submitted by the Contractor within 14 days after such statement is submitted, any
discrepancy being rectified in the next payment to the Contractor; and

¢) the amount certified in the Final Payment Certificate within 56 days after Narok
County Government receives this Payment Certificate; or, at a time when the
Procuring Entity's loan or credit (from which part of the payments to the
Contractor is being made) is suspended, the undisputed amount shown in the
Final Statement within 56 days after the date of notification of the suspension in
accordance with Sub-Clause 16.2 [Termination by Contractor].

Payment of the amount due in each currency shall be made in to Narok County

Government account, nominated by the Contractor, in the payment country (for

this currency) specified in the Contract.

148 Delayed Payment

1481

1482

If the Contractor does not receive payment in accordance with Sub-Clause 14.7
[Payment], the Contractor shall be entitled to receive financing charges compounded
monthly on the amount unpaid during the period of delay. This period shall be
deemed to commence on the date for payment specified in Sub-Clause 14.7 [Payment],
irrespective (in the case of its sub-paragraph (b)) of the date on which any Interim
Payment Certificate is issued.

Unless otherwise stated in the Particular Conditions, these financing charges shall be
calculated at the annual rate of three percentage points above the discount rate of the
central Procuring Entity in the country of the currency of payment, or if not available,
the inter-Procuring Entity offered rate, and shall be paid in such currency.

The Contractor shall be entitled to this payment without formal notice or certification,
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and without prejudice to any other right or remedy.

149 Payment of Retention Money

1491

1492

1493

1494

1495

1496

When the Taking-Over Certificate has been issued for the Works, the first half of the
Retention Money shall be certified by the Engineer for payment to the Contractor. If
a Taking-Over Certificate is issued for a Section or part of the Works, a proportion of
the Retention Money shall be certified and paid. This proportion shall be half (50%)
of the proportion calculated by dividing the estimated contract value of the Section
or part, by the estimated final Contract Price.

Promptly after the latest of the expiry dates of the Defects Notification Periods, the
outstanding balance of the Retention Money shall be certified by the Engineer for
payment to the Contractor. If a Taking-Over Certificate was issued for a Section, a
proportion of the second half of the Retention Money shall be certified and paid
promptly after the expiry date of the Defects Notification Period for the Section. This
proportion shall be half (50%) of the proportion calculated by dividing the estimated
contract value of the Section by the estimated final Contract Price.

However, if any work remains to be executed under Clause 11 [Defects Liability], the
Engineer shall be entitled to withhold certification of the estimated cost of this work
until it has been executed.

When calculating these proportions, no account shall be taken of any adjustments
under Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8
[Adjustments for Changes in Cost].

Unless otherwise stated in the Particular Conditions, when the Taking-Over Certificate
has been issued for the Works and the first half of the Retention Money has been
certified for payment by the Engineer, the Contractor shall be entitled to substitute a
guarantee, in the form annexed to the Particular Conditions or in another form
approved by Narok County Government and issued by a reputable Procuring Entity
or financial institution selected by the Contractor, for the second half of the Retention
Money. The Contractor shall ensure that the guarantee is in the amounts and currencies
of the second half of the Retention Money and is valid and enforceable until the
Contract or has executed and completed the Works and remedied any defects, as
specified for the Performance Security in Sub-Clause 4.2. On receipt by Narok County
Government of the required guarantee, the Engineer shall certify and Narok County
Government shall pay the second half of the Retention Money. The release of the
second half of the Retention Money against a guarantee shall then be in lieu of the
release under the second paragraph of this Sub-Clause. Narok County Government
shall return the guarantee to the Contractor within 21 days after receiving a copy of
the Performance Certificate.

If the Performance Security required under Sub-Clause 4.2 is in the form of a demand
guarantee, and the amount guaranteed under it when the Taking-Over Certificate is
issued is more than half of the Retention Money, then the Retention Money guarantee
will not be required. If the amount guaranteed under the Performance Security when
the Taking-Over Certificate is issued is less than half of the Retention Money, the

Page 134 of 183



Section VII — Drawings

Retention Money guarantee will only be required for the difference between half of
the Retention Money and the amount guaranteed under the Performance Security.

14.10 Statement at Completion

Within 84 days after receiving the Taking-Over Certificate for the Works, the

Contractor shall submit to the Engineer six copies of a Statement at completion with

supporting documents, in accordance with Sub-Clause

14.3 [Application for Interim Payment Certificates], showing:

a) the value of all work done in accordance with the Contract up to the date stated
in the Taking-Over Certificate for the Works,

b) any further sums which the Contractor considers to be due, and

€) an estimate of any other amounts which the Contractor considers will become
due to him under the Contract. Estimated amounts shall be shown separately in
this Statement at completion.

The Engineer shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim

Payment Certificates].

14.11 Application for Final Payment Certificate

14111

1412

141.3

Within 56 days after receiving the Performance Certificate, the Contractor shall submit,
to the Engineer, six copies of a draft final statement with supporting documents
showing in detail in a form approved by the Engineer:
a) The value of all work done in accordance with the Contract, and
b) Any further sums which the Contractor considers to be due to him under the
Contractor otherwise.
If the Engineer disagrees with or cannot verify any part of the draft final statement,
the Contractor shall submit such further information as the Engineer may reasonably
require within 30 days from receipt of said draft and shall make such changes in the
draft as may be agreed between them. The Contractor shall then prepare and submit
to the Engineer the final statement as agreed. This agreed statement is referred to in
these Conditions as the “Final Statement”.
However, if, following discussions between the Engineer and the Contractor and any
changes to the draft final statement which are agreed, it becomes evident that a dispute
exists, the Engineer shall deliver to Narok County Government (with a copy to the
Contractor) an Interim Payment Certificate for the agreed parts of the draft final
statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4
[Obtaining Dispute Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the
Contractor shall then prepare and submit to Narok County Government (with a copy
to the Engineer) a Final Statement.

14.12 Discharge

When submitting the Final Statement, the Contractor shall submit a discharge which
confirms that the total of the Final Statement represents full and final settlement of all
moneys due to the Contractor under or in connection with the Contract. This
discharge may state that it becomes effective when the Contractor has received the
Performance Security and the outstanding balance of this total, in which event the
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discharge shall be effective on such date.

14.13 Issue of Final Payment Certificate

141311

(@)
(b)

Within 30 days after receiving the Final Statement and discharge in accordance with
Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12
[Discharge], the Engineer shall deliver, to Narok County Government and to the
Contractor, the Final Payment Certificate which shall state:

The amount which he fairly determines is finally due, and

After giving credit to Narok County Government for all amounts previously paid by
Narok County Government and for all sums to which Narok County Government is
entitled, the balance (if any) due from Narok County Government to the Contractor
or from the Contractor to the Procuring Entity, as the case may be.

14.13.1 If the Contractor has not applied for a Final Payment Certificate in accordance with

Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12
[Discharge], the Engineer shall request the Contractor to do so. If the Contractor fails
to submit an application within a period of 30 days, the Engineer shall issue the Final
Payment Certificate for such amount as he fairly determines to be due.

1414 Cessation of Procuring Entity's Liability

14141

14142

Narok County Government shall not be liable to the Contractor for any matter or
thing under or in connection with the Contract or execution of the Works, except to
the extent that the Contractor shall have included an amount expressly for it:

a) In the Final Statement and also

b) (Except for matters or things arising after the issue of the Taking-Over Certificate
for the Works) in the Statement at completion described in Sub-Clause
14.10[Statement at Completion].

However, this Sub-Clause shall not limit the Procuring Entity's liability under his
indemnification obligations, or the Procuring Entity's liability in any case of fraud,
deliberate default or reckless misconduct by the Procuring Entity.

1415 Currencies of Payment

The Contract Price shall be paid in the currency or currencies named in the Schedule
of Payment Currencies. If more than one currency is so named, payments shall be
made as follows:

a) If the Accepted Contract Amount was expressed in Local Currency only:

(i) The proportions or amounts of the Local and Foreign Currencies, and the
fixed rates of exchange to be used for calculating the payments, shall be as
stated in the Schedule of Payment Currencies, except as otherwise agreed by
both Parties;

i) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-
Clause 13.7 [Adjustments for Changes in Legislation] shall be made in the
applicable currencies and proportions; and

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause
14.3 [Application for Interim Payment Certificates] shall be made in the
currencies and proportions specified in sub- paragraph (a) (i) above;
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b)

c)

d)

payment of the damages specified in the SCC, shall be made in the currencies and
proportions specified in the Schedule of Payment Currencies;

other payments to Narok County Government by the Contractor shall be made
in the currency in which the sum was expended by the Procuring Entity, or in such
currency as may be agreed by both Parties;

if any amount payable by the Contractor to Narok County Government in a
particular currency exceeds the sum payable by Narok County Government to
the Contractor in that currency, Narok County Government may recover the
balance of this amount from the sums otherwise payable to the Contractor in
other currencies; and

if no rates of exchange are stated in the Schedule of Payment Currencies, they shall
be those prevailing on the Base Date and determined by the central Procuring

Entity of the Country.

15.  TERMINATION BY PROCURING ENTITY
151 Notice to Correct
If the Contractor fails to carry out any obligation under the Contract, the Engineer

may by notice require the Contractor to make good the failure and to remedy it within

a specified reasonable time.

152 Termination by Procuring Entity

1521

Narok County Government shall be entitled to terminate the Contract if the

Contractor:

a)

b)

d)

e)

f)

fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under

Sub-Clause 15.1 [Notice to Correct],

abandons the Works or otherwise plainly demonstrates the intention not to

continue performance of his obligations under the Contract,

without reasonable excuse fails:

(i) to proceed with the Works in accordance with Clause 8 [Commencement,
Delays and Suspension], or

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-

Clause

7.6 [Remedial Work], within 30 days after receiving it,

subcontracts the whole of the Works or as signs the Contract without the

required agreement,

becomes bankrupt or insolvent, goes into liquidation, has a receiving or

administration order made against him, compounds with his creditors, or carries

on business under a receiver, trustee or manager for the benefit of his creditors, or

if any act is done or event occurs which (under applicable Laws) has a similar effect

to any of these acts or events, or

gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity,

commission or other thing of value, as an inducement or reward:

i) for doing or forbearing to do any action in relation to the Contract, or
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1522

1523

i) for showing or for bearing to show favor or disfavor to any person in relation
to the Contract, or if any of the Contractor's Personnel, agents or
Subcontractors gives or offers to give (directly or indirectly) to any person
any such inducement or reward as is described in this sub-paragraph (f).
However, lawful inducements and rewards to Contractor's Personnel shall
not entitle termination, or

g) based on reasonable evidence, has engaged in Fraud and Corruption as defined in
paragraph 2.2 of the Appendix B to these General Conditions, in competing for
or in executing the Contract.

In any of these events or circumstances, Narok County Government may, upon giving

14 days' notice to the Contractor, terminate the Contract and expel the Contractor

from the Site. However, in the case of sub- paragraph (e) or (f) or (g), Narok County

Government may by notice terminate the Contract immediately.

The Procuring Entity's election to terminate the Contract shall not prejudice any

other rights of the Procuring Entity, under the Contract or otherwise.

The Contractor shall then leave the Site and deliver any required Goods, all

Contractor's Documents, and other design documents made by or for him, to the

Engineer. However, the Contractor shall use his lowest efforts to comply immediately

with any reasonable instructions included in the notice (i) for the assignment of any
subcontract, and (ii) for the protection of life or property or for the safety of the

Works.

After termination, Narok County Government may complete the Works and/or

arrange for any other entities to do so. Narok County Government and these entities
may then use any Goods, Contractor's Documents and other design documents made
by or on behalf of the Contractor.

Narok County Government shall then give notice that the Contractor's Equipment

and Temporary Works will be released to the Contractor at or near the Site. The

Contractor shall promptly arrange their removal, at the risk and cost of the

Contractor. However, if by this time the Contractor has failed to make a payment due

to the Procuring Entity, these items may be sold by Narok County Government in
order to recover this payment. Any balance of the proceeds shall then be paid to the

Contractor.

153 Valuation at Date of Termination

As soon as practicable after a notice of termination under Sub-Clause 15.2
[Termination by Procuring Entity] has taken effect, the Engineer shall proceed in
accordance with Sub-Clause 3.5 [Determinations] to agree or determine the value of
the Works, Goods and Contractor's Documents, and any other sums due to the
Contractor for work executed in accordance with the Contract.

154 Payment after Termination

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity]
has taken effect, Narok County Government may:
a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],
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b) Withhold further payments to the Contractor until the costs of execution,
completion and remedying of any defects, damages for delay in completion (if
any), and all other costs incurred by the Procuring Entity, have been established,
and/or

c) Recover from the Contractor any losses and damages incurred by Narok County
Government and any extra costs of completing the Works, after allowing for any
sum due to the Contractor under Sub-Clause 15.3 [Valuation at Date of
Termination]. After recovering any such losses, damages and extra costs, Narok
County Government shall pay any balance to the Contractor.

155 Procuring Entity's Entitlement to Termination for Convenience

1551

1552

Narok County Government shall be entitled to terminate the Contract, at any time
for the Procuring Entity's convenience, by giving notice of such termination to the
Contractor. The termination shall take effect 30 days after the later of the dates on
which the Contractor receives this notice or Narok County Government returns the
Performance Security. Narok County Government shall not terminate the Contract
under this Sub-Clause in order to execute the Works itself or to arrange for the Works
to be executed by another contractor or to avoid a termination of the Contract by
the Contractor under Clause 16.2[Termination by Contractor].

After this termination, the Contractor shall proceed in accordance with Sub-Clause
16.3 [Cessation of Work and Removal of Contractor's Equipment] and shall be paid in
accordance with Sub-Clause 16.4 [Payment on Termination].

156 Fraud and Corruption

Narok County Government requires compliance with the national law and
regulations against corruption. All available sanctions will apply where corruption is
detected.

16. SUSPENSION AND TERMINATION BY CONTRACTOR
161 Contractor's Entitlement to Suspend Work

1611

1612

1613

If the Engineer fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim
Payment Certificates] or Narok County Government fails to comply with Sub-Clause
2.4 [Procuring Entity's Financial Arrangements] or Sub- Clause 14.7 [Payment], the
Contractor may, after giving not less than 21days' notice to the Procuring Entity,
suspend work (or reduce the rate of work) unless and until the Contractor has received
the Payment Certificate, reasonable evidence or payment, as the case may be and as
described in the notice.

Notwithstanding the above, if Narok County Government has suspended
disbursements under the loan or credit from which payments to the Contractor are
being made, in whole or in part, for the execution of the Works, and no alternative
funds are available as provided for in Sub-Clause 2.4 [Procuring Entity's Financial
Arrangements], the Contractor may by notice suspend work or reduce the rate of
work at any time, but not less than 7 days after Narok County Government having
received the suspension notification from the Procuring Entity.

The Contractor's action shall not prejudice his entitlements to financing charges under
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1614

1615

1616

Sub-Clause 14.8 [Delayed Payment] and to termination under Sub-Clause

16.2[Termination by Contractor].

If the Contractor subsequently receives such Payment Certificate, evidence or payment

(as described in the relevant Sub-Clause and in the above notice) before giving a notice

of termination, the Contractor shall resume normal working as soon as is reasonably

practicable.

If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or

reducing the rate of work) in accordance with this Sub-Clause, the Contractor shall

give notice to the Engineer and shall be entitled subject to Sub-Clause 20.1

[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost-plus profit, which shall be included in the Contract
Price.

After receiving this notice, the Engineers hall proceed in accordance with Sub-Clause

3.5 [Determinations] to agree or determine these matters.

162 Termination by Contractor

1621

The Contractor shall be entitled to terminate the Contract if:

a) the Contractor does not receive the reasonable evidence within 42 days after
giving notice under Sub- Clause 16.1 [Contractor's Entitlement to Suspend Work]
in respect of a failure to comply with Sub-Clause 2.4 [Procuring Entity's Financial
Arrangements],

b) the Engineer fails, within 56 days after receiving a Statement and supporting
documents, to issue the relevant Payment Certificate,

¢) the Contractor does not receive the amount due under an Interim Payment
Certificate within 42 days after the expiry of the time stated in Sub-Clause 14.7
[Payment] within which payment is to be made (except for deductions in
accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),

d) Narok County Government substantially fails to perform his obligations under
the Contract in such manner as to materially and adversely affect the economic
balance of the Contract and/or the ability of the Contractor to perform the
Contract,

e) Narok County Government fails to comply with Sub-Clause 1.6 [Contract
Agreement] or Sub-Clause 1.7 [Assignment],

f) a prolonged suspension affects the whole of the Works as described in Sub-Clause
8.11 [Prolonged Suspension], or

g) Narok County Government becomes bankrupt or insolvent, goes into
liquidation, has a receiving or administration order made against him, compounds
with his creditors, or carries on business under a receiver, trustee or manager for
the benefit of his creditors, or if any act is done or event occurs which (under
applicable Laws) has a similar effect to any of these acts or events.

h) The Contractor does not receive the Engineer's instruction recording the
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1622

1623

agreement of both Parties on the fulfilment of the conditions for the
Commencement of Works under Sub-Clause 8.1 [Commencement of Works.
In any of these events or circumstances, the Contractor may, upon giving 14 days'
notice to the Procuring Entity, terminate the Contract. However, in the case of sub-
paragraph (f) or (g), the Contractor may by notice terminate the Contract
immediately.
In the event Narok County Government suspends the loan or credit from which part
or whole of the payments to the Contractor are being made, if the Contractor has not
received the sums due to him upon expiration of thel4 days referred to in Sub-Clause
14.7 [Payment] for payments under Interim Payment Certificates, the Contractor may,
without prejudice to the Contractor's entitlement to financing charges under Sub-
Clausel4.8 [Delayed Payment], take one of the following actions, namely (i) suspend
work or reduce the rate of work under Sub-Clause 16.1 above, or (ii) terminate the
Contract by giving notice to the Procuring Entity, with a copy to the Engineer, such
termination to take effect 14 days after the giving of the notice.
The Contractor's election to terminate the Contract shall not prejudice any other
rights of the Contractor, under the Contract or otherwise.

163 Cessation of Work and Removal of Contractor's Equipment

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to

Termination for Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-

Clause 19.6 [Optional Termination, Payment and Release] has taken effect, the

Contractor shall promptly:

a) Cease all further work, except for such work as may have been instructed by the
Engineer for the protection of life or property or for the safety of the Works,

b) Handover Contractor's Documents, Plant, Materials and other work, for which
the Contractor has received payment, and

¢) Remove all other Goods from the Site, except as necessary for safety, and leave
the Site.

164 Payment on Termination

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has

taken effect, Narok County Government shall promptly:

a) Return the Performance Security to the Contractor,

b) Pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination,
Payment and Release], and

¢) Pay to the Contractor the amount of any loss or damage sustained by the
Contractor as a result of this termination.

17. RISK AND RESPONSIBILITY
171 Indemmnities

1711

The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring
Entity's Personnel, and their respective agents, against and from all claims, damages,
losses and expenses (including legal fees and expenses) in respect of:
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(@)

(b)

1712

Bodily injury, sickness, disease or death, of any person whatsoever arising out of or in
the course of or by reason of the Contractor's design (if any), the execution and
completion of the Works and the remedying of any defects, unless attributable to any
negligence, willful actor breach of the Contract by the Procuring Entity, the Procuring
Entity's Personnel, or any of the irrespective agents, and

Damage to or loss of any property, real or personal (other than the Works), to the
extent that such damage or loss arises out of or in the course of or by reason of the
Contractor's design (if any), the execution and completion of the Works and the
remedying of any defects, unless and to the extent that any such damage or loss is
attributable to any negligence, willful act or breach of the Contract by the Procuring
Entity, the Procuring Entity's Personnel, the irrespective agents, or any one directly or
indirectly employed by any of them.

Narok County Government shall indemnify and hold harmless the Contractor, the
Contractor's Personnel, and their respective agents, against and from all claims,
damages, losses and expenses (including legal fees and expenses) in respect of (1) bodily
injury, sickness, disease or death, which is attributable to any negligence, willful act or
breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any
oftheir respective agents, and (2) the matters for which liability may be excluded from
insurance cover, as described in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3
[Insurance Against Injury to Persons and Damage to Property].

172 Contractor's Care of the Works

1721

1722

1723

1724

The Contractor shall take full responsibility for the care of the Works and Goods from
the Commencement Date until the Taking-Over Certificate is issued (or is deemed to
be issued under Sub-Clause 10.1 [Taking Over of the Works and Sections]) for the
Works, when responsibility for the care of the Works shall pass to the Procuring Entity.
If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or
part of the Works, responsibility for the care of the Section or part shall then pass to
the Procuring Entity.

After responsibility has accordingly passed to the Procuring Entity, the Contractor shall
take responsibility for the care of any work which is outstanding on the date stated in
a Taking-Over Certificate, until this outstanding work has been completed.

If any loss or damage happens to the Works, Goods or Contractor's Documents during
the period when the Contractor is responsible for their care, from any cause not listed
in Sub-Clause 17.3 [Procuring Entity's Risks], the Contractor shall rectify the loss or
damage at the Contractor's risk and cost, so that the Works, Goods and Contractor's
Documents conform with the Contract.

The Contractor shall be liable for any loss or damage caused by any actions performed
by the Contractor after a Taking-Over Certificate has been issued. The Contractor shall
also be liable for any loss or damage which occurs after a Taking-Over Certificate has
been issued and which arose from a previous event for which the Contractor was liable.

17.3 Procuring Entity's Risks

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks]
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below, insofar as they directly affect the execution of the Works in the Country, are:

a) war, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war, within the
Country,

c) riot, commotion or disorder within the Country by persons other than the
Contractor's Personnel,

d) munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, within the Country, except as may be attributable to the
Contractor's use of such munitions, explosives, radiation or radio-activity,

e) pressure waves caused by aircraft or other aerial devices traveling at sonic or
supersonic speeds,

f)  use or occupation by Narok County Government of any part of the Permanent
Works, except as may be specified in the Contract,

g) design of any part of the Works by the Procuring Entity's Personnel or by others
for whom Narok County Government is responsible, and

h) any operation of the forces of nature which is Unforeseeable or against which an
experienced contractor could not reasonably have been expected to have taken
adequate preventive precautions.

174 Consequences of Procuring Entity's Risks

1741

1742

1743

If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss

or damage to the Works, Goods or Contractor's Documents, the Contractor shall

promptly give notice to the Engineer and shall rectify this loss or damage to the extent

required by the Engineer.

If the Contractor suffers delay and/or incurs Cost from rectifying this loss or damage,

the Contractor shall give a further notice to the Engineer and shall be entitled subject

to Sub-Clause 20.1[Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed,
under Sub-Clause 8.4 [Extension of Time for Completion], and

b) payment of any such Cost, which shall be included in the Contract Price. In the
case of sub-paragraphs (f) and (g) of Sub-Clause 17.3 [Procuring Entity's Risks],
Cost plus profit shall be payable.

After receiving this further notice, the Engineer shall proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine these matters.

175 Intellectual and Industrial Property Rights

1751

1752

In this Sub-Clause, “infringement” means an infringement (or alleged infringement) of
any patent, registered design, copyright, trademark, trade name, trade secret or other
intellectual or industrial property right relating to the Works; and “claim™ means a
claim (or proceedings pursuing a claim) alleging an infringement.

Whenever a Party does not give notice to the other Party of any claim within 30 days
of receiving the claim, the first Party shall be deemed to have waived any right to
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1753

1754

1755

indemnity under this Sub-Clause.
Narok County Government shall indemnify and hold the Contractor harmless against
and from any claim alleging an infringement which is or was:
a) An unavoidable result of the Contractor's compliance with the Contract, or
b) A result of any Works being used by the Procuring Entity:
i) For a purpose other than that indicated by, or reasonably to be inferred
from, the
i) Contract, or
iii) In conjunction with anything not supplied by the Contractor, unless such use
was disclosed to the Contractor prior to the Base Date or is stated in the
Contract.
The Contractor shall indemnify and hold Narok County Government harmless against
and from any other claim which arises out of or in relation to (i) the manufacture, use,
sale or import of any Goodes, or (ii) any design for which the Contractor is responsible.
If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation
or arbitration which may arise from it. The other Party shall, at the request and cost of
the indemnifying Party, assist in contesting the claim. This other Party (and its
Personnel) shall not make any admission which might be prejudicial to the
indemnifying Party, unless the indemnifying Party failed to take over the conduct of
any negotiations, litigation or arbitration upon being requested to do so by such other
Party.

176 Limitation of Liability

1761

1762

1763

Neither Party shall be liable to the other Party for loss of use of any Works, loss of
profit, loss of any contractor for any indirect or consequential loss or damage which
may be suffered by the other Party in connection with the Contract, other than as
specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost of
Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4
[Payment on Termination]; Sub-Clausel7.1 [Indemnities]; Sub-Clause 17.4 (b)
[Consequences of Procuring Entity's Risks] and Sub-Clause 17.5[Intellectual and
Industrial Property Rights].

The total liability of the Contractor to the Procuring Entity, under or in connection
with the Contract other than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-
Clause 4.20 [Procuring Entity's Equipment and Free- Issue Materials], Sub-Clause 17.1
[Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights], shall not
exceed the sum resulting from the application of a multiplier (less or greater than one)
to the Accepted Contract Amount, as stated in the SCC, or (if such multiplier or other
sum is not so stated) the Accepted Contract Amount.

This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless
misconduct by the defaulting Party.

17.7 Use of Procuring Entity's Accommodation/Facilities

17.7.

The Contractor shall take full responsibility for the care of Narok County Government
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1772

18.

provided accommodation and facilities, if any, as detailed in the Specification, from the
respective dates of hand-over to the Contract or until cessation of occupation (where
hand-over or cessation of occupation may take place after the date stated in the Taking-
Over Certificate for the Works).

If any loss or damage happens to any of the above items while the Contractor is
responsible for their care arising from any cause whatsoever other than those for which
Narok County Government is liable, the Contractor shall, at his own cost, rectify the
loss or damage to the satisfaction of the Engineer.

INSURANCE

181 General Requirements for Insurances

1811

1812

1813

1814

1815

1816

1817

In this Clause, “insuring Party” means, for each type of insurance, the Party responsible
for effecting and maintaining the insurance specified in the relevant Sub-Clause.
Wherever the Contractor is the insuring Party, each insurance shall be effected with
insurers and in terms approved by the Procuring Entity. These terms shall be consistent
with any terms agreed by both Parties before the date of the Letter of Acceptance. This
agreement of terms shall take precedence over the provisions of this Clause.
Wherever Narok County Government is the insuring Party, each insurance shall be
effected with insurers and in terms acceptable to the Contractor. These terms shall be
consistent with any terms agreed by both Parties before the date of the Letter of
Acceptance. This agreement of terms shall take precedence over the provisions of this
Clause.
If a policy is required to indemnify joint insured, the cover shall apply separately to
each insured as though a separate policy had been issued for each of the joint insured.
If a policy indemnifies additional joint insured, namely in addition to the insured
specified in this Clause, (i) the Contractor shall act under the policy on behalf of these
additional joint insured except that Narok County Government shall act for Procuring
Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments
directly from the insurer or to have any other direct dealings with the insurer, and (iii)
the insuring Party shall require all additional joint insured to comply with the
conditions stipulated in the policy.
Each policy insuring against loss or damage shall provide for payments to be made in
the currencies required to rectify the loss or damage. Payments received from insurers
shall be used for the rectification of the loss or damage.
The relevant insuring Party shall, within the respective periods stated in the SCC
(calculated from the Commencement Date), submit to the other Party:
a) Evidence that the insurances described in this Clause have been effected, and
b) Copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance
for Works and Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury
to Persons and Damage to Property].
When each premium is paid, the insuring Party shall submit evidence of payment to
the other Party. Whenever evidence or policies are submitted, the insuring Party shall

also give notice to the Engineer.
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1818

1819

18110

1811

18112

Each Party shall comply with the conditions stipulated in each of the insurance
policies. The insuring Party shall keep the insurers informed of any relevant changes
to the execution of the Works and ensure that insurance is maintained in accordance
with this Clause.

Neither Party shall make any material alteration to the terms of any insurance without
the prior approval of the other Party. If an insurer makes (or attempts to make) any
alteration, the Party first notified by the insurer shall promptly give notice to the other
Party.

The insuring Party fails to effect and keep in force any of the insurances it is required
to effect and maintain under the Contract or fails to provide satisfactory evidence and
copies of policies in accordance with this Sub- Clause, the other Party may (at its
option and without prejudice to any other right or remedy) effect insurance for the
relevant coverage and pay the premiums due. The insuring Party shall pay the amount
of these premiums to the other Party, and the Contract Price shall be adjusted
accordingly.

Nothing in this Clause limits the obligations, liabilities or responsibilities of the
Contractor or the Procuring Entity, under the other terms of the Contractor otherwise.
Any amounts not insured or not recovered from the insurers shall be borne by the
Contractor and/or Narok County Government in accordance with these obligations,
liabilities or responsibilities. However, if the insuring Party fails to effect and keep in
force an insurance which is available and which it is required to effect and maintain
under the Contract, and the other Party neither approves the omission nor effects
insurance for the coverage relevant to this default, any moneys which should have
been recoverable under this insurance shall be paid by the insuring Party.

Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring
Entity's Claims] or Sub- Clause 20.1[Contractor's Claims], as applicable.

The Contractor shall be entitled to place all insurance relating to the Contract
(including, but not limited to the insurance referred to Clausel8) with insurers from
any eligible source country.

182 Insurance for Works and Contractor's Equipment

1821

1822

1823

The insuring Party shall insure the Works, Plant, Materials and Contractor's Documents
for not less than the full reinstatement cost including the costs of demolition, removal
of debris and professional fees and profit. This insurance shall be effective from the
date by which the evidence is to be submitted under sub-paragraph (a) of Sub-Clause
18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over
Certificate for the Works.

The insuring Party shall maintain this insurance to provide cover until the date of issue
of the Performance Certificate, for loss or damage for which the Contractor is liable
arising from a cause occurring prior to the issue of the Taking-Over Certificate, and
for loss or damage caused by the Contractor in the course of any other operations
(including those under Clause 11 [Defects Liability]).

The insuring Party shall insure the Contractor's Equipment for not less than the full
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1824

1825

replacement value, including delivery to Site. For each item of Contractor's

Equipment, the insurance shall be effective while it is being transported to the Site and

until it is no longer required as Contractor's Equipment.

Unless otherwise stated in the Particular Conditions, insurances under this Sub-

Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive
payments from the insurers, payments being held or allocated to the Party actually
bearing the costs of rectifying the loss or damage,

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3
[Procuring Entity's Risks],

d) shall also cover, to the extent specifically required in the tendering documents of
the Contract, loss or damage to a part of the Works which is attributable to the
use or occupation by Narok County Government of another part of the Works,
and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h) of Sub-
Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not
insurable at commercially reasonable terms, with deductibles per occurrence of
not more than the amount stated in the SCC(if an amount is not so stated, this
sub-paragraph (d) shall not apply), and

e) may however exclude loss of, damage to, and reinstatement of:

i) a part of the Works which is in a defective condition due to a defect in its
design, materials or workmanship (but cover shall include any other parts
which are lost or damaged as a direct result of this defective condition and
not as described in sub-paragraph (ii) below),

i) a part of the Works which is lost or damaged in order to reinstate any other
part of the Works if this other part is in a defective condition due to a defect
in its design, materials or workmanship,

iii) a part of the Works which has been taken over by the Procuring Entity, except
to the extent that the Contractor is liable for the loss or damage, and

iv) Goods while they are not in the Country, subject to Sub-Clause 14.5 [Plant
and Materials intended for the Works].

If, more than one year after the Base Date, the cover described in sub-paragraph (d)

above ceases to be available at commercially reasonable terms, the Contractor shall

(as insuring Party) give notice to the Procuring Entity, with supporting particulars.

Narok County Government shall then (i) be entitled subject to Sub- Clause 2.5

[Procuring Entity's Claims] to payment of an amount equivalent to such commercially

reasonable terms as the Contractor should have expected to have paid for such cover,

and (ii) be deemed, unless he obtains the cover at commercially reasonable terms, to
have approved the omission under Sub-Clause 18.1 [General Requirements for

Insurances].

183 Insurance against Injury to Persons and Damage to Property

1831

The insuring Party shall insure against each Party's liability for any loss, damage, death
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1832

or bodily injury which may occur to any physical property (except things insured

under Sub-Clause 18.2 [Insurance for Works and Contractor's Equipment]) or to any

person (except persons insured under Sub-Clause 18.4 [Insurance for Contractor's

Personnel]), which may arise out of the Contractor's performance of the Contract and

occurring before the issue of the Performance Certificate.

This insurance shall be for a limit per occurrence of not less than the amount stated in

the SCC, with no limit on the number of occurrences. If an amount is not stated in

the SCC, this Sub-Clause shall not apply. Unless otherwise stated in the Particular

Conditions, the insurances specified in this Sub-Clause:

a) Shall be effected and maintained by the Contractor as insuring Party,

b) Shall be in the joint names of the Parties,

c) Shall be extended to cover liability for all loss and damage to the Procuring
Entity's property (except things insured under Sub-Clause 18.2) arising out of the
Contractor's performance of the Contract, and

d) May however exclude liability to the extent that it arises from:

i) The Procuring Entity's right to have the Permanent Works executed on, over,
under, in or through any land, and to occupy this land for the Permanent
Works,

ii) damage which is an unavoidable result of the Contractor's obligations to
execute the Works and remedy any defects, and

iii) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent
that cover is available at commercially reasonable terms.

184 Insurance for Contractor's Personnel

184.1

1842

1843

The Contract or shall effect and maintain insurance against liability for claims,
damages, losses and expenses (including legal fees and expenses) arising from injury,
sickness, disease or death of any person employed by the Contractor or any other of
the Contractor's Personnel.

The insurance shall cover Narok County Government and the Engineer against
liability for claims, damages, losses and expenses (including legal fees and expenses)
arising from injury, sickness, disease or death of any person employed by the
Contractor or any other of the Contractor's Personnel, except that this insurance may
exclude losses and claims to the extent that they arise from any act or neglect of
Narok County Government or of the Procuring Entity's Personnel.

The insurance shall be maintained in full force and effect during the whole time that
these personnel are assisting in the execution of the Works. For a Subcontractor's
employees, the insurance may be effected by the Subcontractor, but the Contractor
shall be responsible for compliance with this Clause.

19. FORCE MAJEURE
191 Definition of Force Majeure

1911

In this Clause, “Force Majeure” means an exceptional event or circumstance:
a) Which is beyond a Party's control,
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1912

b) Which such Party could not reasonably have provided against before entering into
the Contract,

c) Which, having arisen, such Party could not reasonably have avoided or overcome,
and

d) Which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances

of the kind listed below, so long as conditions (a) to (d) above are satisfied:

i) war, hostilities (whether war be declared or not), invasion, act of foreign
enemies,

i) rebellion, terrorism, sabotage by persons other than the Contractor's
Personnel, revolution, insurrection, military or usurped power, or civil war,

iii) riot, commotion, disorder, strike or lock out by persons other than the
Contractor's Personnel,

iv) munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the Contractor's use of such
munitions, explosives, radiation or radio- activity, and

V) natural catastrophes such as earthquake, hurricane, typhoon or volcanic

activity.

192 Notice of Force Majeure

1921

1922

If a Party is or will be prevented from performing its substantial obligations under the
Contract by Force Majeure, then it shall give notice to the other Party of the event or
circumstances constituting the Force Majeure and shall specify the obligations, the
performance of which is or will be prevented. The notice shall be given within 14
days after the Party became aware, or should have become aware, of the relevant
event or circumstance constituting Force Majeure.

The Party shall, having given notice, be excused performance of its obligations for so
long as such Force Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply
to obligations of either Party to make payments to the other Party under the

Contract.

19.3 Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavors to minimize any delay in the
performance of the Contract as a result of Force Majeure. A Party shall give notice to
the other Party when it ceases to be affected by the Force Majeure.

194 Consequences of Force Majeure

194.1

If the Contractor is prevented from performing his substantial obligations under the

Contract by Force Majeure of which notice has been given under Sub-Clause 19.2

[Notice of Force Majeure], and suffers delay and/or incurs Cost by reason of such

Force Majeure, the Contractor shall be entitled subject to Sub-Clause

20.1 [Contractor's Claims] to:

a) an extension of time for any such delay, if completion is or will be delayed, under
Sub-Clause 8.4 [Extension of Time for Completion], and
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b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of
Sub-Clause 19.1 [Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv),
occurs in the Country, payment of any such Cost, including the costs of rectifying
or replacing the Works and/or Goods damaged or destroyed by Force Majeure,
to the extent they are not indemnified through the insurance policy referred to in
Sub- Clause 18.2 [Insurance for Works and Contractor's Equipment].

1942  After receiving this notice, the Engineer shall proceed in accordance with Sub-Clause

3.5 [Determinations] to agree or determine these matters.

195 Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works

to relief from force majeure on terms additional to or broader than those specified in

this Clause, such additional or broader force majeure events or circumstances shall not
excuse the Contractor's non-performance or entitle him to relief under this Clause.
196 Optional Termination, Payment and Release

If the execution of substantially all the Works in progress is prevented for a continuous

period of 84 days by reason of Force Majeure of which notice has been given under

Sub-Clause 19.2 [Notice of Force Majeure], or for multiple periods which total more

than 140 days due to the same notified Force Majeure, then either Party may give to

the other Party a notice of termination of the Contract. In this event, the termination
shall take effect 7 days after the notice is given, and the Contractor shall proceed in
accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's

Equipment].

Upon such termination, the Engineer shall determine the value of the work done and

issue a Payment Certificate which shall include:

a) The amounts payable for any work carried out for which a price is stated in the
Contract;

b) The Cost of Plant and Materials ordered for the Works which have been delivered
to the Contractor, or of which the Contractor is liable to accept delivery: this Plant
and Materials shall become the property of (and be at the risk of) Narok County
Government when paid for by the Procuring Entity, and the Contractor shall place
the same at the Procuring Entity's disposal;

c) other Cost or liabilities which in the circumstances were reasonably and necessarily
incurred by the Contractor in the expectation of completing the Works;

d) the Cost of removal of Temporary Works and Contractor's Equipment from the
Site and there turn of these items to the Contractor's works in his country (or to
any other destination at no greater cost);and

e) the Cost of repatriation of the Contractor's staff and labor employed wholly in
connection with the Works at the date of termination.

19.7 Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance

outside the control of the Parties (including, but not limited to, Force Majeure) arises

which makes it impossible or unlawful for either or both Parties to fulfil its or their
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contractual obligations or which, under the law governing the Contract, entitles the

Parties to be released from further performance of the Contract, then upon notice by

either Party to the other Party of such event or circumstance:

a) The Parties shall be discharged from further performance, without prejudice to the
rights of either Party in respect of any previous breach of the Contract, and

b) The sum payable by Narok County Government to the Contractor shall be the
same as would have been payable under Sub-Clause 19.6 [Optional Termination,
Payment and Release] if the Contract had been terminated under Sub-Clause 19.6.

20. CLAIMS, DISPUTES AND ARBITRATION
20.1 Contractor's Claims

2011

212

2013

2013

2014

If the Contractor considers itself to be entitled to any extension of the Time for
Completion and/or any additional payment, under any Clause of these Conditions or
otherwise in connection with the Contract, the Contractor shall give Notice to the
Engineer, describing the event or circumstance giving rise to the claim. The notice shall
be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.
IftheContractorfailstogivenoticeofaclaimwithinsuchperiodof30days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional
payment, and Narok County Government shall be discharged from all liability in
connection with the claim. Otherwise, the following provisions of this Sub- Clause
shall apply.
The Contractor shall also submit any other notices which are required by the Contract,
and supporting particulars for the claim, all as relevant to such event or circumstance.
The Contractor shall keep such contemporary records as may be necessary to
substantiate any claim, either on the Site or at another location acceptable to the
Engineer. Without admitting the Procuring Entity's liability, the Engineer may, after
receiving any notice under this Sub-Clause, monitor the record-keeping and/or instruct
the Contractor to keep further contemporary records. The Contractor shall permit the
Engineer to inspect all these records, and shall (if instructed) submit copies to the
Engineer.
Within 42 days after the Contractor became aware (or should have become aware)
of the event or circumstance giving rise to the claim, or within such other period as
may be proposed by the Contractor and approved by the Engineer, the Contractor
shall send to the Engineer a fully detailed claim which includes full supporting
particulars of the basis of the claim and of the extension of time and/or additional
payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:
a) This fully detailed claim shall be considered as interim;
b) The Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the

Engineer may reasonably require; and
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2015

2016

2017

2018

2019

¢) The Contractor shall send a final claim within 30 days after the end of the effects
resulting from the event or circumstance, or within such other period as may be
proposed by the Contractor and approved by the Engineer.
Within 42 days after receiving a Notice of a claim or any further particulars supporting
a previous claim, or within such other period as may be proposed by the Engineer
and approved by the Contractor, the Engineer shall respond with approval, or with
disapproval and detailed comments. He may also request any necessary further
particulars, but shall nevertheless give his response on the principles of the claim
within the above defined time period.
Within the above defined period of 42 days, the Engineer shall proceed in accordance
with Sub-Clause 3.5 [Determinations] to agree or determine (i) the extension (if any)
of the Time for Completion (before or after its expiry) in accordance with Sub-Clause
8.4 [Extension of Time for Completion], and/or (ii) the additional payment (if any)
to which the Contractor is entitled under the Contract.
Each Payment Certificate shall include such additional payment for any claim as has
been reasonably substantiated as due under the relevant provision of the Contract.
Unless and until the particulars supplied are sufficient to substantiate the whole of the
claim, the Contractor shall only be entitled to payment for such part of the claim as
he has been able to substantiate.
If the Engineer does not respond within the time frame defined in this Clause, either
Party may consider that the claim is rejected by the Engineer and any of the Parties
may refer to Arbitration in accordance with Sub-Clause 20.4 [Arbitration].
The requirements of this Sub-Clause are in addition to those of any other Sub-Clause
which may apply to a claim. If the Contractor fails to comply with this or another
Sub-Clause in relation to any claim, any extension of time and/or additional payment
shall take account of the extent (if any) to which the failure has prevented or
prejudiced proper investigation of the claim, unless the claim is excluded under the
second paragraph of Sub- Clause 20.3 (f).

20.2Amicable Settlement

Where a notice of a claim has been given, both Parties shall attempt to settle the
dispute amicably before the commencement of arbitration. However, unless both
Parties agree otherwise, the Party giving a notice of a claim in accordance with Sub-
Clause 20.1 above should move to commence arbitration after the fifty-sixth day from
the day on which a notice of a claim was given, even if no attempt at an amicable
settlement has been made.

20.3Matters that may be referred to arbitration

Notwithstanding anything stated herein the following matters may be referred to

arbitration before the practical completion of the Works or abandonment of the

Works or termination of the Contract by either party:

a) The appointment of a replacement Engineer upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Engineer is empowered by these
Conditions.
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c) Whether or not a certificate has been improperly withheld or is not in accordance
with these Conditions.

e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless Narok County Government and the Contract or agree otherwise
in writing.

20.4Arbitration

2041

2042

2043

2044

2045

2046

2047

2047

2048

Any claim or dispute between the Parties arising out of or in connection with the
Contract not settled amicably in accordance with Sub-Clause 20.3 shall be finally
settled by arbitration.

No arbitration proceedings shall be commenced on any claim or dispute where notice
of a claim or dispute has not been given by the applying party within ninety days of
the occurrence or discovery of the matter or issue giving rise to the dispute.
Notwithstanding the issue of a notice as stated above, the arbitration of such a claim
or dispute shall not commence unless an attempt has in the first instance been made
by the parties to settle such claim or dispute amicably with or without the assistance
of third parties. Proof of such attempt shall be required.

The Arbitrator shall, without prejudice to the generality of his powers, have powers
to direct such measurements, computations, tests or valuations as may in his opinion
be desirable in order to determine the rights of the parties and assess and award any
sums which ought to have been the subject of or included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have powers
to open up, review and revise any certificate, opinion, decision, requirement or notice
and to determine all matters in dispute which shall be submitted to him in the same
manner as if no such certificate, opinion, decision requirement or notice had been
given.

The arbitrators shall have full power to open up, review and revise any certificate,
determination, instruction, opinion or valuation of the Engineer, relevant to the
dispute. Nothing shall disqualify representatives of the Parties and the Engineer from
being called as a witness and giving evidence before the arbitrators on any matter
whatsoever relevant to the dispute.

Neither Party shall be limited in the proceedings before the arbitrators to the
evidence, or to the reasons for dissatisfaction given in its Notice of Dissatisfaction.
Arbitration may be commenced prior to or after completion of the Works. The
obligations of the Parties, and the Engineer shall not be altered by reason of any
arbitration being conducted during the progress of the Works.

The terms of the remuneration of each or all the members of Arbitration shall be
mutually agreed upon by the Parties when agreeing the terms of appointment. Each
Party shall be responsible for paying one-half of this remuneration.

205 Arbitration with National Contractors

2051

If the Contract is with national contractors, arbitration proceedings will be conducted
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2052

in accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such
claim or dispute shall be notified in writing by either party to the other with a request
to submit it to arbitration and to concur in the appointment of an Arbitrator within
thirty days of the notice. The dispute shall be referred to the arbitration and final
decision of a person to be agreed between the parties. Failing agreement to concur in
the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of
the applying party, by the Chairman or Vice Chairman of any of the following
professional institutions;

i)  Architectural Association of Kenya

ii) Institute of Quantity Surveyors of Kenya

iii) Association of Consulting Engineers of Kenya

iv) Chartered Institute of Arbitrators (Kenya Branch)

v) Institution of Engineers of Kenya

The institution written to first by the aggrieved party shall take precedence over all
other institutions.

206 Arbitration with Foreign Contractors

2071

2072

Arbitration with foreign contractors shall be conducted in accordance with the
arbitration rules of the United Nations Commission on International Trade Law
(UNCITRAL); or with proceedings administered by the International Chamber of
Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more
arbitrators appointed in accordance with said arbitration rules.

The place of arbitration shall be a location specified in the SCC; and the arbitration
shall be conducted in the language for communications defined in Sub-Clause 1.4
[Law and Language].

A7 Alternative Arbitration Proceedings

Alternatively, the Parties may refer the matter to the Nairobi Centre for International
Arbitration (NCIA) which offers a neutral venue for the conduct of national and
international arbitration with commitment to providing institutional support to the
arbitral process.

28 Failure to Comply with Arbitrator's Decision

281
082

The award of such Arbitrator shall be final and binding upon the parties.

In the event that a Party fails to comply with a final and binding Arbitrator's decision,
then the other Party may, without prejudice to any other rights it may have, refer the
matter to a competent court of law.

107 Contract operations continue

Notwithstanding any reference to arbitration herein,

a) The parties shall continue to perform their respective obligations under the
Contract unless they otherwise agree; and

b) Narok County Government shall pay the Contractor any monies due the
Contractor.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

The following Particular Conditions shall supplement the GCC. Whenever there is a
conflict, the provisions herein shall prevail over those in the GCC.

GCC

Conditions Data
Clause

Procuring Entity’s name and 1 NAROK COUNTY GOVERNMENT,

address P. O. BOX 898-20500
City: Narok- KENYA

Time for Completion 1 16 Weeks

Client Department of Education

Project Manager’s name and 1 Department of public works

address Narok County Government,
P. O. Box 898-20500
Narok- KENYA

Electronic transmission 1.3 Electronic Transmission shall be allowed on E-
mail and shall be regarded as an advance
copy. Only official emails shall be used in
communication between the Contract Parties

Time for the Parties entering 1.6 14 days after Notification of award and end of

into a Contract Agreement stand still period

Time for access to the Site 2.1 No later than the Commencement Day

Project Manager’s Authority 3.1.2 (b) | Variation would increase the Accepted

to make variations. (ii) Contract Amount by not exceeding-1-% of the
contract Price.
Variations resulting in an increase of the
Accepted Contract Amount in excess of 1%
shall require approval of the Procuring Entity._

Performance Security 4.2.2 The performance security will be in the form
of a bank guarantee or Insurance in the
amount(s) of 5% Percent of the Accepted
Contract Amount in the same currency (ies) of
the Contract Amount.

Contractor’s 4.3 [insert the name of the Contractor’s

Representative’s name Representative agreed by Narok County
Government prior to Contract signature] Shall
be as nominated through a letter signed by an
advocate or directors

Working Hours 6.5 Normal working hours shall be from 0800 Hrs
to 1700hrs from Monday to Friday..

Key Personnel names 6.9.1 [insert the name of each Key Personnel agreed
by Narok County Government prior to
Contract signature] As defined in the
definitions and section...of Contract

Commencement of Works 8.1.1(c) Immediately after signing of contract or As
shall be agreed with the Project Manager

Delay Damages 8.7.1 Delay damages shall be 0.05% per day of
delay to a maximum of 5 % of the final
Contract Price.

Maximum amount of delay 8.7.
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GCC

Conditions Data
Clause
damages
Defects Notification Period 90 days or 3 Months.
Adjustments for Changes in 13.8.3 Period “n” applicable to the adjustment
Cost multiplier “Pn”: is NOT APPLICABLE
Delay damages for the 8.7 & - of the Contract Price per day.
Works 14.15(b) If Sections are to be used, refer to Table:
Summary of Sections below
Provisional Sums 13.5. [If there are Provisional Sums, insert a
(b) (iii) percentage for adjustment of Provisional Sums]
%, otherwise insert “NONE”.
Total advance payment 14.2.1 __ % Percentage of the Accepted Contract
Amount payable in the currencies and
proportions in which the Accepted Contract
Amount is payable
No provision for advance payment
Repayment amortization 14.2.4(b) | Not applicable
rate of advance payment
Limit of Retention 14.3.2(c) | The limit of Retention Money (if any) shall
be 5% of the Contract Amount
Percentage of Retention 14.3.2(c) | 10% of the Contract Amount
Plant and Materials If Sub-Clause 14.5 applies:
14.5.2(b)(i) | Plant and Materials for payment Free on
Board [list].
14.5.2(c)(i) | Plant and Materials for payment when
delivered to the Site
[ist].
Minimum Amount of 14.6.1 25 % of the Accepted Contract Amount
Interim Payment Certificates
Publishing source of 14.8 Three percentage points above the discount
commercial interest rates for rate given by the Central bank of Kenya.
financial charges in case of
delayed payment
Maximum total liability of 17.6.2 [Select one of the two options below as
the Contractor to Narok appropriate]
County Government The product of [insert a
multiplier less or greater than one] times the
Accepted Contract Amount,
or [insert amount of the
maximum total liability]
Periods for submission of After signing of contract but before
insurance: commencement.
- : 18.1.6
a. evidence of insurance. 14 days
b. relevant policies 7 days
Maximum number of 18.2(d) [Insert maximum amount of deductibles]
deductibles for insurance of
the Procuring Entity's risks
Minimum amount of third- 18.3.2 Kshs 1000,000.00
party insurance
The place of arbitration 20.7.2 The place of arbitration shall be --------------------
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SECTION X - CONTRACT FORMS

Form No. 1 - Notification of Intention to Award

[This Notification of Intention to Award shall be sent to each Tenderer that submitted a
Tender.]

[Send this Notification to the Tenderer's Authorized Representative named in the Tender
Information Form]

FORMAT
For the attention of Tenderer's Authorized Representative

Name:.....cccvvenenne.n.. [insert Authorized Representative’s namej] Address: [insert Authorized
Representative's  Address] Telephones: [insert Authorized Representative'’s telephone/fax
numbers] Email Address: [insert Authorized Representative’s email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The
Notffication must be sent to all Tenderers simultaneously. This means on the same date and
as close to the same time as possible.]

Date of Transmission: This Notification is sent by: [emai/] on [date] (local time)

Procuring Entity: [insert the name of the Procuring Entity] Contract title: [insert the name of
the contract]

Country: Kenya, County (if Narok County Government is from a
County)

This Notification of Intention to Award (Notification) notifies you of our decision to award
the above contract. The transmission of this Notification begins the Standstill Period. During

the Standstill Period, you may:

a) Request a debriefing in relation the evaluation of your Tender, and/or
b) Submit a Procurement-related Complaint in relation to the decision to award the
contract.

1 The successful Tenderer
Name: [/insert name of successful Tenderer. Address: [insert address of the successful Tenderen]
Contract price: [/insert contract price of the successful Tender
2 Other Tenderers: insert names of all Tenderers that submitted a Tender. If the Tender's price
was evaluated include the evaluated price as well as the Tender price as read out.]

Name of Tenderer Tender price Evaluated Tender | Comments  (if
price any)
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3. How to request a debriefing
DEADLINE: The deadline to request a debriefing expires at midnight on [/nsert date] (local
time).
You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (3) Business
Days of receipt of this Notification of Intention to Award. Provide the contract name, reference
number, name of the Tenderer, contact details; and address the request for debriefing as
follows:
Attention: [/nsert full name of person, if applicable] Title/position: [insert title/position]
Procuring Entity: [/insert name of Procuring Entity] Email address: [insert email address]

If your request for a debriefing is received within the 3 Business Days deadline, we will
provide the debriefing within five (5) Business Days of receipt of your request. If we are
unable to provide the debriefing within this period, the Standstill Period shall be
extended by five (5) Business Days after the date that the debriefing is provided. If this
happens, we will notify you and confirm the date that the extended Standstill Period
will end. The debriefing may be in writing, by phone, video conference call or in person.
We shall promptly advise you in writing how the debriefing will take place and confirm
the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this
case, we will provide the debriefing as soon as practicable, and normally no later than fifteen
(15) Business Days from the date of publication of the Contract Award Notice.

4. How to make a complaint
Period: Procurement-related Complaint challenging the decision to award shall be submitted
by midnight, [/nsert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and
address the Procurement- related Complaint as follows:

Attention: [insert full name of person, if applicablel Title/position: [insert title/position]
Procuring Entity: [insert name of Procuring Entity] Email address: [insert email address]

At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or
received, a debriefing before making this complaint. Your complaint must be submitted within
the Standstill Period and received by us before the Standstill Period ends.

In summary, there are four essential requirements:

a)  You must be an 'interested party'. In this case, that means a Tenderer who submitted a
Tender in this tendering process, and is the recipient of a Notification of Intention to
Award.

b)  The complaint can only challenge the decision to award the contract.

c)  You must submit the complaint within the period stated above.
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d)  You must include, in your complaint, all of the information necessary to support your
case.

e) The application must be accompanied by the fees set out in the Procurement
Regulations, which shall not be refundable (information available from the Public
Procurement Authority at www.ppoa.go.ke.

5  Standstill Period
a) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local
time).
(i) The Standstill Period lasts ten (14) Days after the date of transmission of this
Notification of Intention to Award.
(i) The Standstill Period may be extended as stated in Section 4 above.

If you have any questions regarding this Notification please do not hesitate to contact us. On
behalf of the Procuring Entity:

Name Title and
Position
Signature Date
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Form No. 2 - Request for Review

FORM FOR REVIEW (r.203 (1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF.....ccuuuee. 20.........

AND

Request for review of the decision of the............... (Name of Narok County Government of
............... dated the...day of .............20..........in the matter of Tender No..............of
.............. 20..... for ......... (Tender description).

A PN the above named Applicant(s), of address: Physical
address................ P. O.Box No............. Tel. No........ Email ..............., hereby request the
Public Procurement Administrative Review Board to review the whole/part of the above
mentioned decision on the following grounds , namely:

1.
2.
By this memorandum, the Applicant requests the Board for an order/orders that:
1.
2.

SIGNED
Board Secretary
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Form No. 3 - Letter of Award

[Letter head paper of
the Procuring Entity]

[Date]

FORMAT

To: [name and address of the Contractor]

This is to notify you that your Tender dated [date/ for execution of the [name of the
Contract and identification number, as given in the SCC]for the Accepted Contract Amount
[amount in numbers and words] [name of currency], as corrected and modified in
accordance with the Instructions to Tenderers, is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 30 days in accordance with
the Conditions of Contract, using, for that purpose, one of the Performance Security Forms
included in Section X, Contract Forms, of the tender document.

We attach a copy of the Contact for your

Authorized Signature: Name and Title of Signatory: Name of Agency:

Attachment: Contract Agreement
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Form No. 4 — Contract Agreement

THIS AGREEMENT made this day of , , between
of (hereinafter “the
Procuring Entity”), of the one part, and of (herein after “the

Contractor”), of the other part:

WHEREAS Narok County Government desires that the Works known as
should be executed by the Contractor, and has

accepted a Tender by the Contractor for the execution and completion of these Works and the
remedying of any defects therein, Narok County Government and the Contractor agree as
follows:
1 In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Contract documents referred to.
2 The following documents shall be deemed to form and be read and construed as part
of this Agreement. This Agreement shall prevail over all other Contract documents.
a) The Letter of Acceptance
b) The Letter of Tender
¢) The addenda Nos (if any)
d) The Particular Conditions
e) The General Conditions;
f) The Specification
g) The Drawings; and

h) The completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by Narok County Government to the
Contractor as specified in this Agreement, the Contractor hereby covenants with Narok
County Government to execute the Works and to remedy defects therein in conformity
in all respects with the provisions of the Contract.

4 Narok County Government hereby covenants to pay the Contractor in consideration of
the execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in
accordance with the laws of Kenya on the day, month and year specified above.

Signed by

(For the Procuring Entity)

Signed by

(For the Contractor)
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Form No. 5 - Performance Security

(Unconditional Demand Bank Guarantee)

[Guarantor letterhead or SWIFT identifier code]
Beneficiary: [insert name and Address of Procuring
Entity/ Date: [Insert date of issue]

PERFORMANCE GUARANTEE No.:
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]
1. We have been informed that (herein after called "the Applicant") has
entered into Contract No. datedwith the Beneficiary, for the execution of
(herein after called "the Contract").
2. Furthermore, we understand that, according to the conditions of the Contract, a
performance guarantee is required.

3. At the request of the Applicant, we as Guarantor, here by irrevocably undertake to pay
1

the Beneficiary any sum or sums not exceeding in total an amount of (), such sum
being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the
Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Applicant is in breach of its
obligation(s) under the Contract, without the Beneficiary needing to prove or to show

grounds for your demand or the sum specified therein.

4. This guarantee shall expire, no later than the ........................ Day of ....ccccuueee 2... 2,

and any demand for payment under it must be received by us at this office indicated
above on or before that date.

5 The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary's written request for such extension,
such request to be presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall
be deleted from the final product.

IThe Guarantor shall insert an amount representing the percentage of the Accepted Contract
Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated
either in the currency (cies) of the Contract or a freely convertible currency acceptable to the
Beneficiary.

2insert the date twenty-eight days after the expected completion date as described in GC
Clause 11.9. Narok County Government should note that in the event of an extension of this
date for completion of the Contract, Narok County Government would need to request an
extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee. In preparing this guarantee,
Narok County Government might consider adding the following text to the form, at the end
of the pen ultimate paragraph: “The Guarantor agrees to a one-time extension of this
guarantee for a period not to exceed [six months] [one year], in response to the Beneficiary's
written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.”
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Form No. 6 - Performance Security Option 2— (Performance Bond)
[Note: Procuring Entities are advised to use Performance Security-Unconditional Demand

Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bond
holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring Entity/
Date: [Insert date of issue] PERFORMANCE
BOND No.:

Guarantor: [/nsert name and address of place of issue, unless indicated in the letter head]

1 By this Bond as Principal (hereinafter called “the
Contractor”) and | ] as Surety
(hereinafter called  “the  Surety”), are held and firmly bound unto

as Obligee (hereinafter called “the Procuring Entity”) in
the amount of the payment of which sum well and truly to be made
in the types and proportions of currencies in which the Contract Price is payable, the
Contractor and the Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

2 WHEREAS the Contractor has entered into a written Agreement with Narok County
Government dated the day of, 20_, for in accordance with the documents, plans,
specifications, and amendments thereto, which to the extent here in provided for, are by
reference made part hereof and are herein after referred to as the Contract.

3 NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall
promptly and faithfully perform the said Contract (including any amendments thereto),
then this obligation shall be null and void; otherwise, it shall remain in full force and
effect. Whenever the Contractor shall be, and declared by Narok County Government
to be, in default under the Contract, Narok County Government having performed the
Procuring Entity's obligations there under, the Surety may promptly remedy the default,
or shall promptly:

1) Complete the Contract in accordance with its terms and conditions; or

2) Obtain a tender or tenders from qualified tenderers for submission to Narok
County Government for completing the Contract in accordance with its terms and
conditions, and upon determination by Narok County Government and the Surety
of the lowest responsive Tenderers, arrange for a Contract between such Tenderer,
and Procuring Entity and make available as work progresses (even though there
should be a default or a succession of defaults under the Contract or Contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the Balance of the Contract Price; but not exceeding, including
other costs and damages for which the Surety may be liable hereunder, the amount
set forth in the first paragraph hereof. The term “Balance of the Contract Price,” as
used in this paragraph, shall mean the total amount payable by Procuring Entity to
Contractor under the Contract, less the amount properly paid by Procuring Entity
to Contractor; or

3 Pay Narok County Government the amount required by Procuring Entity to
complete the Contract in accordance with its terms and conditions up to a total
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not exceeding the amount of this Bond.

4  The Surety shall not be liable for a greater sum than the specified penalty of this
Bond.

5  Any suit under this Bond must be instituted before the expiration of one year from
the date of the issuing of the Taking-Over Certificate. No right of action shall accrue
on this Bond to or for the use of any person or corporation other than Narok
County Government named here in or the heirs, executors, administrators,
successors, and assigns of the Procuring Entity.

6 In testimony where of, the Contractor has here unto set his hand and affixed his
seal, and the Surety has caused these presents to be sealed with his corporate seal
duly attested by the signature of his legal representative, this day

of 20

SIGNED ON on behalf of By
in the capacity of

In the presence of
SIGNED ON on behalf of By
in the capacity of
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Form No. 7 - Advance Payment Security

[Demand Bank Guarantee] /Guarantor letterhead or

SWIFT identffier code] [Guarantor letterhead or

SWIFT identifier code]
Beneficiary: [Insert  name and

Address of Procuring Entity/ Date:__ [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [/nsert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (herein after called “the Applicant”) has
entered into Contract No. datedwith the Beneficiary, for the execution of
(herein after called" the Contract").
Furthermore, we understand that, according to the conditions of the Contract, an
advance payment in the sum
() is to be made against an advance payment guarantee.
At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay

the Beneficiary any sum or sums not exceeding in total an amount of ( )] upon receipt

by us of the Beneficiary's complying demand supported by the Beneficiary's statement,

whether in the demand itself or in a separate sighed document accompanying or

identifying the demand, stating either that the Applicant:

a) Has used the advance payment for purposes other than the costs of mobilization in
respect of the Works; or

b) Has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the

Guarantor of a certificate from the Beneficiary's bank stating that the advance payment

referred to above has been credited to the Applicant on its account number_at

The maximum amount of this guarantee shall be progressively reduced by the amount of

the advance payment repaid by the Applicant as specified in copies of interim statements

or payment certificates which shall be presented to us. This guarantee shall expire, at the

latest, upon our receipt of a copy of the interim payment certificate indicating that ninety

(90) percent of the Accepted Contract Amount, less provisional sums, has been certified

for payment, or on the day of 2

2 whichever is earlier. Consequently, any demand for payment under this
guarantee must be received by us at this office on or before that date.
The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary's Written request for such
extension, such request to be presented to the Guarantor before the expiry of the
guarantee.
[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

1 The Guarantor shall insert an amount representing the amount of the advance payment and

denominated either in the currency (ies) of the advance payment as specified in the Contract,
or in a freely convertible currency acceptable to the Procuring Entity.

2 Insert the expected expiration date of the Time for Completion. Narok County Government
should note that in the event of an extension of the time for completion of the Contract,
Narok County Government would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date
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established in the guarantee. In preparing this guarantee, Narok County Government might
consider adding the following text to the form, at the end of the penultimate paragraph: “The
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such
request to be presented to the Guarantor before the expiry of the guarantee.”
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Form No. 8 - Retention Money Security

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity/
Date: [Insert date of issue]

ADVANCE PAYMENT GUARANTEE No.:
[Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that [insert name of Contractor, which in the
case of a joint venture shall be the name of the joint venture] (herein after called" the
Contractor") has entered into Contract No.

[Insert reference number of the contract] dated with the
Beneficiary, for the execution of [insert name
of contract and brief description of Works/ (herein after called" the Contract").
Furthermore, we understand that, according to the conditions of the Contract, the
Beneficiary retains moneys upto the limit set forth in the Contract (“the Retention
Money”), and that when the Taking-Over Certificate has been issued under the Contract
and the first half of the Retention Money has been certified for payment, and payment
of [insert the second half of the Retention Money] is to be made against a Retention
Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay
the Beneficiary any sum or sums not exceeding in total an amount of [insert amount in

figures] (finsert amount in wordls ])]
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's
statement, whether in the demand itself or in a separate signed document accompanying
or identifying the demand, stating that the Contractor is in breach of its obligation(s)
under the Contract, without your needing to prove or show grounds for your demand
or the sum specified therein.

A demand under this guarantee may be presented as from the presentation to the
Guarantor of a certificate from the Beneficiary's bank stating that the second half of the
Retention Money as referred to above has been credited to the Contractor on its account

number at [insert name and address of
Applicant's bank].
This guarantee shall expire no later than the................ Day of.......... , 2...2, and any

demand for payment under it must be received by us at the office indicated above on or
before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed
[six months] [one year], in response to the Beneficiary's written request for such extension,
such request to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including foot notes) is for use in preparing this form and shall
be deleted from the final product.

1 The Guarantor shall insert an amount representing the amount of the second half of the
Retention Money.

2insert a date that is twenty-eight days after the expiry of retention period after the actual
completion date of the contract. Narok County Government should note that in the event
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of an extension of this date for completion of the Contract, Narok County Government
would need to request an extension of this guarantee from the Guarantor. Such request must
be in writing and must be made prior to the expiration date established in the guarantee.
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Form No. 9 - Beneficial Ownership Disclosure Form

Tender Reference No.: linsert  identiffication

no] Name of the Assignment: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to your notification of award dated [insert date of notification of
awardy] to furnish additional information on beneficial ownership: /select one option as
applicable and delete the options that are not applicable]

1)  We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of | Directly or | Directly or | Directly or indirectly having the
Beneficial Owner indirectly indirectly holding | right to appoint a majority of
holding 25% or | 25 % or more of | the board of the directors or an
more of the | the Voting Rights | equivalent governing body of
shares (Yes / No) the Tenderer

(Yes / No) (Yes / No)

[Include full name
(last, middle, first),
nationality,
country of
residence]

OR

i) We declare that there is no Beneficial Owner meeting one or more of the following
conditions: directly or indirectly holding 25% or more of the shares. Directly or
indirectly holding 25% or more of the voting rights. Directly or indirectly having the
right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the
following conditions. [If this option is selected, the Tenderer shall provide explanation on
why it is unable to identify any Beneficial Owner]

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or
more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer]”

Name of the Tenderer: ............cceeeeeuuuunn.... *[insert complete name of the Tenderer]
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Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: ....................... [insert complete title of the person
signing the Tender]

Signature of the person named above: ....................... [insert signature of person whose name
and capacity are shown above]

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert
year]
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Pretender Site Conference Program

PROJECT NAME:

STRATEGIC INTEGRATED WARD DEVELOPMENT PROGRAMME FOR

NAROK COUNTY FOR PROPOSED CONSTRUCTION OF HEALTH

FACILITIES AND STAFF HOUSES (LOT 32)

TENDER NO: NCG/OT/037/2022-2023

The pretender site conference in reference to the sites below scheduled for 13t January 2023.

This exercise is Mandatory to all interested bidders, and the bidders are asked to strictly adhere
to time as indicated against each activity.

ACTIVITY | TIME ACTIVITY MEETING
NUMBER DESCRIPTION VENUE PERSON IN CHARGE
01 9.00-9.30 Bidders Arrival and = Municipality Procurement
Am Registration boardroom
02 9.30-10.00am Welcome & Municipality Procurement
Introductions boardroom
10.0- Site Inspections &
11.00am Project Scope Technical Services
Clarification of
Tender Documents
Municipality Procurement/Technical
Tender Documents | boardroom
11.00Am- Municipality
11:40 Pm boardroom
A. Drawings and | Municipality PM/PE
Specifications boardroom
B. Bill of | Municipality PM/PE
Quantities boardroom
11:40pm  to | Evaluation Criteria Municipality Technical Procurement
12:30 Pm boardroom
12:30 Pm to | Q& A Municipality
13:00Pm boardroom
Site visit for each | As per site Assigned teams
particular site
(Arrangements)

Signing of a Pre-
Tender site
certificate shall be
done at each site
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Site Visit Certificate

SITE VISIT CERTIFICATE FOR THE STRATEGIC INTEGRATED WARD DEVELOPMENT
PROGRAMME FOR NAROK COUNTY FOR PROPOSED CONSTRUCTION OF HEALTH
FACILITIES AND STAFF HOUSES (LOT 32)

TENDER NO: NCG/OT/037/2022-2023

1. This is to certify that;

(Name and address of tenderer or the Firm intending to participate in the tender process)

2. This is to certify that |

(Name of tenderer’s representative) visited the site in connection with tender for,

STRATEGIC INTEGRATED WARD DEVELOPMENT PROGRAMME FOR NAROK COUNTY
FOR PROPOSED CONSTRUCTION OF HEALTH FACILITIES AND STAFF HOUSES (LOT 32)
TENDER NO: NCG/OT/037/2022-2023
3. Having previously studied the contract Documents, | carefully examined the site.
4. | have made myself familiar with the local conditions and access roads likely to influence
the works and the cost thereof.
5. | further certify that | am satisfied with description of the work and the explanations
given by the said representative and that | understand perfectly the work to be done as
specified and implied in the execution of the contract.

Signed ...oooiiiiii Date ..oevviiiiiiiiiiii
NAME Lot
(Tenderer or his representative)

SigNed .o Date e
NAME .t
(Supplies chain officer/representative- County Government)

SigNed ..onenii e Date .eeneiiiieee e
NAMIE Lottt

(Project Manager/representative - Narok County Government)

NB: Original to be checked against the submitted copy
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PREAMBLES AND PRICING NOTES

A. GENERALLY

All work to be carried out in accordance with the Ministry of Public Works
General Specifications for Building Works issued in 1976 or as qualified or
amended below.

B. MANUFACTURERS’ NAMES

Where manufacturers’ names and catalogue references are given for guidance
to quality and standard only. Alternative manufacturer of equal quality will be
accepted at the discretion of the Project Manager.

C. WALLING

All precast concrete blocks shall be manufactured by the methods and to the
sizes specified in the Ministry of Public Works “Specification for Metric

Sized Concrete Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron
every alternate course.

Prices for walling must allow for all costs in preparing, packing and sending
sample blocks for testing as and when required by the Project Manager.

D. CARPENTRY

The grading rules for cypress shall be the same for podocarpus and all timber
used for structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture
content and preservative treatment and timber prices must allow for preparing,
packing and sending samples for testing when required.

Prices must also include for all nails and fasteners.

A. JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading
rules of the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager; use either Msharagi or Mwvuli
in lieu of Mahogany but such approval will be given only in the case of
shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry
drill and filling with propriety plugs of the correct sizes. Cutting with hammer
and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.
Sizes given for joinery items are nominal sizes and exact dimensions of doors,
etc, must be ascertained on site.



B. IRONMONGERY

Ironmongery shall be specified in the Bills of Quantities or equal and
approved.

Prices must include for removing and re-fixing during and after painting,
labeling all keys, and for fixing to hardwood, softwood, concrete or
blockwork.

Catalogue references given for ironmongery are for purposes of indicating
quality and size of item(s). Should the Contractor wish to substitute the
specified item(s) with others of equal manufacture, he must inform the Project
Manager and obtain approval in writing.

C. STRUCTURAL STEELWORK

All structural steelwork shall comply with the Ministry of Public Works
“Structural Steelwork Specification (1973) and shall be executed by an
approved Sub-contractor.

A. PLASTERWORK AND OTHER FINISHES

All finishings shall be as described in the general specifications and in these
Bills of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and
coating with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)
backing screed unless otherwise specified in these Bills of Quantities.

B. GLAZING

Where polished plate glass is specified, this refers to general glazing quality.
Prices for glazing shall include for priming of rebates before placing putty.
The Contractor will be responsible for replacing any broken or scratched glass
and handing over in perfect condition.

C. PAINTING

Painting shall be applied in accordance with the manufacturers’ instructions.
Prices for painting are to include for scaffolding, preparatory work, priming
coats, protection of other works and for cleaning up on completion. Prices for
painting on galvanized metal are to include for mordant solution as necessary.



Particular

DESCRIPTION

AMOUNT

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s
priced Bills of Quantities. The Contractor is advised to read and understand all
preliminary items.

DESCRIPTION OF THE WORKS
The works consist of Ward based development projects as stated in the introduction.

SCOPE OF WORKS
The works to be carried out under this contract comprises builder's work and associated

civil works

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the
actual works, the site measurements shall generally take precedence. However,

such discrepancies between any contract documents shall immediately be referred to
the PROJECT MANAGER . The discrepancies shall then be treated as a variation
and be dealt with in accordance with the Conditions of Contract..

LOCATION OF SITE

The site of the proposed works is at the various wards within Narok County
The Contractor is advised to visit the site, to

familiarize with the nature and position of the site. Claims arising from the
Contractor’s failure to do so will NOT be entertained.

PAYMENTS

The Tenderers’ attention is drawn to the fact that the GOVERNMENT OF KENYA
MAKES NO ADVANCE PAYMENTS, pays for work done and materials delivered
to site: all in accordance with the Conditions of Contract agreement. In

order to facilitate this, a list of the general component elements for the works is given
in the summary page of these specifications and the Tenderer is requested to break
down his tender sum commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site
where the client is going on with other normal activities. The Contractor is instructed
to take reasonable care in the execution of the works as to prevent accidents, damage
or loss and disruption of normal activities being carried out by the Client. The
Contractor shall allow in his rates any expense he deems necessary by taking such
care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter in
the course of execution of the works for the Client may in some cases ask the
Contractor not to proceed with the works until some activities within the site are
completed, as the residents will be occupying the premises as usual during the course
of the contract.

Carried to collection

P.P/1

Preliminaries



Particular

DESCRIPTION

AMOUNT

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract and
afterwards clearing away a signboard as designed, specified and approved by the
Project Manager.

LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for transporting
workers to and from the site during the tenure of the contract.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent to
the Contractor that he has incurred losses and/or expenses due to any of the contract
conditions, or by any other reason whatsoever, he shall present such claim or intent to
claim notice to the PROJECT MANAGER within the contract period. No claims
shall be entertained upon the expiry of the said contract period.

MATERIALS FROM DEMOLITIONS
Any materials arising from demolitions and not re-used shall become the property of
the Narok County Government.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
Conditions of Contract.

BID SECURITY

The tenderer shall furnish, as part of his bid, a bid security in the sum prescribed. The
bid security shall, at the tenderer’s option be in the form of a certified Cheque, Bank
draft, stand by Letter of Credit or Guarantee from an approved bank/insurance co.
located in Kenya or a foreign bank that has been determined to be acceptable to the
government of Kenya. The format of the bank guarantee shall be in accordance with
one of the sample forms of bid security included in the post qualification. Other
formats may be permitted subject to prior approval of the government Letters of
Credit, bank guarantee issued, as security for bid shall be valid for 30 days beyond
the validity of the bid.

URGENCY OF THE WORKS

The Contractor is notified that these “Works are Urgent” and should be completed
within the period state in these Particular Preliminaries. The Contractor shall allow in
his rates for any costs he deems that he/she may incur by having to complete the
works within the stipulated contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment is
effected, unless specifically exempted by the Project Manager. This is to include
materials of the Contractor, nominated sub-Contractors and nominated suppliers.

Carried to collection
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Particular

DESCRIPTION

AMOUNT

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in the
area and he/she shall make whatever provisions may be required by the authorities
concerned for the support, maintenance and protection of such services.

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with Conditions of
Contract on award of contract of the Instructions to Tenderers. No payment on
account for the works executed will be made to the contractor until he has submitted
the Performance Bond to the Project Manager duly signed, sealed and stamped from
an approved Bank.

TENDER DOCUMENTS
Tender documents are as listed in Clause 11 of the preparation of tenders Page 5

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and deposited at
the offices as specified in the letter accompanying these documents or as indicated in
the advertisement.

Tenders will be opened at the time specified in the letter accompanying these Tender
Documents or as indicated in the advertisement. Tenders delivered or received later
than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance
Act part 3 Section 21(b) operative from 1st September, 1993 which
requires payment of VAT on all contracts. The tenderer is advised to
include his tax in the grand summary page as indicated.

SPECIAL PRELIMINARIES

Allow a Prime Sum of Ksh. 200,000 for Project Supervision and Material Testing
expenses
measures ,Instituting a Covid 19 & HIV/AIDS awareness/Preventive Campaigns,

Allow a prime sum of Ksh 50,000 for plant,water and tender seedlings until firms
established as directed by the Project Manager

Allow a Prime Sum of Ksh.200,000 for environmental protection , social impact mitigation

200,000

200,000

50,000

Carried to collection
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Particular

DESCRIPTION AMOUNT

Collection
Brought forward from P.P/1
Brought forward from P.P/2

Brought forward from P.P/3

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO THE MAIN SUMMARY

P.P/4
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Preliminaries

General
ITEM DESCRIPTION AMOUNT
GENERAL PRELIMINARIES

A PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES
Prices will be inserted against items of Preliminaries in the Contractor's priced
Bills of Quantities and Specification.
The Contractor shall be deemed to have included in his prices or rates for the various
items in the Bills of Quantities or Specification for all costs involved in complying with
all the requirements for the proper execution of the whole of the works in the Contract.

B ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be
interpreted as follows:-

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by the
British Standards Institution, 2 Park Street, London W.1I.,

England.

Ditto Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection
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Preliminaries

ITEM

DESCRIPTION

AMOUNT

A

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the
following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall
be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary
accommodation and welfare facilities; provision of special scaffolding where necessary;
providing space for office accommodation and for storage of plant and materials;
providing light and water for their work: clearing away rubbish; unloading checking
and hoisting: providing electric power and removing and replacing duct covers, pipe
casings and the like necessary for the execution and testing of Sub- Contractors' work
and being responsible for the accuracy of the same.

Fix Only:-

Fix Only shall mean take delivery at nearest station (Unless otherwise stated),
pay all demurrage charges, load and transport to site where necessary, unload, store,
unpack, assemble as necessary, distribute to position, hoist and fix only.

EMPLOYER
The term "Employer"” and "Narok County Government" wherever used in the contract
document shall be synonymous

PROJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be deemed to imply the
Project Manager as defined in Condition 1 of the Conditions of Contract or such person
or persons as may be duly authorised to represent him on behalf of the Government.

In this project the PM is the Director -Department of Public Works - Narok County.
P.O. Box 898-20500 NAROK

ARCHITECT

The term "Architect” shall be deemed to mean "The Project Architect.”

whose address unless otherwise notified is the Department of Public Works -Narok
County

P.O. Box 898-20500 NAROK

QUANTITY SURVEYOR
The term "Quantity Surveyor" shall be deemed to mean "The Project Quantity Surveyor"

whose address unless otherwise notified is Department of Public works -Narok County
P.O. Box 898-20500, NAROK.

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The Project Electrical
Engineer."

whose address unless otherwise notified is Department of Public works -Narok County
P.O. Box 898-20500, NAROK.

MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The Project Mechanical
Engineer"

whose address unless otherwise notified is Department of Public Works -Narok County
P.O. Box 898-20500, NAROK.

Carried to collection
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ITEM DESCRIPTION AMOUNT

A STRUCTURAL ENGINEER
Engineer."

whose address unless otherwise notified is Department of Public works -Narok County
P.O. Box 898-20500, NAROK.

B FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Conditions of Contract
The Conditions of Contract are also included herein

Particulars of insertions to be made in the Appendix to the Contract Agreement will be
found in the Particular Preliminaries part of these Bills of Quantities

C OCCUPATIONAL HEALTH AND SAFETY

Allow a Sum for Occupational health and safety measures.

D PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works
except in so far as may be stated otherwise herein and except for such items specifically
and only required for the use of nominated Sub-Contractors as described herein. No
timber used for scaffolding, formwork or temporary works of any kind shall be used
afterwards in the permanent work.

E TRANSPORT.
Allow for transport of workmen, materials, etc., to and from the site at such hours and
by such routes as may be permitted by the competent authorities.

F MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best
quality and description unless otherwise stated. The Contractor shall order all materials
to be obtained from overseas immediately after the Contract is signed and shall also
order materials to be obtained from local sources as early as necessary to ensure that
they are onsite when required for use in the works. The Bills of Quantities shall not be
used for the purpose of ordering materials.

G SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied
by the PROJECT MANAGER at the time of taking deliver thereof, as having received
them in good order and condition, and will thereafter be responsible for any loss or
damage and for replacements of any such loss or damage with articles and/or materials
which will be supplied by the PROJECT MANAGER at the current market prices
including Customs Duty and VV.A.T., all at the Contractor's own cost and expense,

to the satisfaction of the PROJECT MANAGER

H STORAGE OF MATERIALS
The Contractor shall provide at his own risk and cost where directed on the site weather
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to

the satisfaction of the PROJECT MANAGER Nominated Sub-Contractors are to be made
liable for the cost of any storage accommaodation provided especially for their use.

Carried to collection
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Preliminaries

ITEM

DESCRIPTION

AMOUNT

COLLECTION
Brought forward from G.P/1
Brought forward from G.P/2

Brought forward from G.P/3

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO THE
MAIN SUMMARY

G.P/4



ITEM |DESCRIPTION QTY ] UNIT | RATE AMOUNT
2 NO DISPENSARIES (
OUT-PATIENT DEPARTEMNT & MCH BLOCK)
ELEMENT NO.1
SUBSTRUCTURE (All Provisional)
A Exca\{ate 250rpm dee_p to remove top soil and deposit 440 M
materials on site as directed
B Excava.te trench commencing from stripped level not 457 cM
exceeding 1.5m deep
C Ditto pit for column 57 CM
D Extra over excavation for excavating in rock Class A 207 CM
Load, wheel and cart away from site surplus excavated
E material and deposit in approved dumping area. 190 CM
F Return fill and ram excavated material 374 CM
G Allow for keeping excavations free from all water by item
pumping or otherwise.
Ditto; for plunking and strutting to sides of excavations. .
H item
| Approved broken quarry stone hardcore filling in well 314 cM
compacted layers.
] 50 mm thick stone dust blinding to surfaces of hardcore 314 M
50mm Plain concrete (1:4:8) blinding to:
K Strip footing . 186 SM
L Column bases. 52 SM
Vibrated reinforced concrete class 20/20mm in:-
M Strip footing. 42 CM
N Columns 15 CM
O Column bases 17 CM
P Steps 8 CM
Q 150mm thick ground floor slab 314 SM

Total to Collection

Page 1




ITEM DESCRIPTION QTY JuNIT | RATE AMOUNT
Ex. 250mm(average) wide x 250mm deep trapezium
shaped thicknessing including handpacking hardcore to 27 LM
two sloping sides
Damp proof membrane
A 1000 gauge polythene laid under surface beds 314 SM
Anti-termite treatment
Chemical anti-termite treatment executed by an approved
B specialist under a ten year guarantee to surfaces of 314 SM
hardcore
Reinforcement (all provisional)
High vield deformed steel bar reinforcement to BS4461
C 12mm diameter 2025 Kg
D 10mm diameter 1830 Kg
E 8mm diameter 825 Kg
Steel mesh fabric reinforcement to BS 4483
Layer of mesh fabric reinforcement laid in slab or bed with
e 200mm side and end laps (measured net- no allowance 314 M
made for laps) Ref: A142 weighing 2.22kg per square
metre
Formwork
G Sides of foundations bases 123 SM
H Sides of column bases 60 SM
| Sides of columns 51 SM
J Edges of beds, etc 75-150mm high 125 LM
Approved load bearing natural stone rough dressed wal
ling in cement and sand mortar
K Walling thickness 225mm 478 SM
20 gauge hoop iron ties 25mm wide and 450mm girth cast
L into concrete one end and built into mortar joint of walling] 310 No.
Bituminous felt damp proof courses laid on and includi
ng levelling screed of cement mortar
M In walling, width 200mm 342 LM

Total to Collection
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ITEM DESCRIPTION QTY JUNIT | RATE AMOUNT
Plinth finishes
Cement and sand (1:4) rendering
A Rgndermg to concrete surfaces finished with a steel float, 75 SM
thickness 20mm
Prepare and apply three coats bituminous paint
B Rendered surfaces externally 75 SM
Paving
C 100mm thick murrum blinding to hardcore;
well compacted 95 SM
D Treat surfaces of blinded hardcore with
approved weed Killer 95 SM
Precast concrete paving slab; laid square in cement and
sand mortar (1:4)
E 600 x 600 x 50mm thick 95 SM
F Labour and materials for raking cutting 25 LM

Total to Collection

Collection
Brought forward from page 01

Brought forward from page 02

Above

Total of Element 01 Carried to Summary
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ITEM |DESCRIPTION QTY JUNIT | RATE AMOUNT

ELEMENT NO. 2

R.C. SUPERSTRUCTURE

Vibrated reinforced concrete class 20

A Beams 18 CM
B Columns 3 CM
Reinforcement

High vield deformed steel bar reinforcement to BS 446

1
C 16mm diameter 400 Kg
D 12mm diameter 1000 Kg
E 8mm diameter 800 Kg
Formwork
F Sides of columns 30 SM
G Sides and soffits of beams 295 SM

Total of Element 02 Carried to Summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 3

SUPERSTRUCTURE WALLING
EXTERNAL

Approved load bearing fine chiselled dressed and rubb
ed stone walling in cement and sand mortar

Walling, thickness 200mm
INTERNAL

Approved load bearing machine dressed stone walling i

n cement and sand mortor

Walling, thickness 200mm
Walling, thickness 150mm

Walling, thickness 100mm

167

180

75

25

SM

SM

SM

SM

Total of Element 03 Carried to Summary
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ITEM |DESCRIPTION QTY JUNIT | RATE AMOUNT
ELEMENT NO. 4
ROOF CONSTRUCTION, COVERING AND RAINW
ATER DISPOSAL
ROOF CONSTRUCTION
Sawn cypress treated as described and with a moisture
content not exceeding 12%
A Rafters, size 150x50mm 343 LM
B Purlins, size 100x50mm 275 LM
C Valley rafters, size 150x50mm 84 LM
D Hip rafters, size 150x50mm 100 LM
E Ridge boards, size 225x25 113 LM
F Jack rafters, size 150x50mm 120 LM
G King post, size 150x50mm 98 LM
H Tie beam, size 150x50mm 321 LM
| Wall plates bolted(bolts and holes included) size, 938 LM
100x50mm
J Struts and ties, size 100x50mm 310 L.M
Wrought cypress treated as described and with a moist
ure content not exceeding 12%
K Fascia/berge board, size 225x25mm 149 LM
ROOF COVERING
Galvanised Corrugated Iron Sheets.
11-3 pre-painted sheets as ' DUMU ZAS" or other equal
L and approved size 3000mm by 750mm with end and side 388 SM

laps as recommended by manufacturer.

Total to Collection
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

RAINWATER DISPOSAL

24 gauge light pressed galvanised mild steel purpose ma

de ready
primed box gutters jointed with mastic and fixed to fasc

ia with brackets to BS 1091

Size 200x150mm

Extra for outlet in box gutter, diameter 200mm
Extra for bend

Extra for stopped end

24 gauge light pressed galvanised mild steel purpose ma

de ready
primed down pipes jointed with mastic and fixed to wal

Is with brackets to BS1091

Diameter 100mm
Extra for swan neck offset in pipe diameter
Extra for shoe in pipe diameter

24 gauge galvanised mild steel sheet
As flashing in hips, girth 600mm

Testing
Allow for testing the whole of the rainwater disposal

installation to the satisfaction of the Architect and for
replacing any defective work free of charge.

98

32

44

LM

No

No.

No.

LM

No

No

LM

ITEM

Total to Collection

Collection
Brought forward from page 6

Brought down from above

Total of Element 04 Carried to Summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

W >

T OTTMmMmO O

ELEMENT NO. 5:
WINDOWS

Precast concrete trimming finished fair on all exposed f
aces

Cills, size 300x75mm

Mesh reinforcement to BS4483 in precast units

Pelmet boxes in Wrought mahogany

Window boards with one labour plugged, size 125x25mm.

Pelmet fascia, size 150x25mm

Pelmet top, size 125x25mm

Boxed end of pelmet, size 150x125x25mm
Bearer plugged, size 50x50mm

Quadrant plugged, diameter 15mm

Curtain tracks
Brass "H" section curtain track with gliders (one per
100mm of track), end stops and brackets screwed at
600mm centers

Purpose made small panel mild steel ready primed case
ment window to schedule with pressed steel ventilating
hood and 16mm square bar burglar proofing in
openings and polished brass window iron

mongery as supplied by Kensmetal Industries Ltd.

and fixed to

Window overall size,1200 x 1500mm

Window overall size, 900 x 1000mm

Mild steel grill comprising 16mm diameter square twisted
horizontal and vertical bars at 200mm centres and
including fixing to R.C walling (m.s) Overall size 1200 x
1500mm high

Ditto, Overall size 900 x 1000mm high

Clear sheet glass
4mm glass and glazing to metal with putty in panes not

exceeding 0.1 square meter

Obscure sheet glass
4mm glass and glazing to metal with putty in panes not
exceeding 0.1 square meter

22

22

26
26
44
26
26

26

20

20

36

LM
SM

LM

LM
LM
No.
LM
LM

LM

No.

No.

NO

NO

SM

SM

Total of Element 05 Carried to Summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

oOz<Zrx

ELEMENT NO. 6:

DOORS
EXTERNAL

Standard steel casement door

Metal casement steel single leaf door in 50x45mm RHS
bottom, middle and top rails, 50x45mm RHS stiles infilled
with steel panels welded to door all framed to detail
overall size 1800x2200mm high,double leaf.

Louvred dead light,50x45mm framing with 150mm wide
steel louvres 4 no. Overall size 1800x600mm.

INTERNAL

Flush doors

45 mm solid core flush door faced both sides with 3mm
plywood veneered and hardwood lipped all round, size 800
x 2100mm.Including fanlight 800x600mm.

Ditt0,900x2100,double leaf.Fanlight 900x600mm.
Ditto,1500x2100,double leaf.Fanlight 1500x600mm.

Door frames and finishing in wrought cypress.
Frame to detail size, 150x50mm

Ditto,mullion with 2no. Labour.

Architrave to detail size, 45x25mm

Quadrant bead, diameter 15mm

Beading to detail size, 10x10mm

Clear sheet glass
4mm glass and glazing to wood with beads (measured

separately) in panes exceeding 0.1 but not exceeding 0.5
square meters

Sundries

10mm galvanised mild steel dowel 100mm long let into
foot of frame and grouted into mortice in floor

25x1.6mm galvanised mild steel cramp 250mm girth once
bent twice drilled and screwed to back of frame and with
fish tailed end built into joints of walling.

95
14
95
95
82

120

120

No.

No.

No.

No.

No.

LM
LM
LM
LM
L.M

SM

No.

No.

Total to Collection
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ITEM DESCRIPTION QTY JUNIT | RATE AMOUNT
Ironmongery as per Union Catalogue or other equal
and approved- supply and fix with matching screws
A 100mm pairs brass butt hinges 20 Prs
B 100mm pairs stainless steel double action spring hinges 4 Prs
C Thre_e lever mortice lock with polished brass lever 14 No.
furniture
D Three lever rebated mortice lock complete with furniture 5 No
E Overhead door closer ; cat. No. 8823 4 No.
F 830 x 200 x 2mm Thick aluminium kick plate 6 SET
G 38mm rubber door stop fixed with rawl bolt 14 No.
H Floor spring double action Ref. Yale 913.02 90° S.O 2 NO.

Total to Collection

Collection
Brought forward from page 9

Brought down from above

Total of Element 06 Carried to Summary
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ITEM |DESCRIPTION QTY JUNIT | RATE AMOUNT

ELEMENT NO. 7:
EXTERNAL FINISHES
Keying;-

A Pointing/jointing horizontal joints. 167 SM
Cement and sand render 1:4;

B 20mm thick,wood floated. 84 SM
Ceiling Finishes

C Eaves boarding; in 20mm thick Upvc boarding 24 SM

D 50 x 50mm cypress brandering 75 LM

E 75 x 50mm moulded cypress cornice 56 LM

Total of Element 07 Carried to Summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

AN — T

ELEMENT NO. 8:

INTERNAL FINISHES

FLOOR
Ceramic tiles (non-slip)

(Wet Areas)

30mm thick cement and sand (1:4) screed wood floated to
receive ceramic tiles (m/s)

250x250x8mm as manufactured by SAJ CERAMICS
LTD. or other approved coloured ceramic non-slip floor
tiles bedded and jointed in cement and sand 1:1 and
pointed in coloured cement grouting

Ditto; but 200mm high skirting

15mm thick cement and sand (1:4) screed wood floated to
receive terazzo (m/s)

25mm Terrazzo: first coat of cement and sand (1:3);
second of cement and local marble chippings (1:2);
machine polished smooth.

20 x 100 mm high skirting with rounded top edge and
coved at junction to paving

Plastic dividing strip

WALL

15mm thick cement and sand (1:4) plaster in two coats;
the first 9mm thick comprising cement, lime and sand
(1:2:9) and the second 6mm second comprising
cement lime and sand (1:1:6) to;

Plaster to walls

Plaster to beams.
Plaster to columns.
Plaster to jambs/reveals.

Wall tiling
20mm thick cement and sand (1:4) backing wood floated

to receive ceramic tiles (m/s)

250x250x8mm as manufactured by SAJ CERAMICS
LTD. or other approved glazed white wall tiles bedded in
cement and sand 1:1 and pointed in white cement grouting

40

40

45

190

190

128

121

785
79
30
17

121

121

SM

SM

LM

SM

SM

LM

LM

SM
SM
SM
SM

SM

SM

Total to Collection
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ITEM DESCRIPTION QTY JUNIT | RATE AMOUNT
A 100mm high decorative strip 20 LM
B Plastic edging to tiles 42 LM

CEILING
Sawn cypress
C Brandering, size 50x50mm 421 LM
Chipboard ceiling board.
D 12mm thick. 218 SM
£ Extra for forming trap door with cypress framing, size 5 NO
600x600mm
Wrought cypress.
F Moulded cornice plugged size, 100x50mm 241 LM

Total to Collection

Collection
Brought forward from page 12

Brought down from above

Total of Element 08 Carried to Summary
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ITEM |DESCRIPTION QTY JUNIT | RATE AMOUNT

ELEMENT NO. 9:
JOINERY FITTINGS
Plain Concrete 1:3:6 class 15

A 150mm thick plinths 12 SM
Sawn cypress

B Formwork to edges of plinths 75 - 150mm high 16 LM
Reinforced concrete class 20
600mm wide x 75mm thick vanity tops reinforced with

C BRC A142 and including formwork, screed and approved 32 LM
ceramic tiles to top and edges; complete

D 100mm thick approved natural stone 35 SM
12mm thick cement and sand (1:4) plaster finished smooth

E . 50 SM
with steel trowel

F Chasing concrete to form floor traps 10 NO
Wrot cypress as described

G 50 x 50mm bearers plugged 58 LM
Wrot camphor as described

H 25 x 20mm Lipping 69 LM
Blockboard to B.S. 3444

| 25mm thick ordinary shelving 35 SM

J Ditto divisions 12 SM
600 x 800 mm high doors hardwood lipped all round and

K including three coats oil paint to door surfaces 20 NG
Supply and fix the following ironmongery

L Brass piano hinges 18 LM

M Cupboard door lock 20 NO

N Brass ball catches 20 NO

o] Brass flush bolts 20 NO
Size 450 x 600mm; fixed with screws and chromium

P 6 NO

plated domical cover; including foam backing

Total of Element 09 Carried to Summary
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

ELEMENT NO. 10

PAINTING & DECORATING
ROOF

Prepare prime and apply one undercoat and two finishi
ng coats of 1st quality supergloss paint to:-

Timber surfaces of fascia and verge boards exceeding
200mm but not exceeding 300mm girth

Touch up primer and apply one undercoat and two fini
shing coats of 1st quality supergloss paint to:-

General surfaces of 100mm dia. downpipe
General surfaces of box gutter
WINDOWS

Prepare and apply two undercoats stainer and two finis
hing coats of varnish to:-

Timber surfaces of pelmet boxes not exceeding 100mm
girth

Ditto exceeding 100 but not exceeding 200mm girth.

Touch up primer and apply one undercoat and two fini
shing coats of 1st quality supergloss paint to:-

General surfaces of windows externally
General surfaces of windows internally
General surfaces of burglar bars (b.s.m).

Prepare and apply one undercoat and two finishing coa
ts of 1st quality silk vinyl paint to:-

Plastered reveals,100-200mm girth.

DOORS
Prepare and apply two undercoats and two finishing co
ats of gloss oil paint to:-

General surfaces of external doors

98

39

15

15

41

41

82

79

87

LM

SM

SM

LM

LM

SM

SM

SM

LM

SM

Total to Collection
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ITEM DESCRIPTION QTY JUNIT | RATE AMOUNT
Prepare and apply one coat primer and two finishing
coats two finishing coats of gloss paint to:-
A General surfaces of internal doors 54 SM
B Surfaces not exceeding 100mm girth 150 LM
c Surfaces exceeding 100 but not exceeding 200mm girth. 68 LM
Prepare and apply one undercoat and two finishing coa
ts of 1st quality silk vinyl paint to:-
D Plastered jambs,0-100mm girth.. 67 LM
E Ditto,100-200mm girth. 7 LM
INTERNAL FINISHES
Prepare and apply one undercoat and two finishing coa
ts of 1st quality silk vinyl paint to:-
F General plastered surfaces of walls 924 SM
Prepare and apply one coat primer and two finishing
coats two finishing coats of gloss paint to:-
G General surfaces of ceiling 190 SM
H Ditto,girth not exceeding 100mm. 200 LM

Total to Collection

Collection
Brought forward from page 15

Brought forward from above

Total of Element 10 Carried to Summary
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ITEM |DESCRIPTION QTY JUNIT | RATE AMOUNT

SUMMARY

1 Substructure

2 Reinforced Concrete Superstructure

3 Superstructure Walling

4 Roof Construction, Covering & Rainwater Disposal

5 Windows

6 Doors

7 External Finishes

8 Internal Finishes

9 Joinery and Fittings

10 Painting and Decorating

11 PC sum for the Basic Equipment and furniture 2,500,000

TOTAL FOR 1 NO DISPENSARY (OPD/MCH)

TOTAL FOR 2 NO DISPENSARIES (
OUT-PATIENT& MCH BLOCK)
CARRIED TO MAIN SUMMARY
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT

3 NO MATERNITY BUILDERS WORKS

ELEMENT NO. 1

SUBSTRUCTURE (All Provisional)

Excavation and Earthworks

Note: Include Plunking and strutting and
keeping excavation free of water in earth work

Clear site of all shrubs and undergrowth including
grubbing up of roots and dispose off as directed

180

SM

Excavate oversite averaging 300mm deep and cart
away

180

SM

Excavate foundation trench not exceeding 1.50
metres deep starting from reduced level

100

CM

Excavate for column bases ditto

48

CM

Extra over for excavating in rock irrespectiveof
depth

30

CM

Return fill and ram selected excavated materials
around foundations

100

CM

Load and cart away excess excavations as directed

94

CM

Filling

300mm thick hand packed hardcore filling rolled and
compacted in layers not exceeding 150mm thick

180

SM

50mm thick murram blinding

180

SM

Treat surface of hardcore with "Termidor" insecticide
to manufacturers specification and provide 10 years
guarantee certificate

180

SM

1000 gauge polythene sheet damp proof membrane
on blinded hardcore

180

SM

Carried Forward




Brought Forward

Concrete Works

Mass concrete class 15/20

50mm blinding strip foundation and column bases 75 SM
Vibrated reinforced concrete class 20/20 in:-
150mm thick floor slab 180 SM
Column and column bases 5 CM
Strip foundation 15 CM
High tensile steel reinforcement bars to BS 4461
12mm diameter 184 KG
10mm diameter 199 KG
8mm diameter 190 KG
Fabric mesh
Fabric mesh Ref. No. A142 (measured net) (No
allowance for laps) 180 SM
Sawn formwork to:
Sides of strip foundation 30 SM
Sides of columns, column bases 25 SM
Edges of slab between 75mm and 150mm high 75 LM
Natural stone wall bedded and jointed in cement/sa
nd (1:3)
mortar reinforced with 40mm hoop iron every altern
ate course
200mm thick 220 SM
Three ply hessian based bituminous felt horizontal d
amp proof course to BS 743 ,Type A weighing
3.8kg/m 2 pedded on
cement/sand (1:3) mortar
200mm wide 100 LM
PCC SLAB PAVING
50mm thick pcc slab paving on and including 50mm 160 SM
thick sand bed and 300mm thick hardcore
300mm wide U-shaped open drain sloped 82 LM

appropriately and jointed in mortar

ELEMENT NO. 1 TOTAL CARRIED

SUBSTRUCTURE TO SUMMARY




ELEMENT NO. 2

SUPERSTRUCTURE CONCRETE

Vibrated reinforced concrete class 20/20 in:

Columns

6 CM
Ring beam 42 CM
High tensile steel reinforcement to BS 4461
12mm Diameter 350 KG
8mm Diameter 300 KG
Sawn formwork to:
Sides of columns 22 SM
Sides and soffits of ring beams 80 SM

ELEMENT NO. 2
TOTAL CARRIED

SUPERSTRUCTURE CONCRETE TO
SUMMARY




ELEMENT NO. 3

WALLING

Fair dressed natural stone wall bedded and jointed i

n_
cement/sand (1:4) mortar (12mm joints) reinforced

External walls

200mm thick 250 SM
Extra over for key pointing in flush vertical and

recessed horizontal joints 228 SM
100mm thick x 200mm high eaves closing 133 LM
20mm thick flexcell or other equal and approved

expansion joint filler 29 SM
Internal walls

200mm thick 250 SM
100mm thick 69 SM
Precast concrete class 25/12 units in:

250 x 50mm (average) thick once weathered and 35 LM

throated window cill

ELEMENT NO. 3 TOTAL CARRIED

WALLING TO SUMMARY




ELEMENT NO. 4

ROOF

Roof Covering

Box profile Gl sheeting gauge 28 resincot on timber

A framework 250 SM
B. |Extra over for ridge and hip cap to match 30 LM
C |Valley gutter 300mm girth 9 LM
Supply and fix sawn celcured 2 nd grade cypress
in-cl:lludinnlq nailing or bolting, drilling for bolts
D |150 x 50mm rafters packing pieces 72 LM
E 150 x 50mm hip rafters 82 LM
F [150 x 50mm valley rafters 36 LM
G |200 x 38mm ridge board 40 LM
H {100 x 50mm wall plate bolted at 1000mm centres 133 LM
I |75 x 50mm purlins 250 LM
The following trusses in sawn celcured 2nd grade ¢
ypress with
and including nailing/bolting, drilling holes
J [150 x 50mm rafters 254 LM
K 1150 x 50mm tie beam 207 LM
L |100 x 50mm struts and ties 257 LM
Eaves Finishes
Wrot celcured prime grade cypress in:
M [250 x 38mm fascia 138 LM

Carried Forward




Brought Forward

Metalwork
300 x 12mm diameter bolts complete with head nuts
A |and washers built into concrete to hold wall plate 110 NO
Rainwater goods
B |150mm diameter uPVC rainwater gutter bent to
profile including 20mm deep wedge shaped base 138 LM
and fixing with brackets at 1000mm centres
100mm diameter ditto down pipe fixed to wall with
C land including hold fasts at 1000mm centres 24 LM
Extra over for:-
D [100mm diameter shoe 8 NO
E [100mm diameter swan neck 8 NO
F |100mm diameter outlet 8 NO
G Bend 8 NO
Painting and Decorating
Prepare and apply three coats of gloss paint to surf
aces
H [Surfaces between 200mm and 300mm girth 162 LM

ELEMENT NO. 4
TOTAL CARRIED

ROOF TO SUMMARY




ELEMENT NO. 5

DOORS

EXTERNAL DOORS

Glazed 1800x 2400mm high equal double leaf metal
door comprising 50 x 40 x 3mm RHS frame fixed to
wall with and including fixing cramps, 40 x 25 x 3mm
RHS tube stiles top, bottom and 2No. middle rails
per leaf, lined both sides with 2mm thick mild steel
plate to detail, complete 3No.heavy duty pin hinges,
staple, hasps for padlock, 4 No. tower bolts,
permanent ventilation size 1800x150mm, apply red
oxide primer before fixing

NO

Glazed 1500x 2400mm high equal double leaf metal
door comprising 50 x 40 x 3mm RHS frame fixed to
wall with and including fixing cramps, 40 x 45 x 3mm
RHS tube stiles top, bottom and 2No. middle rails
per leaf, lined both sides with 2mm thick mild steel
plate to detail, complete 3No.heavy duty pin hinges,
staple, hasps for padlock, 4 No. tower bolts,
permanent ventilation size 1200x150mm, apply red
oxide primer before fixing

NO

Glazed 900x 2400mm high single leaf metal door
comprising 50 x 40 x 3mm RHS frame fixed to wall
with and including fixing cramps, 40 x 25 x 3mm
RHS tube stiles top, bottom and 2No. middle rails
per leaf, lined both sides with 2mm thick mild steel
plate to detail, complete 3No.heavy duty pin hinges,
staple, hasps for padlock, 4 No. tower bolts,

NO

Glazing

4mm clear sheet glass and glazing with putty in
panes of various sizes

SM

Touch up primer after fixing and apply three coats gl
0ss oil paint  to metal

General surfaces internally

13

SM

Ditto externally

13

SM

Supply and fix the following ironmongery with match

ing screws
as Union Catalogue or other equal and approved

5-Lever mortice dead lock cat No. 2101 complete
with approved lock furniture

NO

38mm diameter x 59mm deep rubber door stop ref
No. 8400

21

NO

100mm pairs stainless steel double action spring
hinges

42

Prs

100mm pairs brass butt hinges

30

Prs

Three lever rebated mortice lock complete with
furniture

13

NO

Carried Forward




Brought Forward

INTERNAL DOORS

Flush doors
45 x 1800x 2400mm high double leaf double swing
A |solid core flush door lined with mahogany veneer 3 NO
both sides hardwood lipped all round including
B |45 x 1200x 2400mm high double leaf double swing
solid core flush door lined with mahogany veneer 10 NO
both sides hardwood lipped all round including
C |45 x 900 x 2400mm high single leaf double swing
solid core flush door lined with mahogany veneer 2 NO
both sides hardwood lipped all round including
D |45 x 900 x 2400mm high single leaf solid core flush
door lined with mahogany veneer both sides 12 NO
hardwood lipped all round including hidges
E |45 x 900 x 2100mm high solid core flush door lined
with mahogany veneer both sides hardwood lipped 8 NO
all round including hidges
Wrot Mahogany to door frames and finishings
F [150 x 50mm frame with 3 labours 205 LM
G |150 x 50mm transome with 4 labours 30 LM
H |15 x 40mm moulded architrave 205 LM
I [25mm diameter moulded quadrant 205 LM
4mm thick clear sheet glass and glazing with beads
I in panes between 0.15m and 0.5sm 17 SM
Prepare and apply three coats clear lacquer polyura
thane mattto wood
K |Surfaces not exceeding 100mm girth 410 LM
L [Surfaces exceeding 100mm but not exceeding 235 LM
200mm airth
M |General surfaces 174 SM
3 lever mortice lock,with polished brass lever
N furniture and including all other necessary furniture. 35 NO
P |Aluminium kicking plate,1150x500x2mmmm fixed to| 5, NO
fliicsh doars
Q |Aluminium kicking plate,850x500x2mm fixed to 24 NO
fliich dnare
R [Aluminium kicking plate,1750x500x2mm fixed to 6 NO
fliich doaore
S |Overhead door closer ; cat. No. 8823 5 NO
T |Floor spring double action Ref. Yale 913.02 90° S.O 10 NO

ELEMENT NO. 5

DOORS TO SUMMARY




ELEMENT NO. 6

WINDOWS

The following in purpose made steel casement wind
ows in heavy

duty 'T' and 'Z' section frame including mullions, tra
nsomes in-

built mosquito proof gauze permanent vents hood w
ith at top

high quality heavy duty polished brass ironmongery
to M/s

Kaoancmatal | td nr nthar aniial and annrnvad factanaor

1500 x 1500mm high comprising side hung, top

hung and fixed lights to detail 24 NO
1500 x 1200mm high ditto 1 NO
1200 x 900mm high ditto 3 NO
600 x 900mm high ditto 18 NO
Burglar proofing

Mild steel grille framed with 25x25x3mm thick RHS

section including assembly and fixing to opening 69 SM
cutting and pinning lugs to concrete and bedding

frame in cement and sand martar (1:4)

Glazing

4mm clear sheet glass and glazing with putty in

panes of various sizes 56 SM
Ditto obscure glass pane 13 SM
Wrot prime grade cypress

150 x 150mm pelmet comprising 125 x 25mm thick

top,125 x 25mm fascia with 2No. labours ,40 x 66 LM
40mm wrot bearers, 2No. brass curtain rails, rollers

,Stoppers, 125 x 125 x 25mm thick end brackets to

125 x 25mm window board 66 LM
25mm quadrant 66 LM
Touch up primer after fixing and apply three coats gl

0ss oil paint to metal

General surfaces internally 69 SM
Ditto externally 69 SM
Burglar proofing 138 SM

Carried Forward




Brought Forward

Prime back of wood before fixing

Surfaces between 100 and 200mm girth

66 LM
Surfaces not exceeding 100mm girth 66 LM
Knot, prime, stop and apply two undercoats and one
gloss oil  coats finishing to wood
Genaral surface of pelmet 20 SM
Prepare and apply three coats clear lacquer polyura
thane mattto  wood
Surfaces not exceeding 100mm girth 66 LM
Surfaces exceeding 100mm but not exceeding 66 LM

ELEMENT NO. 6 TOTAL CARRIED

WINDOWS TO SUMMARY




ELEMENT NO.7

EINISHES

External Wall Finishes

12mm cement/sand (1:4) render to columns and

. n 101 SM
12mm cement/sand (1:4) render to reveals of niches
B. |not exceeding 300mm wide around windows and 178 LM
C. |12mm thick cement/sand render to plinth 55 SM
D [Eaves boarding; in 20mm thick Upvc boarding 85 SM
E |50 x 50mm cypress brandering 265 LM
F |75 x 50mm moulded cypress cornice 276 LM
Internal Wall Finishes
Cement, lime, sand plaster
12mm cement/lime/sand (1:1:6) fine plaster to walls
G |and beams internally 1092 | SM
H [20mm cement/sand (1:4) render to receive ceramic 279 SM
tilae
Glazed wall tiles to manufacturer
I |250 x 250x6mm thick patterned glazed wall tiles
fixed with adhesive to rendered surfaces (m/s) with 279 SM
and including rounded plastic edge tiles (2100mm
J |Extra over for 75 mm wide decorative band 60 LM
Floor Finishes
Cement/sand (1:4) screed
K |30mm thick to receive ceramic tiles 180 SM
Ceramic floor tile
L [100 x 20mm skirting 100 LM
330 x 330x6mm fixed onto prepared screed (m/s)
M lwith manufacturer's approved adhesive 100 SM
Terrazzo floor tile
N [15mm thick cement and sand (1:4) screed wood floated to
terazzo (m/s) 70 SM
P |25mm Terrazzo: first coat of cement and sand (1:3);
cement and local marble chippings (1:2); machine 70 SM
Q |20 x 100 mm high skirting with rounded top edge and
junction to paving 100 LM
R |Plastic dividi i
astic dividing strip 100 LM

Carried Forward




Brought Forward

Ceiling

Chip board Ceiling

12mm thick boarding fixed/nailed onto brandering

(m/s) 250 SM
Wrot Celcured Cypress

100 x 25mm moulded cornice 250 LM
Sawn celcured cypress

50 x 50 mm brandering 455 LM
75 x 50mm brandering 455 LM
Trap door

600 x 450mm chipboard trap door including 50 x 1 NO

50mm frame, 100 x 50mm timber joists

ELEMENT NO. 7 TOTAL CARRIED

FINISHES TO SUMMARY




ELEMENT NO. 8

PAINTING AND DECORATING

Externally

Prepare and apply undercoats and three coats plast
ic emulsion paint to:

Plastered external columns,ringbeams

101 SM
Plastered niches and reveals not exceeding 300mm | 417g LM
wida
Internally
Prepare and apply three coats silk viny paint to
Plastered walls and cocrete surfaces 600 SM
Prepare and apply three coats plastic emulsion pain
tto:-
Chipboard ceiling 180 SM
Prime back of wood before fixing
Surfaces not exceeding 100mm girth (cornice ) 255 LM
Prepare and apply primer two undercoats and one g
loss ail finishing coat to wood
Surfaces not exceeding 300mm girth (cornice) 255 LM
Prepare and apply two coats black bituminous paint
to:
Rendered plinth externally 55 SM

ELEMENT NO. 8 TOTAL CARRIED

PAINTING AND TO SUMMARY

DECORATING




ELEMENT NO. 9

EFITTINGS AND FIXTURES

Allow a provisional sum of Ksh 50,000 for nurse
station construction including MDF board timber

door with malfa hidges, granitto tiles top finishes 1 Sum
225x25mm thick MDF shelves with approved
beading screwed to steel angles (m/s) 30 LM
Standard pressed steel shelf brackets to approval

25 NO
Supply and fix steel I-beams size 200x100mm at the
theatres
to suspend the theatre lights 7 LM

ELEMENT NO.9
TOTAL CARRIED

FITTINGS AND

FIXTURES




ITEM

DESCRIPTION

QTY

UNI

RATE

AMOUNT

ELEMENT NO. 10

Builder's Work

The contractor shall here allow all builder's work in
connection with Electrical and Mechanical
Enaineering Installation

The builders work shall include but not limited to

a) Chases in wall, concrete work, and make good

b) Forming, making or leaving holes, etc in masonry
concrete or wood work

¢) Making good all disturbed area

d) Excavations refill and disposal of spoil

Electrical Work

Allow for all builder's work in connection with
Electrical Engineering Installations

Ite

Mechanical Engineering

Allow for all builder's work in connection with
Mechanical Engineering Installations

Ite

ELEMENT NO. 10

BUILDER'S WORK




ITEM|DESCRIPTION QTY UNIT RATE AMOUNT

SUMMARY OF ELEMENTS

SUBSTRUCTURE

SUPERSTRUCTURE CONCRETE

WALLING

ROOF

DOORS

WINDOWS

FINISHES

PAINTING AND DECORATING

OO N[OOI [WIN|F-

FITTINGS AND FIXTURES

Iy
o

BUILDER'S WORK

TOTAL CARRIED TO SUMMARY

MATERNITY




SANITARY FITTINGS

Item

Description

Unit

Qty

Rate

Amount

Supply, deliver, install and fix the following

sanitary fittings including all materials and

jointing to supply, waste/soil and overflow

pipes.Twyfords Ltd products are specified only

as an indication of quality. Equal and approved

appliances may be supplied. Where trade names

are mentioned, the Ref. No. is intended only as

Water Closet

Squatting water closet suite in vitreous china

comprising of water closet bowl with top plate and

integral foot threads, S-trap connector, 9 litres high

cistern and fittings and pull chain including siphon,

15mm dia side inlet ball valve, 20mm dia side

overflow, plastic flush pipe, inlet connector and

No

cistern supports. All to be as "Twyfords Oriental" or

approved equivalent.

Medical Wash Hand Basin

Counter top Twyfords "SOLA L.B.G/L" wash hand

basin with no tap holes and chain stay hole cat. No.

WB 1520WH, wall brackets cat no. SR 1315 xx

No

complete with "lever action mixer fitting, 1/2 with

swivel nozzle and divided flow" wall mounted mixer

cat. no. SF 1099 CP, chrome grid waste 11/4" cat
no.

WF 4341 CP and white plastic bottle trap 11/4" P-

trap cat. no.WF 8482 xx or approved equivalent.

Soap Dish

Twyfords semi-recessed built in soap tray in vitreous

No

china size: 305 x 150mm

Robe hook

Robe hook in vitreous china and in white colour

mounted unto a concealed screw to wall wedges, to

No

be as Twyfords OC 6858 1998 or approved

equivalent.

Towel rail

Twyfords Bathrooms Ltd Ref. No. PB 0363 CP

No

chrome plated screw to wall Towel Rail 650mm long

complete with screws.

Sub-total carried forward to collection page

P1




Item

Description

Unit

Qty

Toilet roll holder

Toilet roll holder in vitreous china to BS 3402 in

white colour of size 165x165mm and recessed into

wall. Toilet roll holder to be as Twyfords “SEMI

No

RECESSED & ORNAMENTAL’ accessories Ref.

No. VC 9808 WH

Wash hand basin

Wash hand basinsize 510 x 420mm with one tap

holes and chain stay hole, 32mm diameter chrome

plated pop up chain waste, concealed wall brackets,

chrome plated single tap hole basin mixer as Cobra

and chrome plated bottle trap (32mm 'P’ trap) with

No

15

75mm seal. The wash hand basin to be as Twyfords

'Sola 510' or equal and approved.

Shower fitting

Concealed shower mixer for hot and cold water

consisting of 15mm chrome plated riser pipe to

connect the water to a swivel/ adjustable shower

rose, chrome plated handles and stop corks and
other

necessary fittings & accessories. All to be as

No

Bricon/aztec or equal and approved.

Baby bath

Vitreous china baby bath of size 510 x 650mm with

two tap holes complete with supporting front legs

and bearers in stainless steel, 32mm diameter
waste

fitting with removable overflow tube, lever operated

mixer tap and chrome plated handles. All as

Twyfords baby bath or approved equivalent.

No

Hand drier

Automatic hand drier in white colour, operating on

an infra-red automatic sensing system with heating

element safety cut-out complete with a 30 seconds

safety timer, plastic rawl plugs and fixing screws.
The

hand drier to have a heating capacity of 2.1kw and

performance flow rate of 135cfm (3.82m*min) and

to be of size 270x264x143mm deep It shall have a

noise level below 72.5 dBA at 1.5m. It shall be as

No

Mediclinic or approved equivalent.




(P2 )Sub-total carried forward to collection page




Soap Dispenser

Soap Dispenser, capacity 1.136 litres complete with

plastic rawl plugs, fixing screws, lock and key

complete with initial fill of soap gel. The soap

dispenser to be as ZALPON'S MARK 7 model, size

No

125 x 100 x 290mm high or approved equivalent

Kitchen Sink

Double bowl, double drainer stainless steel kitchen

sink of size 1800 x 600mm as manufactured by
ASL.

The bowl size to be 430 x 420 x 200mm deep

complete with chrome plated 40mm waste fittings,

plugs, chain stays, overflow, 1No. 15mm diameter

chrome plated sink mixer with over-arm swivel spout

No

as Cobra model 166/04 with carina handles,
chrome

plated bottle trap with 75mm deep seal and chain

waste fitting.

Dhobi Sink

Heavy Duty stainless steel dhobi sink of size 675 x

485 x 300 mm deep in 16 SWG as manufactured by

ASL 131 or equivalent suitable for wall muonting

with 1 No 15 mm diameter chrome plated back inlet

bib tap as Cobra Ref 107 CP, 40 mm diameter

chrome plated bottle trap and chain waste fitting and

No

plug.

Sterilization Sink

Hospital sterilization sink in stainless steel, size 600
X

600mm x 450mm deep with two tap holes, stainless

steel cantilever brackets(pair) , front leg supports in

stainless steel and unslotted chain waste fitting

complete with lever action mixer tap for hot and cold

water. All as Twyfords Hospital Sink or approved

equivalent.

No

Sub-total carried forward to collection page

P3




Mirror

Mirror of size 1,200 x 600x 6mm thick, plugged and

screwed to wall with 6No. chrome plated dome

capped screws. The mirror shall rest against a layer
of

No

5mm thick foam.

Mirror of size 600 x 600x 6mm thick, plugged and

screwed to wall with 6No. chrome plated dome

capped screws. The mirror shall rest against a layer
of

5mm thick foam.

No

Scrub-Up

Twyford Scrub-up Trough 2500mm long with Left

hand outlet Cat No. SS9122SS Complete with 3No.

wall mounted Lever action mixer taps Cat No.

SF1099CP 11/2Chrome plated Waste fitting and as

trap

No

Flexible Tubing

15mm diameter x 300mm long chrome plated

No

flexible connectors.

Angle valve

Chrome plated Angle shut-off valve as Cobra or

No

60

approved equivalent

Sluice Unit

Twyfords “Grafton B.P.S.” hopper cat.no.

FC4076WH loose-trap FC44612WH complete with

Vitreous china high level cistern 7.5 Litre capacity

with valveless fittings and reversible chain pull

CX7610WH, cistern supporting brackets

SR1300XX stainless steel flushpipe with spreader
and

clips SS6020SS Combine bedpan and urinal bottle
jet

with 1/2" lever handle taps, SF6504CP legs and

bearers for hopper SR3053XX sinks 760mm x

455mm FC1350WH chain and waste 11/2" chrome

plated WF4338CP waste pipe for the hopper

WF9685WH legs and bearers for sink SR3043XX

drain with anti-drip stip FC9684WH legs and bearers

for drain SR3052XX chrome plated extended bib

tap 1/2" SF5204CP Chrome plated Lever action

No

mixer tap flexible hose and handspray SF7053CP.

(P4) Sub-total carried forward to collection page




COLLECTION PAGE

Sanitary Fittings

Sub-total brought down from page P-1

Sub-total brought down from page P-2

Sub-total brought down from page P-3

BIWIN|F

Sub-total brought down from page P-4

Total for Sanitary Fittings Carried Forward to
Summary Page




Item

Description

Unit

Qty

Rate

INTERNAL PLUMBING WORKS- COLD

WATER (ALL PROVISIONAL)

Supply, deliver and install pipes, tubing and

fittings as described and shown on the
drawings.

The pipes shall be PN 25 PPR pipes where

exposed to adverse weather condition and all

conforming to the current European standards

for PPR installations and to the Engineers

approval, pipe jointing shall be by polyfusion or

use of electric coupling. Rates must allow for all

Metal/plastic threaded adaptors where required

for the connection of sanitary fixtures, valves,

sockets, sliding and fixed joints, support

raceways, isolating sheaths, elastic materials,

expansion arms and bends, crossovers,

couplings, clippings, connectors, joints etc. as

required in the running lengths of pipework and

also where necessary, for pipe fixing clips,
holder

bats plugged and screwed for the proper and

satisfactory functioning of the system. The pipes

will be pressure tested before the plastering of

wall commences and as per the manufacturers

recommended testing pressures.

PPR Pipes

20mm diameter pipework

Lm

120

25mm diameter pipework

Lm

80

32mm diameter pipework

Lm

65

40mm diameter pipework

Lm

75

m|o|O|m|>

50mm diameter pipework

Lm

85

Bends

20mm diameter bends

No.

100

25mm diameter bends

No.

35

I|®O|m

32mm diameter bends

No.

20

Sub-total carried forward to collection page

P6




A |40mm diameter bends No. 20
B |50mm diameter bends No. 10
Tees
C |25mm diameter equal tee No. 40
D |32mm diameter equal tee No. 25
E |40mm diameter equal tee No. 60
F |50mm diameter equal tee No. 30
Reducers
G |50 x 40mm diameter reducer No. 20
H [50 x 32mm diameter reducer No. 25
I |50 x 25mm diameter reducer No. 25
J |40 x 32mm diameter reducer No. 50
K 140 x 25mm diameter reducer No. 30
L |40 x 20mm diameter reducer No. 20
M |32 x 25mm diameter reducer No. 22
N [32 x 20mm diameter reducer No. 24
O |25 x 20mm diameter reducer No. 50
Male/Female Threaded Brass Adapters
P |32mm threaded brass coupling No. 35
Q |25mm threaded brass coupling No. 37
R [20mm threaded brass coupling No. 50

Sub-total carried forward to collection page

P7




Valves

20mm diameter approved medium pressure screw

down full way non-rising stem wedge gate valve to

No.

BS 5154 PN 20 for series B rating, with wheel and

head joints to steel tubing and complete with round

male threaded transition fittings. The gate valve to
be

as PEGLER or approved equivalent.

25mm ditto

No.

40mm ditto

No.

O|0|®

50mm ditto

No.

Unions

25mm diameter pipe union

No.

T

40mm diameter pipe union

No.

50mm diameter pipe union

No.

Water storage tank in the roof space

Supply and inatall rectangular loft water storage tank

of capacity 920 made from plastic and of dimension

1270x1270x580 mm Rotor or approved equivalent.

The tank shall be complete with inlet, outlet,

overflow and drain connection. It should have a

No.

50mm diameter medium pressure ball valve with

silencer pipe, bronze lever and copper float all as

“Glenfield” or approved equivalent. The tank shall

be firmly supported on the roof space.

Sub-total carried forward to collection

page

P8

Internal plumbing

1

Sub-total brought down from page P-6

2

Sub-total brought down from page P-7

3

Sub-total brought down from page P-8

Total for Internal Plumbing Carried Forward to




Item

Description

Unit

Qty

Rate

(ALL PROVISIONAL)

FOUL WATER INTERNAL DRAINAGE

Supply ,deliver and install the following UPVC,

MUPVC, soil and waste systems respectively to B.S

5255 with fittings fixed to Manufactures Printed

instructions and manufactured by reputable

manufacturers. Tenderers must allow in their

pipework prices for all the couplings, clippings,

connectors, joints etc. as required in the running

lengths of pipework and also where necessary, for

pipe fixing clips, holder bats plugged and screwed
for

the proper and satisfactory functioning of the
system.

MuPVC and uPVC Waste and Soil pipework

100mm diameter heavy gauge grey mUPVC pipe

Lm

150

50mm diameter waste pipe

Lm

100

O|w

40mm diameter waste pipe

Lm

120

Bends

100mm diameter long radius bend

No.

15

100mm diameter short radius bend

No.

50

100mm diameter sweeep bend

No.

35

50mm diameter bend

No.

50

I|®(m|m|O

40mm diameter 90° bend

No.

80

Tees

100mm diameter sweep tee

No.

40

50mm diameter sweep tee

No.

25

AN|<|—

40mm diameter sweep tee

No.

30

Access Caps

100mm diameter access cap

No.

25

(P10) Sub-total carried forward to collection




Item

Description

Unit

Qty

50mm diameter access cap

No.

20

40mm diameter access cap

No.

30

Boss Connectors

100 x 50mm diameter boss connector

No.

32

100 x 40mm diameter boss connector

No.

15

WC Connectors

100mm diameter WC connector

No.

10

Traps

100 x 50mm diameter floor trap and grating

No.

12

Inspection Chamber

Man-hole or inspection chamber size 600 x 450 mm

by approximately 750mm deep using 200mm thick

base (concrete class N15) with 250mm thick

benching including forming drain channels, and

200mm thick solid concrete block walling, including

15mm internal plaster and top slab/screed, including

pit digging, backfilling, carting away surplus and

No.

15

making good.

Man-hole frame

Man-hole frame (light duty) in cast iron size 0.6 x

0.45m with recessed cover with concrete infill,

No.

15

finished to approval.

Weathering Slates and Vent Cowls

100mm diameter weathering slate and apron.

No.

5

100mm diameter vent cowl

No.

5

Sub-total carried forward to collection page




Item

Description

Unit

Qty

Allow for flushing out and sterilization of the

cold water system as required to the

[y

ITEM

satisfaction of the Engineer.

Construct water tank masonry base diameter

2500mm and 300mm above general ground

level. The base should have 200mm thick

foundation footing, 200mm thick foundation

wall including along diameter, 300mm thick

hardcore layer and 150mm thick floor slab

reinforced with y8 at 200mm centres both

[E=Y

ITEM

ways.

10,000 litres plastic tank UPVC cylindrical as

roto or equal and approved.

NO

COLLECTION PAGE

Internal drainage

=

Sub-total brought down from page P-10

N

Sub-total brought down from page P-11

3

Sub-total brought down from above

Total for Internal Plumbing Carried Forward to
Summary Page




SUMMARY PAGE

ITEM

DESCRIPTION

Total for Sanitary Fittings Brought Down from Page
P-5

Total for Internal Plumbing Brought Down from Page
P-9

Total for Foul Water Drainage BroughtDown from
Page P- 12

TOTAL FOR PLUMBING AND DRAINAGE CARRIED TO

SUMMARY




AL WORKS FOR MATERNITY

ITEM |DESCRIPTION QTY [ UNIT |RATE

MATERNITY
Supply, install, test and commission the
wallowing;-
LIGHTING POINTS

A |Lighting points wired in 1 S mm2 SC CU cables
drawn in concealed 20mm diameter HG P.V.C
conduits for:-
a) one way switching No. 35
b) two way switching No. 8
C) Unswitched No. 5
SWITCHES

B |lI0Amps, switch plate as CLIPSAL, MK or
approved equivalent as
a) one gang one way No. 48
bj two gang o ne way No. 3
c) three gang one way No. 5
d) one gang two way No. 4
e) two gang two way No. 2
F) intermadiate No. 1
LIGHTING FITTINGS

C [Lighting fittings complete with bulbs or tubes as
follows:
a) 1200 mm, ix 36 Watts batten fluorescent No. 26
fitting as THORN or approved equivalent.
b)60Watts, spherical screw neck ball fitting as No. 10
THORN MTC 1060 or approved equivalent
C) 1x18 Watts Bedhead fluorescent luminaire No. 26
complete with prismatic diffuser as THORN
PPD118 or approved equivalent.
d)1x8Watts, Single sided EXIT emergency lighting No. 4

luminaire as FITZGERALD, THORN or approved

equivalent.(TYPE EXIT)

Total to collection




€)100 Watts, cast aluminium bulkhead fitting for

300 Watts BC lamp with glass bow! as THORN

OLG 1100 or approved equivalent.

No.

10

f) Standard waterproof IP65 fluorescent fitting

with injection moulded polycarbonate body and

polycaréonate diffuser c/w 2X36W fluorescent

famps with Switchstart gear. As Thorn

No.

Aguaproof

g)6 No. Lamp ceiling mounted operating theatre

kiminaire as BURTON GENESIS PLUS or

approved equivalent.

No.

SOCKET OUTLETS AND OTHER POWER POINTS

13 Amps. Socket outlet points wired ring

comprising of 3x2.5 mm sq. single core PVCI

copper cables drawn in concealed 25mm HG

No.

51

PVC conduits including all accessories.

13 Amps. Moulded plate switched socket outlet

with neon indicator as SWE, CLIPSAL or approved

equivalent

a} single

No.

36

b) twin.

No.

15

Instant shower point comprising wiring in

3x4.0mm?2 PVC-SC-CU cables in concealed PVC

No.

conduits

32 Amps double pole switches with neon indicator as
CLIPSAL or approved equivalent for item above

No.

Sterelizer points comprising wiring in 3x2.5mm2

PVC-SC-CU cables in concealed PVC conduits

No.

to sluice rooms

70 Amps double pole switches with neon

indicator as CLIPSAL or approved equivalent.

No.

Total to collection




TELEPHONE/DATA AND TV WORKS

TV outlet point complete with wiring in CO

AXIAL cable drawn in concealed HG PVC conduit No. |4
including moulded plates

DISTRIBUTION BOARDS/CONSUMER UNIT

I2ways TP flush mounted distridution board

complete with 1 OOA integral isolator as HAGER/HAVELLS

or approved equivalent complete with all No. |1
accessories but excluding MCBs.

MCB’s for item above

a) 10A, SP No. (3
b) 20A, SP No. |6
c) 32A, SP No. (3
d) 63A, TP No. |2
e) Blanking Plates No. |22
SUB-MAIN POWER DISTRIBUTION

50mm 4Core PVC/SWA/PVC Copper cable

drawn in duct from power house to LV Subboard LM |25
Trenching to a depth of a minimum of

700mm Tiling with '"HATARI 'tiles & Back filling LM |25
of the trenches for item above

3x35.0mm?2 single CU PVC cables from looping box | LM |14
to consumer unit drawn | 50mm HG PVC conduit

Standard looping box complete with 3 No. cut-out No. |1

fuses c/w catridge fuse

Total to collection




EARTHING

Earthing at looping box comprising of the following:-

ITEM

a) 15 mm x 1800 mm earth rod as FURSE cat No. RB 105

b) 15mm dia Driving stud as FURSE cat No. ST 100

¢) Rod to tape clamp as FURSE

d) Concrete inspection pit as FURSE cat No. PT005

or a well made 320mm X

e) 25 x 3mm copper tape

NURSE CALL SYSYTEM

Nurse call system points comprising of wiring in 6 No.
core PVC insulated copper cable drawn in

concealed 20mm dia. HG conduits.

Wall mounted over door lights for Nurse call system,] No.
Nurse call system pull cord call switch on bedhead uf  No.
Nurse call/reset switch on bedhead unit No.
250 VAC 50 HZ, flush mounted Nurse call control panel
with a minimum of 24 No. patient stations, alarm soul No.

lamp test facility for the dome lights and LEDs, continuous

supervision of addressable devices to Engineer's approval

collection

TOTAL SUMMARY OF MATERNITY ELECTRICAL




MATERNITY SUMMARY PAGE

Total For Maternity Builder's Works

Total For Maternity Plumbing Works

Total For Maternity Electrical Works

PC Sum For Basic Equipment and Furniture 1,500,000.00

SUB TOTAL FOR 1 NO MATERNITY

TOTAL FOR 3 NO MATERNITY CARRIED TO GRAND SUMMARY




PROPOSED STAFF HOUSES, NAROK COUNTY

3 NO STAFF HOUSES

ITEM DESCRIPTION QrY UNIT RATE AMOUNT KSHS
BILLNO.O1
SUBSTRUCTURE(PROVISIONAL)
SITE CLEARENCE
A |Clear site of all bushes, shrubs, grass, undergrowth
and the like including grubbing up their roots:
burn and/or cart away arising from site 106 sm
EXCAVATIONS
B |Mass excavation 106 m3
C |Excavate for strip footing 10 m3
D |Ditto for Column bases 1 m3
E |Cart away surplus excavated material deposit onsit| 32 m3
F [Return filland compact selected imported
materials around foundations 74 m3
G
Planking and strutting (all provisional)
H |Allow for keeping foundations free from water,
mud, fallen materials etc 1 item
| [Ditto for planking and strutting 1 Item
CONCRETE WORKS
50mm Thick mass concrete 1:3:6 class 15/20 in:
J [Blinding under: under strip footing 50 m2
K |Ditto to column bases 1 m2
To Collection Kshs

Page 1/1




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION Qry UNIT RATE AMOUNT KSHS
Insitu concrete class 25, vibrated and reinforced as
described, in:-
A |150mm floor slab 16 m2
B |Strip footings 10 m3
C |Column bases and column 1.2 m3
REINFORCEMENTS
High yield square rod reinforcement to BS 4461:
(provissional)
D [8mm Diameter bars 12 Kg
E [10mm Ditto 218 Kg
F [12mm ditto 21 Kg
Mesh fabric reinforcement to BS 4483: reference
A142 weighing 2.22kg per square metre: 200mm
G [Floor bed: (measured nett; allow for laps) 106 m?2
SAWN FORMWORKTO:
H |Strip footing; vertical sides 34 m?2
| |Ditto to Column bases 4 m2
J |Ditto to vertical sides of columns 4 m2
K |Ditto to edges of bed 75 to 150mm girth 48 m

To Collection Kshs

Page 1/2




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT KSHS

WATER PROOFING

1000 gauge polythene sheeting; 150 mm laps; No

A |allowance made for laps 106 m?2
FILLING
B |Approved hardcore filling; 300mm thick overall 32 m3

50mm Thick stone dust/murram blinding to
C [|hardcore sufaces. 106 m?2

ANTI-TERMITE TREATMENT

D |Chemical anti-termite treatment to subsoil or
filling: Dragnet 30% E.C. or equal approved:
provide a ten year guarantee. 106 m2

WALLING

Rough dressed masonry stone walling, 10N/mm?2,
bedded in cement and sand mortar, and hoop iron
every alternate courses

E |200mm Thick foundation walling 100 m?2
DAMPROOF COURSE

Three ply bituminous felt damp course bedded in
cement and sand (1:3) mortar (mearsured net

allow for laps)

F [200mm wide 84 m
Plinths
G [15mm Thick cement sand 1:3 render to plinths

29 m2
J |600x600x50mm paving slabs on quary dust 29 m?2

To Collection Kshs
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PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION QTY UNIT RATE AMOUNT KSHS

COLLECTION
From Page 1/1
From Page 1/2
From Page 1/3

Totals for foundation

Totals for Substructures to Summary Ksh
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PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION Qrty UNIT RATE AMOUNT KSHS
BILLNO.02
REINFORCED CONCRETE FRAME
Insitu concrete class 25, vibrated and reinforced as
described, in:-
A [columns 1 m3
B |Ringbeam 6 m3
REINFORCEMENT (PROVISIONAL)
Bars; high yield steel; cold worked; B.S. 4461
including bends,hooks,tying wire,distance blocks
and spacers
C |8 mm Diameter 224 Kg
D |10mm ditto kg
E 12mm ditto 36 kg
FORMWORK TO INSITU CONCRETE
Sawn formwork to:-
F Sides of vertical columns 8 m2
G |Sides and soffits of beams 59 m2

Totals for Reinforced Concrete Frame

Totals for R .C Frame to Summary Ksh
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PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM

DESCRIPTION

UNIT

BILLNO.03
WALLING

Fine dressed masory stone wall; bearing 10.0
N/mm?2; bedded and joined in cement and sand
1:3 mortar reinforced with 20mm x20mm gauge
hoop iron at every alternate course as described
in:

walling

200mm Thick walling

Internal walling

Fine dressed stone wall; load bearing 7.0 N/mm2;

bedded and jointed in cement and sand 1:3
mortar reinforced with 20mm x 20mm gauge hoop

iron at every alternate sourse as described in:

150mm ditto

Totals for Walling

201

12

m2

m2

Totals for Walling to Summary Ksh

Pagel/6




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM

DESCRIPTION

UNIT

BILL NO. 04

ROOF STRUCTURE, COVERING, FINISHES AND
RAINWATER GOODS

(ALLPROVISIONAL)

The following in prime grade, presure
impregnated sawn cypress with and including
bolted and nailed connections and all other
necessary accessories.

100 x 50mm Tie beams

100 x 50mm Rafters

100 x 50mm Struts

50mm x 50mm ceiling timber

150 x 50 Ridge board

100 x 50mm Wall plate , held with hoop iron or J-
bolts sunk into concrete or masonry surfaces

The following in prime grade, presure
impregnated sawn cypress with nailed
connections (Provisional)

100mm x50mm king post

77

288

204

336

20

84

18

To Collection Kshs
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PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION UNIT
ROOF COVERING
A [Pre.painted 28g box profile iron sheets 168 m2
B |Ridgesto match 20 m
RAIN WATER GOODS
(ALL PROVISIONAL)
C |26 Gauge mild steel rain water box gutter 150X150
mm girth one edge tucked under roof cover
56 m
100mm Girth 26 Gauge mild steel rain water
D |downpipe 18 m
E Extra for shoe 6 m
F Ditto but stop ends 6 m
G |Ditto for nozzles 66 m
H |Extra for swan neck with 600mm kink 6 m

To Collection Kshs
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PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM

DESCRIPTION

UNIT

ROOF FINISHING

The following in eaves boarding (Provisional)

25 x200mm Wrot, treated cypress fascia or barge

board

Knot, prime and stop, prepare and apply one
undercoats and two finishing coats "Crown Solo"

or any other equal and approved gloss paint on

wood work

Surfaces girth exceeding 200mm but not
exceeding 200mm

EAVES FINISH

Profiled UPVC plastic ceilings as 'Vista"
manufuctured by Vista Windows Ltd of P.O.Box

65188-0620 NAIROBI Telephone
028563105,04522815 or other equal and
approved fixed with and including supporting
framework and beading as per manufuctures's
printed detail as described in:-

T&G to cover

Vista Cornice strip as described to eaves filling

Carried to collection below

COLLECTION
Page 1/9
Page 1/10

From above

60

60

36

120

m2

Totals for Roof carried to summary Kshs
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PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION UNIT
BILL NO.05
DOORS
Wrot Cypress or other equal and approved soft-
wood timber as described in:-
Door frame
A 150 mm x 50 mm thick, rebated with labours 40 m
B |100mmx50mm 40 m
Architraves
C |50 mm x 25 mm moulded 80 m
Quadrants
D [25mmx25mm 80 m

Carried to collection Kshs

Page 1/10




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION UNIT

External doors
A [Steel door size 900x2100mm high 4 no

FLUSH DOORS

45mm thick standard solid core flush door

hardwood veneered both sides hardwood lipped

all round with 810x250mm high fan light as

described in door size: in doors size
B |45 x 1000 x 2400mm high 6 no

45mm(finished) semi-solid core flush door faced

on both sides with 5mm thick quality plywood for

painting on both sides;hard wood lipped on all

edges to approval

6 no

C 45x750x2400mm high

PAINTING AND DECORATING

Knot, prime and stop, prepare and apply one

undercoats and two finishing coats "Crown Solo"

or any other equal and approved gloss paint on

wood work

80 m

D Door frame;100 to200mm girth

Carried to collection Kshs

Page 1/11




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION UNIT
A Architrave not exceeding 100mm 80 m
B |Quadrant not exceeding 100mm 80 m
C |General surfaces of woodwork 46 m2
IRON MONGERIES
Supply and fix the following 'brass coated'
ironmongery as 'union’' catalogue or equal and
approved: from Assa Abloy (EA) Ltd: Allow for
matching handles, screws and fixing accessories
D |3-Lever mortice lock complete with aluminium 6 no
handles
E |2-Lever mortice lock complete with aluminium no
handles 6
F  |100 mm steel butt hinges 18 pairs
38 mm diameter rubber door stop rawl bolted to
G |floor or wall 12 no

Carried to collection below

From page 1/12

From page 1/13

From page above

Totals for Doors

Totals for Doors carried to summary Kshs

Page 1/12




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM

DESCRIPTION

UNIT

BILLNO.O6

WINDOWS

Supply and fix the following standard section pur-
pose made METAL WINDOWS including all

red oxide primer complete with building in lugs
,hinges,fastenings,stays,cabin hooks and all nece-
ssary iron mongeries,vents,hoods,mosquito gauze
and any other necessary accessories:plugging and
screwing to head and cill:including pinning,fixing
lugs to walling and bedding and pointing all round
in cement and sand (1:3)mortar;pointing with ma-
stic oiling,easing and adjusting to fit in position;all
welds ground smooth to approval

Note:All window panels divided by 'T' section to
form grids average size 200x300mm and openable

lights only fitted with and including 25mm wide
x3mm thick burglar proofing in grids

Window overall size 1500 x 1500mm high
comprising 3 No. side hung openable
casement and 1No.fixed lights

Window overall size 900 x1200mm high forming
comprising 2no side hung openable lights
casement and 1no fixed

Window overall size 1300 x1200mm high forming
comprising 2no top hung openable lights
casement and 1no fixed

Window overall size 600 x600mm high forming

comprising 2no top hung openable lights
casement and 1no fixed

no

no

no

no

Carried to collection Ksh

Page 1/13




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION UNIT
GLAZING
A [4mm Ordinary quality clear sheet glass and glazing
to steel windows with putty strips, in panes over
0.1 but not exceeding 0.50 square meters. 20 m2
B [Dito but obsecure glass 2 m2
Touch up primer, prepare and apply two
undercoats and one gloss finishing coat enamel
C Surfaces of steel windows (both sides measured
flat overall) 22 m2
The following in wrot cypress
225 x 25mm Pelmet top 15 m
D
125 x 25mm Pelmet fascia 15 m
E
50 x 50mm bearer plugged 15 m
F
225 x 100 x 25mm Pelmet box ends 20 No
G
H Aluminium curtain rail 30 m
Window cill
| 175 x 50mm Weathered and throated precast
concrete cill laid on and including cement and
sand mortar mix (1:3): to detail 15 m

Carried to collection Kshs

Page 1/14




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION UNIT
PAINTING AND DECORATION
Prepare and apply three coats wood preservative
primer to backs of timber frame not exceeding
A [100mm girth 15 m
B  |Ditto 100 - 200mm girth 30 m
Sand, stain, prepare and apply three coats clear
polyurathane varnish to timber surfaces
C |Ditto 200-300mm girth m

Carried to collection below

COLLECTION
From page 1/15
From pagel/16

From above page 1/17

Totals for Windows carried to summary

Totals for Windows carried to summary Ksh

Page 1/15




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM

DESCRIPTION

UNIT

BILLNO.07

EXTERNAL WALL FINISHES

External rendering

20mm cement and sand (1:3)render on stone or
concrete work to:-

Masonry or concrete walls,beams and columns

Pointing

20mm straight joint key to walls in cement and
sand mortar

One coat Duracoat Universal Undercoat approved
colour; two coat Duracoat Royale 100% pure Acrylic
outdoor protector as per Basco Products (Kenya) |
Itd other equal and approved paint; approved colour;

applied in strict accordance with manufacturer's
printed instructions

Masonry or concrete walls,beams and columns

17

115

17

m2

m2

m2

External wall finishes carried to summay Ksh

Page 1/16




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM

DESCRIPTION

UNIT

BILL NO.08
INTERNAL WALL FINISHES

15mm (minimum) cement sand (1:3) screed to
receive ceramic tiles in:-

Walls in all wet areas 2000mm High

15mm (minimum) two-coat lime plaster, with steel

troweled finish as described in:-

Stone walls, beams and columns

CERAMICWALLTILING

Coloured ceramic wall tiles : 200 x 250 x 8mm: first

grade: from Saj cerammics Ltd' or equal and
approved: fixed with 'sealmaster 101' or equal and

approved tile adhesive: bedded, jointed and
pointed in ' salmaster 201' grout: on and including

cement and sand (1:4) backing: to

Walls

PAINTING AND DECORATIONS

Prepare and apply three coats 'crown solo pure
satin' emulsion paint or other approved to:-

Plastered walls, beams and columns

69

350

69

350

m2

m2

m2

m2

Internal wall finishes to Summary Ksh

Page 1/17




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTION

UNIT

BILL NO. 09

INTERNAL CEILING FINISHES
(ALLPROVISIONAL)
CHIPBOARD FINISH

9mm chiboard ceiling finish fix on 50x50mm
timber (measured separatly)

CORNICE

B 75mm x25mm coved cornice

PAINTING AND DECORATION

Prepare and apply three coats 'crown solo pure

satin' emulsion paint or other approved

C [Surfaces of suspended gypsum ceiling

106

120

106

sm

m2

Total for ceiling carried to summary Ksh

Page 1/18




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM

DESCRIPTION

UNIT

BILLNO. 10

FLOOR FINISHES

SCREED

Insitu cement and sand (1:3) screeded beds, with
steel trowelled finish, on concrete

35mm screed finished to red oxide

CERAMICTILING

Supply and fix 8mm thick approved no-slip ceramic

tiles including bedding, bonding, jointing with
cement grout pointing in stained cement laying to

falls where necessary

330 x 330mm non-slip ceramic floor tiles

SKIRTING

Ditto but ceramic tiles skirting

Totals for floor finishes

106

28

40

m2

m2

Floor finishes carried to summary Kshs

Page 1/19




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM

DESCRIPTION

UNIT

Furniture

Fabricate waiting chairs with 40mmx40mm rhs
with timber top and back size 1400x450mm
wide

Shelves with laminated mdf in compatments
overal size 8000longx350mmdeepx1200mm high

Supply and fix nurse cabinate laminated MDF
SIZE 3600mmx600mm complete with all
necessary iron mongary

work tops
work tops2800mm longx600mm deepx900mm high

with underbench units made of laminated mdf
top finish with 600x600mm porcelain tiles

Carried to collection below

COLLECTION

From above page

no

no

no

no

Furniture works to summary Ksh

Page 1/20




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM

DESCRIPTION

UNIT

SUMMARY

Substructures 1/3
Reinforced Concrete Frame 1/5
Walling 1/6

Roofing 1/9

Doors 1/12

Windows 1/15

Extenal wall finishes 1/16
Internal wall finishes 1/17
Ceiling finishes 1/18

Floor finishes 1/19

Furnuture works 1/20

Totals of Builders Works for the house

Total for Builders work Carried to grand summary

Page 1/21




MECHANICAL WORKS



STAFF HOUSES BLOCK

MECHANICAL SERVICES BQ

Item

Description

Qty

Unit

Rate
(Kshs)

Amount (Kshs)

SANITARY APPLIANCES

Supply, deliver, install, test and commission the following
sanitary appliances complete with all the accessories including
all connections to the services, waste, jointing to water supply
overflows, supports and all plugging and screwing to walls and
floors.

(@) All sanitary fittings shall be in approved colour.

(ii) The Model and Ref No. indicated is only a guide to the type
and quality of fittings.

(iii) Equivalent and Approved models may be acceptable.

Water Closet (WC) Suite

(@) Close-coupled WC suite with '"P'-trap in approved colour
complete with horizontal outlet to BS 3402 with 7.5 litre
valveless low level ceramic cistern and fittings including siphon,
15mm diameter side inlet, 20mm diameter side overflow, plastic
flush bend, dual flush system, inlet connection, chrome-plated
flush button and heavy plastic seat and cover with metal top
fixed (chrome plated) hinges. All to be as "Nova" (Hotizontal
outlet) water closet or equal and approved.

Wash hand basin (WHB)-Pedestal

Pedestal wash hand basin size 650 x 500mm with one tap hole,
32mm diameter chrome plated waste, pedestal, chrome plated
pillar tap and heavy duty plastic bottle trap (32mm 'P' trap) with
75mm seal. To be as "Nova" or equal and approved.

Toilet Roll Holder

Fully recessed toilet roll holder in Vitreous China of size 165 x
165mm in approved colour as Nova or equal and approved.

Toilet Brush and Holder

Wall mounted toilet brush holder and brush of approved colour
as Ideal Standard or approved equivalent.

No.

Mirror

6mm thick polished plate glass silver backed mirror with
bevelled edges, size 610 x 610mm, Plugged and screwed to wall
with 4No. chrome plated dome capped screws. The mirror shall
rest against a layer of 5mm thick foam.

No.

Total Carried Forward to Collection Page




Item

Description

Qty

Unit

Rate
(Kshs)

Amount (Kshs)

Instanteneous Shower Heater

Instant electric shower head heater with embedded rod type
sheathed element. Electrically insulated with electronic
temperature control complete with wide rose and overflow to
withstand a working pressure of upto 400kpa. It shall have a
heating capacity of about 5.5kw and complete with extension
shower arm and 4mm2 electric supply cable to neon lit DP
switch, all to be as "Lorenzetti" ot equal and approved

No.

Curtain Rail with Shower Curtains

High quality chrome plated 1500mm long curtain rail complete
with 2No. wall plate, hooks and rollers and approved medium
quality 1800 x 1000mm shower curtains.

Shower Soap Dish

Semi recessed built in soap tray in Vitreous China of size: 165 x
150mm in approved colour as Ideal Standard or equal and
approved.

Robe Hook

Robe hook in Satin Aluminium to be mounted by concealed
screws to wall wedges. To be as Nova accessories or equal and

approved.

Kitchen Sink (SBSD)

Single bowl, Single drainer stainless steel kitchen sink of size
1020 x 500mm as manufactured by ASL 140 or equal and
approved. The bowl size to be 420 x 355 x 150mm deep
complete with chrome plated 40mm waste fittings, plugs, chain
stays, overflow, 1No. 15mm diameter chrome plated sink bib
tap, chrome plated bottle trap with 75mm deep seal and chain
waste fitting.

Total Carried Forward to Collection Page




Item

Description

Qty

Unit

Rate Kshs

Cost Kshs

Bill No. 2: Internal Plumbing

Supply and install tubing and fittings as described and
shown on the drawings.Tenderers must allow for
jointings, couplings etc necessary for the proper and
satisfactory functioning of the system when pricing the
following in PN 20 PPRC conforming to the current
European standards for PPR installations and to the
Engineer's approval, pipe jointing shall be by polyfusion
or use of electric coupling

Rates must allow for all the Metal/plastic threaded
adaptors where required for the connection of sanitary
tixtures, valves, sockets, sliding and fixed joints, support
raceways, isolating sheaths, elastic materials, expansion
arms and bends, crossovers etc

PPR Pipes

25mm -ditto-

20

Lm

32mm -ditto-

30

Lm

Extra-over PPR pipework for the following:-

Bends/elbows

25mm bend

wllg!

32mm bend

Tees

25mm diameter equal tee

25x1/2" female threaded tee

25x1/2" male threaded tee

32mm diameter equal tee

32 female threaded tee

32 male threaded tee

=l el INSH I SH ISR IS

Unions

25mm -ditto-

~

32mm -ditto-

Gate valve

25mm -ditto-

32mm -ditto-

Flexible connectors

450mm chrome plated flexible connector with chrome plated
angle check valve size 15mm dia including unions and
sockets to connect sanitary fittings to PP-R Pipework

No

Total Carried Forward to Collection Page




Rate

Item Description Qty |Unit (Kshs) Amount (Kshs)
FOUL WATER INTERNAL DRAINAGE
Supply ,deliver and install the following UPVC, MUPVC, soil
and waste systems respectively to B.S 5255 with fittings fixed to
Manufactures Printed instructions and manufactured by
reputable manufacturers. Tenderers must allow in their
pipework prices for all the couplings, clippings, connectors,
joints etc. as required in the running lengths of pipework and
also where necessary, for pipe fixing clips, holder bats plugged
and screwed for the proper and satisfactory functioning of the
system.
MuPVC and uPVC Waste and Soil pipework
A | 100mm diameter heavy gauge grey mUPVC pipe 30 | Lm
B | 50mm diameter waste pipe 20 | Lm
C | 40mm diameter waste pipe 20 | Lm
Bends
D |100mm diameter long radius bend 1 No.
E [100mm diameter short radius bend 1 No.
F | 100mm diameter bend with access 1 No.
G | 100mm diameter sweep bend 1 No.
H | 50mm diameter sweep bend 2 | No.
I | 40mm diameter sweep bend 2| No.
Tees
J | 100mm diameter sweep tee 2 | No.
K | 50mm diameter sweep tee 2| No.
L | 40mm diameter sweep tee 2 | No.
Access Caps
M | 100mm diameter access cap 2 | No.
N [ 50mm diameter acces cap 2 No.
O | 40mm diameter access cap 2 | No.
Boss Connectors
P ] 100 x 50mm diameter boss connector 2 No.
Q | 100 x 40mm diameter boss connector 2 No.
Single Branches
R | 100mm diameter single branch 2 No.
Double Branches
S | 100mm diameter double branch 2 No.
WC Connectors
T | 100mm diameter WC connector 2 No.
Traps
U |100 x 50mm diameter floor trap and grating 4 | No.
V' |Allow for a standard 300 x 300 x 450mm masonty gully trap s |no
complete with concrete cover. '
Weathering Slates and Vent Cowls
W | 100mm diameter weathering slate and apron. 2 | No.
X | 100mm diameter vent cowl 2 No.

Total Carried Forward to Collection Page




ITEM

DESCRIPTION

UNIT

QTY

RATE

KSHS

Domestic Water Tanks and Water Meters

To supply and install the following:

1,000 litres Roto tank size:

1110mm dia x 1060mm high with 25mm dia fittings supply
pipe outlet and overflow connection sockets, to be installed in
the house roof slab complete with 50mm dia peglars ball
valve.

No.

lnspection Chambers

Allow for the construction of inspection chamber including
excavation and making good depth not exceeding 1000mm
average 600mm.

No.

Chambers walls in 150mm block work with water proof —
cement render and formed channels bed

Reinforced 50mm thick precast concrete manhole cover with
frame size: 550 x700mm including bedding the frame in
concrete and bitumen sand air seal

No.

Excavate trench for 200mm pipe including pipe bed average
600mm deep and 450mm wide.

Lm.

30

Allow for 150mm thick concrete surround for pipes under
buildings and drive ways

Lm.

20

Total Carried Forward to Collection Page




STAFF HOUSES BLOCK

Description Amount (Kshs)

Total Carried Forward from Page 1 ...

Total Cartied Forward from Page 2 ...,

Total Carried Forward from Page 3 ...,

Total Carried Forward from Page 4 ...

Total Carried Forward from Page 5 ...........ooooi

Staff Houses block Carried Forward to Summary Page 0




ELECTRICAL WORKS



STAFF HOUSES

ELECTRICAL SERVICES BQ

TITLE: ELECTRICAL POWER DISTRIBUTION

ITEM|DESCRIPTION UNIT|QTY| RATE KSHS
Supply, install, test and commission the following
items complete as specified:
POWER DISTRIBUTION
A 8ways consumer unit as ABB or equal and approved. No 5
B 5A-60A SPN MCBS No. | 14
C Blanking plates for the spare ways No. | 2
3 X 10mm2 SC submains cables from Switch Board
D Lm. | 120
E 50mm diameter submains conduit Lm. | 120
F 60A SPN switch fuses No. | 1
G 100A SPN mccb to approval. No. 1
TOTAL FOR POWER DISTRIBUTION CARRIED TO 0

SUMMARY PAGE




TITLE: LIGHTING AND POWER OUTLETS

ITEM|DESCRIPTION UNIT|[QTY| RATE KSHS
GROUND FLOOR
Supply, install, test and commission the following Lighting
A points wired by 3x1.5mm2 SC cables drawn in 20mm No. | 18
diameter concealed PVC conduit
Supply, install, test and commission the following Lighting
B switches which are approved by the Client
a) 1way1gang No. 2
b) 1 way 2 gang No. 2
¢) 2way 1 gang No. 8
d) 2way 2 gang No. 4
e) Intermediate No. 2
Supply the following types of lighting fittings which are
¢ approved by the Client
Type K (600mmx 18w Mirror Light with Shaver Unit) No. 2
Type H - 1200mmx36w twin batten Flourescent Fitting. No. 2
Type P (Ceiling Rose) No. 4
Type M (Sperical Screwneck Fitting as Thorn) No. 2
Type Q (External Bulkhead Fitting) No. 4
b Supply and install the following Power points wired by No 18
3x2.5mm?2 SC cables drawn in concealed conduit '
£ Supply the following outlet plates which are approved by
the Client
a) 13 A twin sockets No. | 12
a) 13 Asingle sockets No. 4
b) 20A DP Switch No. 2
Any other item necessary to complete the installation in this
F . Sum
section (state)
Supply and install Telephone outlet plate complete
G . . . No. 2
with conduit and draw wire
Supply and install TV outlet plate complete with
H . . No. 2
conduit and draw wire
TOTAL FOR LIGHTING AND POWER CARRIED TO SUM

SUMMARY PAGE




TITLE: SUMMARY PAGE

ITEM [DESCRIPTION UNIT|QTY| RATE KSHS
SUMMARY PAGE

A Total for power distribution Sum

B Total for lighting & small power Sum
STAFF HOUSES ELECTRICAL WORKS CARRIED SUM
TO FORM OF TENDER




PROPOSED STAFF HOUSES, NAROK COUNTY

ITEM DESCRIPTIONS AMOUNT
GRAND SUMMARY
Page Amount
BUILDERS WORK 1/21
EXTERNAL WORKS
MECHANICAL WORKS
ELECTRICAL WORKS
TOTAL KSHS
SUB.TOTAL 1 NO STAFF HOUSE KSHS

TOTAL 3 NO STAFF HOUSE




GRAND SUMMARY OF BILLS OF QUANTITIES
STRATEGIC INTEGRATED WARD DEVELOPMENT PROGRAMME FOR NAROK COUNTY

PROPOSED CONSTRUCTION AND RENOVATION OF HEALTH
FACILITIES (LOT 32)
TENDER NO: NCG/OT/037/2022-2023

BILL NO. DESCRIPTION AMOUNT (Kshs)

1 PARTICULAR PRELIMINARIES

2 GENERAL PRELIMINARIES

3 PROPOSED CONSTRUCTION OF 2 NO DISPENSARY (OPD/MCH)

4 PROPOSED CONSTRUCTION OF 3 NO MATERNITY WINGS

5 PROPOSED CONSTRUCTION OF 3 NO STAFF HOUSE

A |SUB TOTAL (A)

Add 2.5% of subtotal of bills for contigencies to be expended in whole ' or in part as
directed by the Project Manager ((A) x 0.025).

C Add 16% VAT = (SUB TOTAL A) X 16%).

(SUB TOTAL A + B( Contingencies ) + C (16% V.A.T)

TOTAL GRAND SUMMARY CARRED TO THE FORM OF TENDER KSH

SUMMARY PAGE 1 OF 1




